
 

 
REQUEST FOR QUALIFICATIONS FOR 

ENGINEERING SERVICES 

RFQ #24-0103 TWDB Regional Flood 
Planning Grant Funds 

Issued: April 25, 2024 

 

Due Date: 
Tuesday, May 14, 2024, at 2:00 p.m. 



 



 

 

 

SABINE RIVER AUTHORITY OF TEXAS 
P.O. Box 579, Orange, Texas 77631 

Physical 12777 Hwy 87 N. 
(409) 746-2192 Telephone 

April 25, 2024 

To Whom It May Concern: 

Re: REQUEST FOR QUALIFICATIONS FOR ENGINEERING SERVICES; RFQ 
#24-0103 TWDB Regional Flood Planning Grant Funds 

Dear Engineering Service Providers: 
 

Attached is a copy of the Sabine River Authority of Texas’s (“Authority”) Request for 
Qualifications for Engineering Services. These services are being solicited to assist the Authority 
in its project implementation of a contract, if awarded, from the Texas Water Development Board 
(TWDB) Regional Flood Planning Grant program to complete the initial scope of work for the 
Second Cycle of Regional Flood Planning in the Sabine River Basin. 

The Authority is applying for funding as the designated Sabine Regional Flood Planning 
Group (RFPG) Sponsor. The Sabine RFPG Sponsor is authorized to apply for these funds on 
behalf of the RFPG. 

 
The submission requirements for this proposal are also included on the attached Request for 
Qualifications (RFQ) form. 

 
Please submit a statement of qualifications to 

Purchasing      
purchasing@sratx.org  
Sabine River Authority of Texas 
12777 Hwy 87 N 
Orange, Texas 77632 

 
The deadline for submission of proposals is 2:00 p.m. on the 14th day of May 2024. The Authority 
reserves the right to negotiate with any and all persons or firms submitting proposals. 

 
The Sabine River Authority of Texas is an Affirmative Action/Equal Opportunity Employer. 
Historically Underutilized Businesses (HUBs) are encouraged to submit proposals. Section 3 
Residents, Minority Business Enterprises, Small Business Enterprises, Women Business 
Enterprises, and labor surplus area firms are encouraged to submit proposals. 

 
Sincerely, 
Sabine River Authority of Texas 

mailto:purchasing@sratx.org
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Request for Qualifications (RFQ) for Engineering Services 

The Sabine River Authority of Texas (“Authority”) is seeking to enter into an engineering services 
contract with state registered engineers or engineering firms. The following outlines this request 
for qualifications. 

 
I. SCOPE OF WORK 

A.  Exhibit A details the required Scope of Work and required deliverables for the 2nd 
cycle of Region 4, Sabine Regional Flood Planning. A summary of the Scope of Work 
tasks is provided below. 

 
Region 4. Sabine Regional Flood Planning Group Task List 

for the Second Cycle of Regional Flood Planning 
 

1 Planning Area Description 

2A Existing Condition Flood Risk Analyses 

2B Future Condition Flood Risk Analyses 

3A Evaluation and Recommendations on Floodplain Management Practice 

3B Flood Mitigation Needs Analysis 

3C Flood Mitigation and Floodplain Management Goals 

4A Identification and Evaluation of Potential Flood Management Evaluations and 
Potentially Feasible Flood Management Strategies and Flood Mitigation Projects 

4B Prepare and Submit Technical Memorandum 

4C Performance of Identified Flood Management Evaluations 

5A Recommendation of flood management evaluations, flood mitigation projects and 
flood management strategies 

5B Recommend a list of flood management evaluations to be performed by TWDB 

6A Impacts of Regional Flood Plan 

6B Contributions to and Impacts on Water Supply Development and the State 
Water Plan 

7 Flood Response Information and Activities 

8 Administrative, Regulatory, and Legislative Recommendations 

9 Flood Infrastructure Financing Analysis 

10 Public Participation and Plan Adoption 

11 Implementation and Comparison to Previous Regional Flood Plan 
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II. STATEMENT OF QUALIFICATIONS 

A. The Authority is seeking to contract with a competent engineering firm, registered to 
practice in the State of Texas. Please include the following in your submittal, which is 
limited to 20 pages of text, not including resumes nor cover, table of contents, and 
required forms: 
1. Transmittal letter, including a brief summary of your proposal, not to exceed one 

page. 
2. Statement of qualifications, including the following. 

a. Company Profile, including office locations and number of employees; 
b. Confirmation that the firm meets the appropriate state licensing 

requirements to practice as an engineer in Texas; 
c. Confirmation that the firm has not had a record of substandard work 

within the last five years; 
d. Confirmation that the firm has not engaged in any unethical practices within 

the last five years; 
e. Brief statement of the firm’s understanding of the scope of the work to be 

performed, including a summary of your approach to deliver the scope of 
work in partnership with the Sabine River Authority and the Sabine 
RFPG; 

f. Summary of your firm’s flood planning / regional flood planning 
experience; 

g. Summary of your firm’s experience on projects in this general region of 
the State; 

h. Identification of the proposed Project Manager and Lead Flood Planner, 
and provision of a proposed organizational chart identifying the roles and 
responsibilities of key team members; 

i. Statement of commitment regarding staffing resources and capacity to 
complete the required scope of work on an accelerated schedule The 
Sabine River Authority expects the prime provider to commit its Project 
Manager, as proposed in this Proposal, to the duration of the contract. 
Note, project manager replacement shall require the Sabine River 
Authority’s prior consent; 

j. Detailed description of your team’s experience and qualifications as it 
relates to the proposed project in terms of technical scope, tasks involved, 
deliverable products, and other elements of the work as they relate to the 
evaluation criteria and all requirements of this RFQ. Emphasis shall be 
placed on the following: 
i. Experience with regional flood planning projects; 
ii. Experience with State-funded planning projects; 

k. A list of relevant past local government clients; 
l. A list of at least five (5) references, including name, title, organization, 

phone number, and email; 
m. Any other information that the firm feels necessary to support your 

proposal. 
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III. EVALUATION CRITERIA 

A. Scoring. The proposal received will be evaluated and ranked according to the following 
criteria: 

 
Criteria Max Pts. 
Experience in the Sabine Basin 30 
Key Staff Experience 20 
Technical Approach 20 
Work Performance / References 15 
Capacity to Perform 15 
Total 100 

 
IV. QUALIFICATIONS AND NEGOTIATION 

A. Factors. For this RFQ, Respondent’s qualifications will be evaluated, and the most 
qualified Respondent will be selected, subject to negotiation of fair and reasonable 
compensation. 
The Authority reserves the right to request short-list interview to assist in the selection of a 
recommended consultant. 

 
 

V. SUBMISSION REQUIREMENTS 

1. Insurance. A copy of your current certificate of insurance for professional liability; 
 

2. Conflicts. A statement of conflicts (if any) the proposing entity or key employees 
may have regarding these services. The statement should include conflicts, as well 
as any working relationships that may be perceived by disinterested parties as a 
conflict. If no potential conflicts of interests are identified, please state so; 

 
3. System for Award Management. Consultant/Firm is not debarred or suspended 

from the Excluded Parties List System (EPLS) in the System for Award 
Management (SAM). Include verification that your company as well as the 
company’s principal is not listed (is not debarred) through the System for Award 
Management (www.SAM.gov). Enclose a printout of the search results that 
includes the record date; 

 
4. Form CIQ (Exhibit “B”). Chapter 176 of the Texas Local Government Code 

requires that any vendor or person who enters or seeks to enter into a contract with 
a local government entity disclose in the Questionnaire Form CIQ the vendor or 
person’s employment, affiliation, business relationship, family relationship or 
provision of gifts that might cause a conflict of interest with a local government 
entity. Questionnaire form CIQ is included in the RFQ and must be submitted with 
the response; 

 
 

http://www.sam.gov/
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5. Certification Regarding Lobbying (Exhibit “B”). Certification for Contracts, 

Grants, Loans, and Cooperative Agreements is included in the RFQ and must be 
submitted with the response; 

6. Form 1295 (Exhibit “B”). Effective January 1, 2016, all contracts and contract 
amendments, extensions, or renewals executed by the Board of Directors will 
require the completion of Form 1295 “Certificate of Interested Parties” pursuant to 
Government Code §2252.908. Form 1295 must be completed by awarded vendor 
at time of signed contract submission. Form 1295 is included in this RFQ for your 
information; and, 

 
7. Required Contract Provisions. Applicable federally mandated contract 

provisions enclosed in Exhibit “C” must be included in all contracts executed as a 
result of this RFQ. 

 
VI. HISTORICALLY UNDERUTLIZED BUSINESSES  

A. Disadvantaged Businesses Encouraged to Participate. Small and minority businesses, 
women's business enterprises, and labor surplus area firms are encouraged to participate in 
this RFQ. 

 
B. Affirmative Steps Required. If the awarded vendor is a prime contractor and chooses 

to use subcontractors, the following affirmative steps are required of the prime 
contractor: 

 
1) Placing qualified small and minority businesses and women's business enterprises 

on solicitation lists; 
 

2) Assuring that small and minority businesses, and women's business enterprises 
are solicited whenever they are potential sources; 

 
3) Dividing total requirements, when economically feasible, into smaller tasks or 

quantities to permit maximum participation by small and minority businesses, and 
women's business enterprises; 

 
4) Establishing delivery schedules, where the requirement permits, which encourage 

participation by small and minority businesses, and women's business enterprises; 

5) Using the services and assistance, as appropriate, of such organizations as the Small 
Business Administration and the Minority Business Development Agency of the 
Department of Commerce; and, 

6) Section 3 Residents, Minority Business Enterprises, Small Business Enterprises, 
Women Business Enterprises, and labor surplus area firms are encouraged to 
submit proposals. 
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VII. FORM DEADLINE FOR SUBMISSION 

A. Deadline. Proposals must be received no later than 2:00 p.m. on the 15th day of May, 2024. 

B. Number of Copies. Please submit one electronic PDF copy via email or USB drive of the 
Statement of Qualifications and all required attachments to the following address: 

 
Purchasing@sratx.org  
 
Sabine River Authority of Texas 
12777 Hwy 87 N. 
Orange, Texas 77632 

mailto:Purchasing@sratx.org


 

 
 

Exhibit “A” 

 
TWDB Regional Flood Planning Grant Scope of Work 

 
April 2024 

 
 

 
Disclaimer: This document includes the standard Scope of Work developed for Regional Flood 
Planning Grant Contracts by the Texas Water Development Board. The Scope of Work for 
certain grant contracts may contain revised language to reflect requested edits from Regional 
Flood Planning Groups and Planning Group Sponsors 

 

 
Second Cycle of Regional Flood Plan Development (2023–2028) 
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Summary of Task and Associate Rules Reference 
 
Task 1 – Planning area description (361.30, 361.31, 361.32) 
 
Task 2 – Flood risk analyses 

Task 2A – Existing condition flood risk analyses 
(361.33) Task 2B – Future condition flood risk 
analyses (361.34) 
 

Task 3 – Floodplain management practices, needs analysis and flood protection goals 
Task 3A – Evaluation and recommendations on floodplain management practices 
(361.35) 
 Task 3B – Flood Mitigation Needs Analysis (361.36) 

   Task 3C – Flood mitigation and floodplain management goals (361.37) 
Task 4 – Identification, assessment, and evaluations of flood FMEs, FMPs, and FMSs 

Task 4A – Identification and evaluation of potential flood management 
evaluations and potentially feasible flood mitigation projects and flood 
management strategies (361.38) Task 4B – Preparation and submission of 
technical memorandum 
Task 4C – Performance of Identified flood management evaluations 
 

Task 5 – Recommendation of flood management evaluations, flood mitigation projects and 
flood management strategies (361.39) 

Task 5A – Recommendation of flood management evaluations, flood mitigation 
projects and flood management strategies (361.39) 
Task 5B – Recommend a list of flood management evaluations to be performed by TWDB 
 

Task 6 – Plan impacts and contribution to water supply of the regional flood 
plan Task 6A – Impacts of regional flood plan (361.40) 
Task 6B – Contributions to and impacts on water supply development and the state water 
plan (361.41) 

Task 7 – Flood response information and activities (361.42) 
 
Task 8 – Administrative, regulatory, and legislative recommendations (361.43) 
 
Task 9 – Flood infrastructure financing analysis (361.44) 
 
Task 10 – Public participation and plan adoption 
 
Task 11 – Implementation and comparison to previous regional flood plan (361.45) 
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Task 1 – Planning Area Description 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 Texas Administrative Code (TAC) Chapters 361 and 362, this 
portion of work must specifically include all work necessary to meet all the requirements of 31 
TAC §361.30, 361.31, and 361.32. 

The objective of this task is to prepare a standalone chapter to be included in the 2028 Regional 
Flood Plan that describes the Flood Planning Region (FPR). 

This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to prepare a chapter 
that includes: 

1. Brief, general descriptions of the following: 
a. social and economic character of the region such as information on development, 

population, economic activity; 
b. the areas in the FPR that are flood-prone and the types of major flood risks to life and 

property in the region; 
c. key historical flood events within the region including associated fatalities and loss of 

property, when the information is available; 
d. key political subdivisions with flood-related regulatory authority or political subdivisions 

that perform flood planning, floodplain management, or flood mitigation activities; 
e. the general extent of local regulation and development codes relevant to existing and 

future flood risk; 
f. agricultural and natural resources most impacted by flooding; and 
g. existing local and regional flood plans within the FPR. 

2. A general description of the location, condition, and functionality of existing natural flood 
mitigation features and constructed major flood infrastructure within the FPR as identified in 
the rules and guidance document. 

3. Include a tabulated summary and GIS map of existing infrastructure. 
4. Include an inventory and feature class of low water crossings. 
5. Include a specific levee and dam inventory including the location, designated owner of every 

major levee and dam located within the regional planning area, and an indication of whether or 
not levees have FEMA accreditation or not. 

6. Include an assessment of condition and functionality for existing major flood risk reduction 
infrastructure. 

7. Please provide a general description by general geographic location (e.g., within political 
subdivisions) of the condition and functionality of key natural flood mitigation features or major 
flood infrastructure by feature type and provide the name of the owner and operator of the flood 
infrastructure. For non-functional or deficient natural flood mitigation features or major flood 
infrastructure, explain, in general, the reasons for the features or infrastructure being non- 
functional or deficient by feature type. 

8. A general description of the location, source of funding, and anticipated benefits of proposed or 
ongoing major infrastructure and flood mitigation projects in the FPR, including: 

a. new structural flood mitigation projects currently under construction; 
b. non-structural flood mitigation projects currently being implemented; and 



 
 

3  

c. structural and non-structural flood mitigation projects with dedicated funding to 
construct and the expected year of completion. 

9. A review and summary of relevant existing planning documents in the FPR. Documents to be 
summarized include those referenced under 31 TAC §361.22. 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. Review of the Regional Flood Plan chapter documents and related information by RFPG 
members. 

2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: A complete Chapter 1 describing the FPR, existing natural flood mitigation 
features, constructed major flood infrastructure, and major infrastructure and flood mitigation 
projects currently under development. A tabulated summary and GIS map of existing 
infrastructure including condition and functionality. Any additional deliverables identified in 
the TWDB Flood Planning guidance documents. 

 

Task 2A – Existing Condition Flood Risk Analyses 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must 
specifically include all work necessary to meet all the requirements of 31 TAC §361.33. 

The objective of this task is to prepare a chapter to be combined with Task 2B and included in the 
2028 Regional Flood Plan that describes the existing and future condition flood risk in the FPR. 

The RFPGs must perform existing condition flood risk analyses for the region comprising: (1) 
flood hazard analyses that determine the location, magnitude, and frequency of flooding; (2) 
flood exposure analyses to identify who and what might be harmed within the region; and (3) 
vulnerability analyses to identify vulnerabilities of communities and critical facilities. 

The information developed must be used to assist the RFPG to establish priorities in subsequent 
planning tasks, to identify areas that need Flood Management Evaluations (FMEs), and to 
efficiently deploy its resources. 

This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. Perform existing condition flood hazard analyses to determine the location and magnitude of 
10% annual chance, 1% annual chance and 0.2% annual chance flood events as follows: 

a. collect data and conduct analyses sufficient to characterize the existing conditions for 
the planning area; 

b. identify areas within each FPR where hydrologic and hydraulic model results are already 
available and summarize the information; 

c. utilize best available data, including hydrologic and hydraulic models for each area; 
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d. identification of known flood-prone areas based on location of hydrologic features, 
historic flooding, and local knowledge obtained from outreach activities and public 
meetings; 

e. all analyses shall consider the location of existing levees that do not meet FEMA 
accreditation as inundated by flooding without those structures in place. Provisionally 
accredited levees may be allowed to provide flood protection, unless best available 
information demonstrates otherwise; 

f. the analyses shall consider existing dams when data is available; 
g. prepare a map showing areas identified by the RFPG as having an annual likelihood of 

inundation of greater than or equal to 10%, 1% and 0.2%, the areal extent of this 
inundation, and the sources of flooding for each area; and 

h. prepare a map showing gaps in inundation boundary mapping and identify known flood- 
prone areas based on location of hydrologic features, historic flooding and/or local 
knowledge. 

2. Develop existing condition flood exposure analyses, using the information identified in the flood 
hazard analyses to identify who and what might be harmed within the region for, at a minimum, 
10% annual chance, 1% annual chance and 0.2% annual chance flood events as follows: 

a. analyses of existing development within the existing condition floodplain and the 
associated flood hazard exposure; 

b. may include only those flood mitigation projects with dedicated construction funding 
and scheduled for completion prior to adoption of the next state flood plan. 

c. must consider the population and property located in areas where existing levees do 
not meet FEMA accreditation as inundated by flooding without the levees in place. 
Provisionally accredited structures may be allowed to provide flood protection, unless 
best available information demonstrates otherwise. 

d. must consider available datasets to estimate the potential flood hazard exposure 
including, but not limited to: 

i. number of residential properties and associated population; 
ii. number of non-residential properties; 

iii. other public infrastructure; 
iv. major industrial and power generation facilities; 
v. number and types of critical facilities; 
vi. number of roadway crossings; 

vii. length of roadway segments; and 
viii. agricultural area and value of crops exposed. 

e. must include a qualitative description of expected loss of function, which is the effect 
that a flood event could have on the function of inundated structures (residential, 
commercial, industrial, public, or others) and infrastructure, such as transportation, 
health and human services, water supply, wastewater treatment, utilities, energy 
generation, and emergency services. 

3. Perform existing condition vulnerability analyses as follows: 
a. use relevant data and tools to identify resilience of communities located in flood-prone 

areas. 
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b. consider and identify factors such as proximity to a floodplain to identify vulnerability of 
critical facilities, in accordance with EA guidance. . 

4. All data produced as part of the existing condition flood exposure analysis and the existing 
condition vulnerability analysis must include: 

a. underlying flood event return frequency; 
b. type of flood risk; 
c. county; 
d. existing flood authority boundaries; 
e. social vulnerability indices for counties and census tracts; and 
f. other categories as determined by RFPGs or in TWDB Flood Planning 

guidance documents. 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members. 
2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: 
• Prepare a stand-alone Chapter 2 (including work from both Tasks 2A & 2B) to be included in the 

2028 Regional Flood Plan. 
• Prepare maps according to 1(g) and 1(h). 
• A tabulated list and GIS map of all pertinent information. All maps should be submitted with 

underlying GIS data utilized to prepare them. 
• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 

 

Task 2B – Future Condition Flood Risk Analyses 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet all the requirements of 31 TAC §361.34. 

The objective of this task is to prepare a chapter to be combined with Task 2A and included in the 
2028 Regional Flood Plan that describes the existing and future condition flood risk in the FPR. 

RFPGs must perform future condition flood risk analyses for the region comprising: (1) flood 
hazard analyses that determine the location, magnitude and frequency of flooding; (2) flood 
exposure analyses to identify who and what might be harmed within the region; and (3) 
vulnerability analyses to identify vulnerabilities of communities and critical facilities. 

The information developed must be used to assist the RFPG to establish priorities in subsequent 
planning tasks, to identify areas that need FMEs, and to efficiently deploy its resources. 
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This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. Perform future condition flood hazard analyses to determine the location and magnitude of 10% 
annual chance, 1% annual chance and 0.2% annual chance flood events as follows: 

a. collect data and conduct analyses sufficient to characterize the future conditions for the 
planning area based on“a "no-act”on" scenario of approximately 30 years of continued 
development and population growth under current development trends and patterns, and 
existing flood regulations and policies. RFPGs shall consider the following as available 
and pertinent in the FPR: 

i. current land use and development trends and practices and associated projected 
population based on the most recently adopted State Water Plan decade and 
population nearest the next regional flood plan adoption date plus 
approximately 30 years or as provided for in TWDB Flood Planning guidance 
documents; 

ii. reasonable assumptions regarding locations of residential development and 
associated population growth; 

iii. anticipated relative sea level change and subsidence based on existing 
information; 

iv. anticipated changes to the functionality of the existing floodplain; 
v. anticipated sedimentation in flood control structures and major geomorphic 

changes in riverine, playa, or coastal systems based on existing information; 
vi. assumed completion of flood mitigation projects currently under construction 

or that already have dedicated construction funding; and 
vii. other factors deemed relevant by the RFPG. 

b. identify areas within each FPR where future condition hydrologic and hydraulic model 
results are already available and summarize the information; 

c. utilize best available data, including hydrologic and hydraulic models for each area; 
d. where future condition results are not available, but existing condition hydrologic and 

hydraulic model results are already available, the RFPGs may modify hydraulic models or 
existing condition flood hazard boundary to identify future conditions flood risk for 1% 
and 0.2% annual chance storms based on simplified assumptions in accordance with EA 
guidance. 

e. prepare a map showing areas of 1% and 0.2% annual chance of inundation for future 
conditions, the areal extent of this inundation, and the types of flooding for each area. 

f. prepare a map showing gaps in inundation boundary mapping and identify known flood- 
prone areas based on location of hydrologic features, historic flooding, and/ or local 
knowledge. 

2. Perform future condition flood exposure analyses using the information identified in the 
potential future condition flood hazard analysis to identify who and what might be harmed 
within the region for the potential future condition 10% annual chance, future condition 1% 
annual chance and future condition 0.2% annual chance flood events. At the RFPGs’ discretion, 
the future condition flood exposure analysis may include an analysis of existing and future 
developments within the future condition floodplain and the associated flood hazard exposure. 

3. Perform future condition vulnerability analyses as follows: 
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a. identify resilience of communities located in flood-prone areas identified as part of the 
future condition flood exposure analyses, utilizing relevant data and tools. 

b. identify vulnerabilities of critical facilities to flooding by looking at factors such 
as proximity to a floodplain and other factors as included in the EA guidance. 

4. All data produced as part of the future condition flood exposure analysis and the future 
condition vulnerability analysis must include: 

a. underlying flood event return frequency; 
b. type of flood risk; 
c. county; 
d. existing flood authority boundaries; 
e. social vulnerability indices for counties and census tracts; and 
f. other categories as determined in TWDB Flood Planning guidance documents. 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members. 
2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: 
• Prepare a stand-alone Chapter 2 (including work from both Tasks 2A & 2B) to be included in the 

2028 Regional Flood Plan. 
• Prepare maps according to 1(e) and 1(f). A tabulated list and GIS map of all pertinent 

information. All maps should be submitted with underlying GIS data utilized to prepare them. 
• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 

 

 

Task 3A – Evaluation and Recommendations on 
Floodplain Management Practices 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet all the requirements of 31 TAC §361.35. 

Recognizing the extent that previous and current practices may have increased flood risks, 
including residual risks, and considering broad floodplain management and land use approaches 
that will avoid increasing flood risks, and avoid negatively affecting neighboring areas, the RFPG 
must accomplish the following tasks. 

This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. Consider the extent to which a lack of, insufficient, or ineffective current floodplain 
management and land use practices, regulations, policies, and trends related to land use, 
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economic development, and population growth, allow, cause, or otherwise encourage 
increases to flood risks to both: 

a. existing population and property, and 
b. future population and property. 

2. Take into consideration the future flood hazard exposure analyses performed under Task 2B, 
consider the extent to which the 1% annual chance floodplain, along with associated flood risks, 
may change over time in response to anticipated development and associated population growth 
and other relevant man-made causes, and assess how to best address these potential changes. 

3. Based on the analyses in (1) and (2), make recommendations regarding forward-looking 
floodplain management and land use recommendations, and economic development practices and 
strategies, that should be implemented by entities within the FPR. These region-specific 
recommendations may include floodplain management and land use standards and should focus 
on how to best address the changes in (2) for entities within the region. These recommendations 
will inform recommended strategies for inclusion in the Regional Flood Plan. 

4. RFPGs may also choose to adopt region-specific, floodplain management or land use or other 
standards that impact flood-risk, that may vary geographically across the region, that each entity 
in the FPR must adopt prior to the RFPG including in the Regional Flood Plan any Flood 
Management Evaluations, Flood Mitigation Projects, or Flood Management Strategies that are 
sponsored by or that will otherwise be implemented by that entity. 

5. Consider example floodplain management and infrastructure protection standards provided by 
TWDB. 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members. 
2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: 
• Prepare a stand-alone Chapter 3 (including work from Tasks 3A,3B, & 3C) to be included in 

the 2028 Regional Flood Plan. 
• List region-specific recommendations regarding forward-looking floodplain management and 

land use, which may include minimum floodplain management and land use standards. 
• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 

 

Task 3B – Flood Mitigation Needs Analysis 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet all the requirements of 31 TAC §361.36. 

The RFPG must conduct the analysis in a manner that will ensure the most effective and efficient 
use of the resources available to the RFPG. 
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This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. Based on the analyses developed by the RFPG under Tasks 2A through 3B and any additional 
analyses or information developed using available screening-level models or methods, the RFPG 
must identify locations within the FPR that the RFPG considers to have the greatest flood 
mitigation and flood risk study needs by considering: 

a. the areas in the FPR that the RFPG identified as the most prone to flooding that 
threatens life and property; 

b. the relative locations, extent, and performance of current floodplain management and 
land use policies and infrastructure located within the FPR, particularly within the 
locations described in (a); 

c. areas identified by the RFPG as prone to flooding that don't have adequate inundation 
maps; 

d. areas identified by the RFPG as prone to flooding that don't have hydrologic and 
hydraulic models; 

e. areas with an emergency need; 
f. existing modeling analyses and flood risk mitigation plans within the FPR; 
g. flood mitigation projects already identified and evaluated by other flood mitigation 

plans and studies; 
h. documentation of historic flooding events; 
i. flood mitigation projects already being implemented; and 
j. any other factors that the RFPG deems relevant to identifying the geographic locations 

where potential FMEs and potentially feasible FMPs and FMSs must be identified and 
evaluated under §361.38. 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members. 
2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: 
• Prepare a stand-alone Chapter 3 (including work from Tasks 3A, & 3B and 3C) to be included 

in the 2028 Regional Flood Plan. 
• A map identifying the geographic locations within the FPR considered to have the greatest flood 

mitigation and flood risk study needs where potential FMEs and potentially feasible FMPs and 
FMSs must be evaluated 

• A tabulated list and GIS map of all pertinent information. All maps should be submitted with 
underlying GIS data utilized to prepare them. 

• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 
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Task 3C – Flood Mitigation and Floodplain Management 
Goals 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet all the requirements of 31 TAC §361.37. 

In this task, the RFPG must consider the Guidance Principles under 31 TAC §362.3, Tasks 1-
3B, input from the public, and other relevant information and considerations. 

The RFPG must use these goals to guide the RFPG in carrying out the following Tasks 4A – 5. 

This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. Identify specific and achievable flood mitigation and floodplain management goals along with 
target years by which to meet those goals for the FPR to include, at a minimum, goals 
specifically addressing risks to life and property. 

2. Recognize and clearly state the levels of residual risk that will remain in the FPR even after the 
stated flood mitigation goals are fully met. 

3. Structure and present the goals and the residual risks in an easily understandable format for the 
public including in conformance with TWDB Flood Planning guidance documents. 

4. When appropriate, choose goals that apply to full single HUC8 watershed boundaries or 
coterminous groups of HUC8 boundaries within the FPR. 

5. Identify both short-term goals (10 years) and long-term goals (30 years). 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members. 
2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: 
• Prepare a stand-alone Chapter 3 (including work from Tasks 3A, 3B and 3C) to be included in the 

2028 Regional Flood Plan. 
• Identify flood mitigation and floodplain management goals considering minimum recommended 

flood protection goal provided by TWDB. 
• Identify specific and achievable flood mitigation and floodplain management goals (10 year and 

30 year) in an easily understandable format for the public. 
• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 
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Task 4A – Identification, and Evaluation of Potential Flood 
Management Evaluations and Potentially Feasible Flood 
Mitigation Projects and Flood Management Strategies 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet all the requirements of 31 TAC §361.38. 

Based on analyses and decisions under Tasks 2A through 4A the RFPG must identify and 
evaluate potential FMEs, and identify and evaluate potentially feasible FMPs and FMSs, 
including nature-based solutions, some of which may have already been identified by previous 
evaluations and analyses by others. 

This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. Receive public comment on a proposed process to be used by the RFPG to identify and select 
FMEs, FMPs, and FMSs for the 2028 Regional Flood Plan. 

2. Summarize the RFPG process for identifying potential FMEs and potentially feasible FMPs and 
FMSs and include a description of the process in the draft and final adopted Regional Flood Plan. 

3. Identify potentially feasible FMPs and FMSs in accordance with the RFPG established process. 
4. When evaluating FMPs and FMSs the RFPG must, at a minimum, identify one solution that 

provides flood mitigation associated with a 1% annual chance flood event. In instances where 
mitigating for 1% annual chance events is not feasible, the RFPG must document the reasons for 
its infeasibility, and at the discretion of the RFPG, other FMPs and FMSs to mitigate more 
frequent events may also be identified and evaluated based on TWDB Flood Planning guidance 
documents. 

5. For areas within the FPR that the RFPG does not yet have sufficient information or resources to 
identify potentially feasible FMPs and FMSs, the RFPG must identify areas for potential FMEs 
that may eventually result in FMPs and/or FMSs. 

6. The RFPG must evaluate potentially feasible FMPs and FMSs understanding that, upon 
evaluation and further inspection, some FMPs or FMSs initially identified as potentially feasible 
may be reclassified as infeasible. 

7. FMPs will be ranked in the state flood plan and 
a. must represent discrete, projects; 
b. must not entail an entire capital program or drainage masterplan; and 
c. may rely on other flood-related projects. 

8. Evaluations of potentially feasible FMPs and FMSs, as applicable, will require associated, 
detailed hydrologic and hydraulic modeling results that quantify the reduced impacts from flood 
events and the associated benefits and costs. Information may be based on previously performed 
evaluations of projects and related information. Evaluations of potentially feasible FMPs and 
FMSs must include the following information and be based on the following analyses: 

a. A reference to the specific flood mitigation or floodplain management goal addressed 
by the feasible FMP or FMS; 

b. A determination of whether FMP or FMS meets an emergency need; 
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c. An indication regarding the potential use of federal funds, or other sources of funding, 
as a component of the total funding mechanism; 

d. An equitable comparison, as appropriate, and assessment among all FMSs and an 
equitable comparison and assessment among all FMPs that the RFPG determines to be 
potentially feasible; 

e. A demonstration that the FMS or FMP will not negatively affect a neighboring area; 
f. A quantitative reporting of the estimated benefits of the FMP or FMS, as applicable. This 

includes reductions of flood impacts of the 1% annual chance flood event and other 
storm events identified and evaluated if the project mitigates to a more frequent event to 
include, but not limited to: 

(1) associated flood events that must, at a minimum, include the 1% annual 
chance flood event and other storm events identified and evaluated; 

(2) reduction in habitable, equivalent living units flood risk; 
(3) reduction in residential population flood risk; 
(4) reduction in critical facilities flood risk; 
(5) reduction in road closure occurrences; 
(6) reduction in acres of active farmland and ranchland flood risk; 
(7) estimated reduction in fatalities, when available; 
(8) estimated reduction in injuries, when available; 
(9) reduction in expected annual damages from residential, commercial, and 

public property; and 
(10)  other benefits as deemed relevant by the RFPG including environmental 

benefits and other public benefits; 
(11) avoidance of future flood risk; and 
(12) prevention of creation of future flood risk. 

g. A quantitative reporting of the estimated capital cost of FMPs in accordance with TWDB 
Flood Planning guidance documents; 

h. For projects that will contribute to water supply, all relevant evaluations required under 
§357.34(e) (relating to Identification and Evaluation of Potentially Feasible Water 
Management Strategies and Water Management Strategy Projects), as determined 
by the EA based on the type of contribution, and a description of its consistency 
with the currently adopted State Water Plan; 

i. A description of potential impacts and benefits from the FMS or FMP to the 
environment, agriculture, recreational resources, navigation, water quality, erosion, 
sedimentation, and impacts to any other resources deemed relevant by the RFPG; 

j. A description of residual, post-project, flood risk and future risks associated with FMPs 
including the risk of potential catastrophic failure and the potential for future increases to 
these risks due to lack of maintenance; 

k. Implementation issues including those related to rights-of-way, permitting, acquisitions, 
relocations, utilities and transportation; and 

l. Funding sources and options that exist or will be developed to pay for development, 
operation, and maintenance of the FMS or FMP. 

9. Flood Management Evaluation (FME) is proposed study to identify, assess and quantify flood risk 
or identify, evaluate and recommend flood risk reduction solutions. Evaluations of potential 
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FMEs may be at a reconnaissance or screening-level, unsupported by associated detailed 
hydrologic and hydraulic analyses. These must be identified for areas that the RFPG considers a 
priority for flood risk evaluation but that do not yet have the required detailed hydrologic and 
hydraulic modeling or associated project evaluations available to evaluate specific FMPs or FMSs 
for recommendation in the Regional Flood Plan. Evaluations of potential FMEs must include the 
following analyses: 

a. A reference to the specific flood mitigation or floodplain management goal to be 
addressed by the potential FME. 

b. An indication of whether FME may meet an emergency need. 
c. An indication regarding the potential use of federal funds, or other sources of funding as a 

component of the total funding mechanism. 
d. An equitable comparison and assessment among all FMEs. 
e. An indication of whether hydrologic and or hydraulic models are already being 

developed or are anticipated in the near future and that could be used in the FME. 
f. A quantitative reporting of the estimated flood risk within the FME area, to include, as 

applicable: 
(1) Estimated habitable, living unit equivalent and associated population in FME 

area; 
(2) Estimated critical facilities in FME area; 
(3) Estimated number of roads closures occurrences in FME area; 
(4) Estimated acres of active farmland and ranchland in FME area; and 
(5) A quantitative reporting of the estimated study cost of the FME and whether 

the cost includes use of existing or development of new hydrologic or 
hydraulic models. 

g. For FMEs, RFPGs do not need to demonstrate that an FME will not negatively affect a 
neighboring area. 

10. RFPGs must evaluate and present potential FMEs and potentially feasible FMPs and FMSs with 
sufficient specificity to allow state agencies to make financial or regulatory decisions to 
determine consistency of the proposed action before the state agency with an approved 
Regional Flood Plan. 

11. Analyses must clearly designate a representative location of the FME and beneficiaries including 
a map and designation of HUC12 and county location. 

12. The RFPG may also use funding under this Task to actually perform a portion of the identified 
Flood Management Evaluations and, in doing so, identify and evaluate additional Flood 
Mitigation Projects that could be recommended under Task 5A. This task includes performing 
work to actually carry out FMEs that may include work to perform hydrologic and hydraulic 
modeling, for example, evaluating flood risks in areas with currently limited flood risk data, and 
evaluating potential flood risk reduction solutions, including performing feasibility studies and 
preliminary engineering needed to identify, evaluate, and recommend additional potentially 
feasible FMPs. Note that RFPGs must approve the list of FMEs to be performed under this Task 
prior to expending grant funds for this purpose. Additional FMPs that are identified and 
evaluated under this Task may be recommended under Task 5A. FMEs that are performed 
under this Task would not also be recommended as FMEs under Task 5B. 

13. Analyses must be performed in accordance with TWDB Flood Planning guidance documents. 
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14. All data produced as part of the analyses under this task must be organized and summarized in 
the Regional Flood Plan in accordance with TWDB Flood Planning guidance documents. 

15. Rules to be considered in developing this chapter include relevant rules referenced under 31 
TAC §361.22. 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. RFPG approval of the list of identified FMEs to also be performed under this Task. 
2. Review of the chapter documents and related information by RFPG members. 
3. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
4. Submittal of chapter document to TWDB for review and approval. 
5. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: 
• Prepare a stand-alone Chapter 4 (including work from Tasks 4A, and 4C) to include analyses and 

assessments used to identify potential FMEs, FMSs, and FMPs and all technical analyses of all 
evaluated FMPs and FMSs to be included in the 2028 Regional Flood Plan. 

• A list of the potentially feasible FMSs and associated FMPs that were identified by the RFPG. 
• The TWDB Flood Planning guidance documents will include minimum data 

submittal requirements and deliverable format. 
• A map identifying the geographic locations within the FPR considered to have the greatest flood 

mitigation and flood risk study needs where potential FMEs and potentially feasible FMPs and 
FMSs must be evaluated. TWDB Flood Planning guidance documents will include minimum 
data submittal requirements and deliverable format. 

• Data must be organized and summarized in the Regional Flood Plan in accordance with 
TWDB Flood Planning guidance documents. 

• A tabulated list and GIS map of all pertinent information. All maps should be submitted with 
underlying GIS data utilized to prepare them. 

• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 
 
 
 

Task 4B – Preparation and Submission Technical 
Memorandum 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet all the requirements of 31 TAC §361.13(e). 

This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. Prepare a concise Technical Memorandum to include: 
a. A list of existing political subdivisions within the FPR that have flood-related authorities 

or responsibilities; 
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b. A list of previous and ongoing flood studies considered by the RFPG to be relevant to 
development of the Regional Flood Plan; 

c. A geodatabase and associated maps in accordance with TWDB Flood Planning guidance 
documents that the RFPG considers to be best representation of the region-wide 1% 
annual chance flood event and 0.2% annual chance flood event inundation boundaries, 
and the type of flooding for each area, for use in its risk analysis, including indications of 
locations where such boundaries remain undefined; 

d. A geodatabase and associated maps in accordance with TWDB Flood Planning guidance 
documents that identifies additional flood-prone areas not described in (c) based on 
location of hydrologic features, historic flooding, and/or local knowledge; 

e. A list of available flood-related models that the RFPG considers of most value in 
developing its plan; 

f. A summary and associated maps of locations within the FPR that the RFPG considers 
having the greatest flood risk and flood risk reduction needs; 

g. The flood mitigation and floodplain management goals adopted by the RFPG per 
§361.36; 

h. The documented process used by the RFPG to identify potentially feasible FMPs and 
FMSs; 

i. A list of potential FMEs and potentially feasible FMPs and FMSs identified by the 
RFPG, if any; and 

j. A list of FMSs and FMPs that were identified but determined by the RFPG to be 
infeasible, including the primary reason for it being infeasible. 

2. Approve submittal of the Technical Memorandum to TWDB at a RFPG meeting subject 
notice requirements in accordance with 31 TAC §361.21(h). The Technical Memorandum 
must be submitted to TWDB in accordance with Section I Article I of the contract. 

 

Task 4C – Performance of Flood Management Evaluations 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet all the requirements of 31 TAC §361.38. 

The RFPG shall utilize this task to perform a portion of the identified Flood Management 
Evaluations identified in Task 4A and, in doing so, identify and evaluate additional Flood 
Mitigation Projects that could be recommended under Task 5A. This list of FMEs that are to 
be performed under this subtask must be approved by the RFPG. 

The objective of this task is to perform identified potential FMEs to, for example, evaluating 
flood risks in areas with currently limited flood risk data, and evaluating potential flood risk 
reduction solutions, including performing hydrologic and hydraulic modeling, feasibility studies 
and preliminary engineering needed to identify, evaluate, and recommend additional potentially 
feasible FMPs. Additional FMPs that are identified and evaluated under this Task may be 
recommended under Task 5A. FMEs that are performed under this Task would not also be 
recommended as FMEs under Task 5B. 

RFPGs must adhere to the requirements for identification, evaluation, and recommendation of 
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FMEs and FMPs in Tasks 4A and 5 as well as applicable requirements in the TWDB Flood 
Planning guidance documents. 
RFPGs must submit all data deliverables, including required GIS files, maps, and project details 
worksheet, to reflect work performed under this task in accordance with the requirements in 
Tasks 4A and 5 and the TWDB Flood Planning guidance documents. 

 
 
Deliverables: 

• Prepare a stand-alone Chapter 4 (including work from Tasks 4A and 4C) to be included in the 
2028 Regional Flood Plan. 

• A list of the FMEs, as approved by the RFPG, that were performed to identify potential FMPs 
and/or FMSs under Task 4C. 

• Outcomes of FMEs that were performed to identify potential FMPs and/or FMSs under Task 4C. 
• List of FMPs and FMSs that are identified as a result of performing FMEs under Task 4C. 
• All data produced as part of the analyses under this task must be organized and summarized in 

the Regional Flood Plan in accordance with TWDB Flood Planning guidance documents. 
• The TWDB Flood Planning guidance documents will include minimum data 

submittal requirements and deliverable format. 
 
 
 

Task 5A – Recommendation of Flood Management 
Evaluations, Flood Mitigation Projects, and Flood 
Management Strategies 
Performing any work associated with any Task 5 subtasks is contingent 
upon a written notice-to- proceed. 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet associated requirements of 31 TAC §361.39. 

The objective of this task is to consider and recommend Flood Management Evaluations 
(FMEs), Flood Management Strategies (FMSs) and their associated Flood Mitigation Projects 
(FMPs) to be included in the 2028 Regional Flood Plan that describes the work completed, 
presents the potential FMEs, potentially feasible FMPs and FMSs, recommended and alternative 
FMPs and FMSs, including all the technical evaluations, and presents which entities will benefit 
from the recommended FMPs and FMSs. 

This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. Recommend FMEs that the RFPG determines are most likely to result in identification of 
potentially feasible FMPs and FMSs that would, at a minimum, identify and investigate one 
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solution to mitigate for flood events associated with a 1% annual chance flood event and that 
support specific RFPG flood mitigation and/or floodplain management goals 

2. Recommend FMPs and FMSs to reduce the potential impacts of flood based on the evaluations 
under §361.38 and RFPG goals and that must, at a minimum, mitigate for flood events 
associated with at 1% annual chance (100-yr flood) where feasible. In instances where 
mitigating for 100-year events is not feasible, FMS and FMPs to mitigate more frequent events 
may be recommended based on TWDB Flood Planning guidance documents. Recommendations 
must be based upon the identification, analysis, and comparison of alternatives that the RFPG 
determines will provide measurable reductions in flood impacts in support of the RFPG’s 
specific flood mitigation and/or floodplain management goals. 

3. Provide additional information in conformance with TWDB Flood Planning guidance documents 
which may be used to rank recommended FMEs, FMPs, and FMSs with non-recurring, non- 
capital costs in the state flood plan. 

4. RFPGs shall provide the benefit-cost ratio for recommended FMPs in accordance with guidance 
provided by the EA 

5. Recommended FMSs or FMPs may not negatively affect a neighboring area or an entity’s water 
supply. 

6. Recommended FMSs or FMPs that will contribute to water supply may not result in an 
overallocation of a water source based on the water availability allocations in the most recently 
adopted State Water Plan. 

7. Specific types of FMEs, FMSs, or FMPs that should be included and that should not be included 
in Regional Flood Plans must be in accordance with TWDB Flood Planning guidance 
documents. 

8. FMS and FMP documentation must include a strategy or project description, discussion of 
associated facilities, project map, and technical evaluations addressing all considerations and 
factors required under 31 TAC §361.38(h). 

9. Coordinate and communicate with the sponsors of FME, FMS, and FMP including individual 
local governments, regional authorities, and other political subdivisions. 

10. Production of process documentation used in selecting all recommended FMSs and associated 
FMPs including development of FMS evaluations matrices and other tools required to assist the 
RFPG in comparing and selecting recommended FMPs and FMSs. 

11. Document the evaluation and selection of all recommended FMS and FMPs, including an 
explanation for why certain types of strategies may not have been recommended. 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members. 
2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: 
• Prepare a stand-alone Chapter 5 (including work from Tasks 5A and 5B) to be included in the 

2028 Regional Flood Plan 
• A list of the recommended FMEs, FMSs, and associated FMPs that were approved by the 

RFPG. TWDB Flood Planning guidance documents will include minimum data submittal 
requirements and deliverable format. 

• Data must be organized and summarized in the Regional Flood Plan in accordance with 
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TWDB Flood Planning guidance documents. 
• A tabulated list and GIS map of all pertinent information. All maps should be submitted with 

underlying GIS data utilized to prepare them. 

• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 

 

Task 5B – Recommend a list of flood management 
evaluations to be performed by TWDB 
Must generally meet all applicable rules and statute requirements governing regional and state 
flood planning under 31 TAC Chapters 361 and 362. 

The objective of this task is for the RFPG to submit a list to TWDB that is a subset of the FMEs 
that were identified by the RFPG under Task 4A, and not performed under Task 4C, along with a 
request to TWDB to perform those FMEs on behalf of the RFPG, subject to TWDB’s available 
resources. This Task relies on completed work under Tasks 2A through 4A. TWDB will 
complete performance of these FMSs with the intention of generating additional FMPs that will 
be in consideration for RFPGs for recommendation during the current or the following planning 
cycle. 

This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. Consider the identified FMEs from Task 4A that the RFPG determines are most likely to result 
in identification of potentially feasible FMPs and FMSs that would, at a minimum, identify and 
investigate one solution to mitigate for flood events associated with a 1% annual chance flood 
event and that support specific RFPG flood mitigation and/or floodplain management goals 

2. Once Tasks 2A through 4A are completed, develop and obtain RFPG approval of a list of 
identified FMEs that comprises a subset of all the FMEs the RFPG had identified under Task 
4A, and not performed under 4C to submit to TWDB to be performed by TWDB on behalf of 
the RFPG. The FME list developed and submitted by the RFPG to TWDB shall be developed in 
accordance with guidance be provided by the EA and, at a minimum, shall take into 
consideration: 

a. The FMEs that the RFPG is already intending to perform, itself, via its 
Technical Consultant, under Task 4C using a portion of the RFPG’s existing 
grant funding. 

b. The nature of the sponsor/beneficiary of the identified FME study including whether, for 
example, the community is a smaller community without appropriate staff and resource, 
located in a rural area and/or whether that entity might otherwise have difficulty in 
funding and overseeing the FME study itself. 

c. The amount of estimated capacity that TWDB allocates to each planning region for 
performing FMEs on behalf of the region 

d. The potential length of time that might be required for TWDB to perform the FME and 
the likelihood that it will result in potential FMPs being identified in time to incorporate 
into the regional flood plan currently under development or if the results may become 
available during the next flood planning cycle. 

e. The relative order of the FMEs on the list to be submitted to TWDB. 
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f. The extent of existing flood risk information available in the area of the recommended 
FME, and 

g. And any other guidance or criteria provided by the EA prior to submission of the RFPG 
FME list to TWDB. 

3. Obtain RFPG authorization to submit, in writing, a request to TWDB to perform the FMEs on the 
list above, subject to available TWDB resources. This will include TWDB performing 
recommended FMEs to, for example, evaluate flood risks in areas with currently limited flood 
risk data, and to evaluate flood risk reduction solutions, including feasibility studies and 
preliminary engineering needed to identify, evaluate, and recommend additional potentially 
feasible FMPs. 

4. Work, as necessary, to coordinate with TWDB on refining or modifying the submitted FME list, 
if required by TWDB, for example, due to limited resources or other factors determined by the 
EA. 

5. Develop an initial scope of work for each FME to be submitted along with or soon after 
submitting the FME list to TWDB and coordinate with TWDB staff in refining the scopes of the 
FMEs on the list, as necessary, including sharing information, communicating and being 
responsive to the benefiting communities and potential sponsors of the FMEs, TWDB staff, and 
any TWDB Contractors. 

6. Receive and consider the results of the FME work performed by TWDB on behalf of the 
RFPG including information regarding additional, potentially feasible FMPs and incorporate 
that information into the regional plan, as appropriate. 

7. Consider the FMPs identified through the FMEs performed by TWDB on behalf of the RFPG. 
8. Coordinate and communicate with the potential sponsors of FMPs identified through the 

performance of the FMEs by TWDB, including individual local governments, regional 
authorities, and other political subdivisions with regard to their potential inclusion in the regional 
flood plan. 

9. As appropriate, incorporate in accordance with Task 5A, by recommendation, additional FMPs 
resulting from the FME studies performed by TWDB on behalf of the RFPGs. 

10. Summarize all work associated with this Task and incorporate into the regional flood plan. 
11. This effort will require a highly coordinated chain of events that will involve 

RFPGs, communities, TWDB, and TWDB contractors. 

 
The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. RFPG approval of the FME list to be submitted to TWDB for TWDB to perform. 
2. Facilitate development of, and reviews by impacted/benefitting communities, as appropriate, of 

initial FME scopes of work to support TWDB performance of FMEs and any resulting FMPs 
from the FMEs performed by TWDB. 

3. Review of the chapter documents and related information by RFPG members. 
4. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
5. Submittal of chapter document to TWDB for review and approval. 
6. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: 
• Prepare a stand-alone Chapter 5 (including work from Tasks 5A and 5B) to be included in the 

2028 Regional Flood Plan 
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• A list of FMEs recommended and approved by the RFPGs to be performed by TWDB to 
identify FMPs to be included in the current or the following cycle of the regional flood plans. 

Task 6A – Impacts of Regional Flood Plan 

In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet all the requirements of 31 TAC §361.40. 

This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to include: 

1. a region-wide summary of the relative reduction in flood risk that implementation of the RFP 
would achieve with regard to life, injuries, property, and other factors suhc as environment and 
agriculture. 

2. a statement that the FMPs in the plan, when implemented, will not negatively affect 
neighboring areas located within or outside of the FPR. 

3. a general description of the types of potential positive and negative socioeconomic or 
recreational impacts of the recommended FMPs and FMSs within the FPR. 

4. a general description of the overall impacts of the recommended FMPs and FMSs in the 
Regional Flood Plan on the environment, agriculture, recreational resources, water quality, 
erosion, sedimentation, and navigation; and 

5. a summary describing how RFPG recommendations in the RFP meet the needs identified during 
the needs analysis task as well as adopted goals. 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members. 
2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: Prepare a stand-alone Chapter 6 (including work from both Tasks 6A & 6B) to be 
included in the 2028 Regional Flood Plan. Any additional deliverables identified in the TWDB 
Flood Planning guidance documents. 

 

Task 6B – Contributions to and Impacts on Water Supply 
Development and the State Water Plan 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet all the requirements of 31 TAC §361.41. 

This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. Include a region-wide summary and description of the contribution that the regional flood plan 
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would have to water supply development including a list of the specific FMPs and FMSs that 
would contribute to water supply. 

2. Include a description of any anticipated impacts, including to water supply or water availability 
or projects in the State Water Plan, that the regional flood plan FMPs and FMSs may have. 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members. 
2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: Prepare a stand-alone Chapter 6 (including work from both Tasks 6A & 6B) to be 
included in the 2028 Regional Flood Plan. Any additional deliverables identified in the TWDB 
Flood Planning guidance documents. 

 

Task 7 – Flood Response Information and Activities 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet all the requirements of 31 TAC §361.42. 

This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. Summarize the nature and types of flood response preparations within the FPR including 
providing where more detailed information is available regarding recovery. 

2. Coordinate and communicate, as necessary, with entities in the region to gather information. 
3. RFPGs must not perform analyses or other activities related to planning for disaster response or 

recovery activities. 
4. Plans to be considered in developing this chapter include relevant plans referenced under 31 

TAC §361.22. 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members. 
2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: Prepare a stand-alone Chapter 7 to be included in the 2028 Regional Flood Plan. 
Any additional deliverables identified in the TWDB Flood Planning guidance documents. 
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Task 8 – Administrative, Regulatory, and Legislative 
Recommendations 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet all the requirements of 31 TAC §361.43. 

The objective of this task is to prepare a separate chapter to be included in the 2028 Regional 
Flood Plan that presents the RFPG’s administrative, legislative, and regulatory recommendations. 

This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to develop: 

1. Legislative recommendations that they consider necessary to facilitate floodplain management 
and flood mitigation planning and implementation. 

2. Other regulatory or administrative recommendations that they consider necessary to facilitate 
floodplain management and flood mitigation planning and implementation. 

3. Any other recommendations that the RFPG believes are needed and desirable to achieve its 
regional flood mitigation and floodplain management goals. 

4. Recommendations regarding potential new revenue-raising opportunities including potential 
new municipal drainage utilities or regional flood authorities that could fund the development, 
operation, and maintenance of floodplain management or flood mitigation activities in the 
region. 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members. 
2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: Prepare a stand-alone Chapter 8 to be included in the 2028 Regional Flood Plan. 
Any additional deliverables identified in the TWDB Flood Planning guidance documents. 

 

Task 9 – Flood Infrastructure Financing Analysis 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in 
particular, include all work necessary to meet all the requirements of 31 TAC §361.44. 

The objective of this task is to report on how sponsors of recommended FMPs propose to finance 
projects. 
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This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. Coordinate and communicate with individual local governments, regional authorities, and other 
political subdivisions. 

2. Perform a survey, including the following work: 
a. Contacting FME and FMP sponsors. 
b. Collection and collation of data. 
c. Documentation of the effectiveness of survey methodology, providing percent survey 

completions, and whether an acceptable minimum percent survey completion was 
achieved. 

d. Submission of data. 
3. Coordinate with FME and FMP sponsors as necessary to ensure detailed needs and costs 

associated with their anticipated evaluations and projects are sufficiently represented in the 
Regional Flood Plan for future funding determinations. 

4. Indicate how individual local governments, regional authorities, and other political subdivisions 
in their region propose to finance the region's recommended FMPs, and FMEs included in their 
flood plan. The assessment must also describe what role the RFPG proposes for the state in 
financing recommended FMPs, and FMEs. As projects are implemented, those improvements 
and associated benefits must be incorporated into and reflected in the subsequent Regional 
Flood Plans. 

5. Summarize the survey results. 

The information gathered and developed in preparation of this chapter must be subject to the 
following review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members. 
2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: A completed Chapter 9 must be delivered in the 2028 Regional Flood Plan to 
include a summary of reported financing approaches for all recommended FMPs and FMEs. 
Data must be submitted in accordance with TWDB guidance documents. Any additional 
deliverables identified in the TWDB Flood Planning guidance documents. 

Task 10 – Public Participation and Plan Adoption 
The objective of this task is to address public participation, public meetings, eligible 
administrative and technical support activities, and other requirements and activities eligible for 
reimbursement. Objectives also include activities necessary to complete and submit a draft and 
final Regional Flood Plan, and obtain TWDB approval of the Regional Flood Plan. 

In this task, the RFPG must evaluate and ensure that the draft and final Regional Flood Plan 
satisfies the requirements for regional flood plans in the guidance principles adopted in Title 31 
TAC §362.3 and must include a statement in the draft and final Regional Flood Plan explaining 
how the Regional Flood Plan satisfies the requirements of each of the guidance principles in 
accordance with Title 31 TAC §361.20. 
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This Task includes, but is not limited to, performing all work in 
accordance with TWDB rules and guidance required to: 

1. In addition to generally meeting all applicable statute requirements governing regional and state 
flood planning this portion of work must, in particular, include all technical and administrative 
support activities necessary to meet all the requirements of 31 TAC Chapters 361 and 362 that are 
not already addressed under the scope of work associated with other contract Tasks but that are 
necessary and or required to complete and deliver an draft Regional Flood Plan and final, adopted 
Regional Flood Plan to TWDB and obtain approval of the adopted Regional Flood Plan by 
TWDB. 

2. Organization, support, facilitation, and documentation of all meetings associated with: 
preplanning meeting; consideration of a substitution of alternative flood management strategies; 
public meeting after adoption of the draft Regional Flood Plan and prior to adoption of the final 
Regional Flood Plan; and consideration of Regional Flood Plan amendments, alternative FMS 
substitutions, or Board-directed revisions. 

Technical Support and Administrative Activities 
1. RFPGs must support and accommodate periodic presentations by the TWDB for the purpose of 

orientation, training, and retraining as determined and provided by the TWDB during regular 
RFPG meetings. 

2. Attendance and participation of technical consultants at RFPG, subgroup, subcommittees, 
special and or other meetings including preparation and follow-up activities. 

3. Developing technical and other presentations and handout materials for regular and special 
meetings to provide technical and explanatory data to the RFPG and its subcommittees, 
including follow-up activities. 

4. Administrative and technical support and participation in RFPG activities, and documentation of 
any RFPG workshops, work groups, subgroup and/or subcommittee activities. 

5. Technical support and administrative activities associated with periodic and special meetings of 
the RFPG including developing agendas and coordinating activities for the RFPG. 

6. Provision of progress reports to TWDB for work performed under this Contract. 
7. Development of draft and final responses for RFPG approval to public questions or comments as 

well as approval of the final responses to comments on Regional Flood Plan documents. 
8. Intraregional and interregional coordination and communication, and or facilitation required 

within the FPR and with other RFPGs to develop a Regional Flood Plan. 
9. Incorporation of all required data and reports into Regional Flood Plan document. 
10. Modifications to the Regional Flood Plan documents based on RFPG, public, and or agency 

comments. 
11. Preparation of a Regional Flood Plan chapter summarizing Task 10 activities including review 

by RFPG and modification of document as necessary. 
12. Development and inclusion of Executive Summaries in both draft Regional Flood Plan and 

final Regional Flood Plan. 
13. Production, distribution, and submittal of all draft and final Regional Flood Plan-related planning 

documents for RFPG, public and agency review, including in hard-copy format when required. 
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14. Assembling, compiling, and production of the completed draft Regional Flood Plan and Final 
Regional Flood Plan document(s) that meet all requirements of statute, 31 TAC Chapters 361 
and 362, Contract and associated guidance documents. 

15. Submittal of the Regional Flood Plan documents in both hard copy and electronic formats to 
TWDB for review and approval; and all effort required to obtain final approval of the Regional 
Flood Plan by TWDB. 

Other Activities 
1. Review of all Regional Flood Plan-related documents by RFPG members. 
2. Development and maintenance of a RFPG website or RFPG-dedicated webpage on the RFPG 

administrator’s website for posting planning group meeting notices, agendas, materials, and 
plan information. 

3. Limited non-labor, direct costs associated with maintenance of the RFPG website. 
4. Development of agendas, presentations, and handout materials for the public meetings to 

provide to the general public. 
5. Documentation of meetings to include recorded minutes and/or audio recordings as required by 

the RFPG bylaws and archiving and provision of minutes to public. 
6. Preparation and transmission of correspondence, for example, directly related to public 

comments on Regional Flood Plan documents. 
7. Promoting consensus decisions through conflict resolution efforts including monitoring and 

facilitation required to resolve issues between and among RFPG members and stakeholders in 
the event that issues arise during the process of developing the Regional Flood Plan, including 
mediation between RFPG members, if necessary. 

8. RFPG membership solicitation activities. 
9. Meeting all posting, meeting, and other public notice requirements in accordance with the open 

meetings act, statute, and 31 TAC §361.21 and any other applicable public notice requirements. 
10. Solicitation, review, and dissemination of public input, as necessary. 
11. Any efforts required, but not otherwise addressed in other SOW tasks that may be required to 

complete a Regional Flood Plan in accordance with all statute and rule requirements. 

Deliverables: 
• A completed Chapter 10 summarizing public participation activities and appendices with public 

comments and RFPG responses to comments. 
• Complete draft Regional Flood Plan and final, adopted Regional Flood Plan documents. 
• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 

 

Task 11 – Implementation and Comparison to Previous 
Regional Flood Plan 
In addition to generally meeting all applicable rules and statute requirements governing regional 
and state flood planning under 31 TAC Chapters 361 and 362, this portion of work must 
specifically include all work necessary to meet all the requirements of 31 TAC §361.45. 

The objective of this task is to. 
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This Task includes, but is not limited to, performing all work in accordance with 
TWDB rules and guidance required to: 

1. Collect information from local sponsors of FMEs, FMSs, and FMPs regarding implementation of previously 
recommended FMEs, FMSs, and FMPs and provide to the EA; and 

2. Include a general description of how the new RFP differs from the previous plan including with regard to the 
status of existing flood infrastructure, flood mitigation achieved, goals, and changes to the recommended FMEs, 
FMSs, and FMPs. 

The information gathered and developed in preparation of this chapter must be subject to the following review 
process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members. 
2. Modifications to the chapter document based on RFPG, public, and/or agency comments. 
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: A completed Chapter 11 must be delivered in the 2028 Regional Flood Plan to include information 
regarding differences between the plans. Data must be submitted in accordance with TWDB guidance documents. 
Any additional deliverables identified in the TWDB Flood Planning guidance documents. 

RFPGs must submit all data deliverables, related regional flood plan chapters, and related documents, as 
applicable, in the FINAL REGIONAL FLOOD PLAN, including required GIS files, maps, etc., to reflect work 
performed. Data must be organized and summarized in the Regional Flood Plan in accordance with TWDB Flood 
Planning guidance documents. 

 



 

 

Exhibit “B” 
Required RFQ Forms



 

 

CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ 
For vendor doing business with local governmental entity 

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. 
This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who 
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the 
vendor meets requirements under Section 176.006(a). 

By law this questionnaire must be filed with the records administrator of thelocal governmental entity not later 
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be 
filed. See Section 176.006(a-1), Local Government Code. 

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An 
offense under this section is a misdemeanor. 

OFRCEUSEONLY 

Date Received 

. ! J□N a m e  of vendor who has a business relationship with local governmental entity. 

lJ Check thisboxif youare filinganupdatetoa previously filedquestionnaire.(The lawrequires thatyou file anupdated 
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which 
you became aware that the originally filed questionnaire was incomplete or inaccurate.) 

1..1 Name of local government officer about whom the information is being disclosed. 

 
 

Name of Officer 

.ii Describe each employment or other business relationship with the local government officer, or a family member of the 
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer. 
Completesubparts Aand B for eachemployment orbusinessrelationshipdescribed. Attachadditional pagesto thisForm 
CIQ as necessary. 

 
 
 
 
 
 

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income, other 
than investment income, from the vendor? 

□ Yes □ No 

8. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction 
of the local government officer or a family member of the officer AND the taxable income is not received from the 
local governmental entity? 

□ Yes □ No 

2..1  Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or 
other business entity with respect to which the local government officer serves as an officer or director, or holds an 
ownership interest of one percent or more. 

 □  Check this boxif the vendor has given the local government officer or a family member of the officer one or more gifts 
as described in Section 176.003(a)(2)(8), excluding gifts described in Section 176.003(a-1). 

2..l 
 

 

Signature of vendor doing business with the governmental entity Date 

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 11/30/2015 

http://www.ethics.state.tx.us/


 

 

 
CONFLICT OF INTEREST QUESTIONNAIRE 

For vendor doing business with local governmental entity 

A  complete copy of Chapter 176 ofthe Local Government Code may befoundathttp://www.statutes.legis.state.tx.us/ 
Docs/LG/htm/LG.176.ht m. For easy reference, below are some of the sections cited on this form. 

 
 

Local Government Code§ 176.001(1-a): "Business relationship" means a connection between two or more parties 
based on commercial activity of one of the parties. The term does not include a connection based on: 

(A) a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an 
agency of a federal, state, or local governmental entity; 
(B) a transaction conducted at a price and subject to terms available to the public; or 
(C) a purchase or lease of goods or services from a person that is chartered by a state or federal agency and 
that is subject to regular examination by, and reporting to, that agency. 

 
Local Government Code§ 176.003(a)(2)(A) and (B): 

(a) A local government officer shall file a conflicts disclosure statement with respect to a vendor if: 
*** 
(2) the vendor: 

(A) has an employment or other business relationship with the local government officer or a 
family member of the officer that results in the officer or family member receiving taxable 
income, other than investment income, that exceeds $2,500 during the 12-month period 
preceding the date that the officer becomes aware that 

(i) a contract between the local governmental entity and vendor has been executed; 
or 
(ii) the local governmental entity is considering entering into a contract with the 
vendor; 

(B) hasgiven to the local government officer or a family member of the officer one or more gifts 
that have an aggregate value of more than $100 inthe 12-month period preceding the date the 
officer becomes awarethat: 

(i) a contract between the local governmental entity and vendor has been executed; or 
(ii) the local governmental entity is considering entering into a contract with the vendor. 

 
Local Government Code§ 176.00G(a) and (a-1) 

(a) A vendor shall file a completed conflict of interest questionnaire if the vendor has a business 
relationship with a local governmental entity and: 

(1) has an employment or other business relationship with a local government officer of that local 
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A); 
(2) has given a local government officer of that local governmental entity, or a family member of the 
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any 
gift described by Section 176.003(a-1); or 
(3) has a family relationship with a local government officer of that local governmental entity. 

(a-1) The completed conflict of interest questionnaire must be filed with the appropriate records administrator 
not later than the seventh business day after the later of: 

(1) the date that the vendor: 
(A) begins discussions or negotiations to enter into a contract with the local governmental 
entity; or 
(B) submits to the local governmental entity an application, response toa request for proposals 
or bids, correspondence, or another writing related to a potential contract with the local 
governmental entity;or 

(2) the date the vendor becomes aware: 
(A) of an employment or other business relationship with a local government officer, or a 
family member of the officer, described by Subsection (a); 
(B) that the vendor has given one or more gifts described by Subsection (a); or 
(C) of a family relationship with a local government officer. 

 
 
 

Form provided by Texas Ethics Commission www.ethics.state.Ix.us Revised 11/30/2015 

http://www.statutes.legis.state.tx.us/
http://www.ethics.state.ix.us/


 

 

Certification Regarding Lobbying 
 

(To be submitted with each bid or offer exceeding $100,000) 
 
 
The undersigned certifies, to the best of his or her knowledge and belief, that: 

 
(a) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any 
Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

(b) If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, 
loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure Form 
to Report Lobbying,” in accordance with its instructions. 

 
(c) The undersigned shall require that the language paragraph 1 and 2 of this anti-lobbying certification be 
included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts 
under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction was made 
or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed 
by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). 

 
The Contractor, , certifies or affirms the truthfulness and accuracy of each statement 
of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 
31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any. 

 
 

 
Signature of Contractor’s Authorized Official 

 
 
Printed Name and Title of Contractor’s Authorized Official 

Date 



 

 

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES 

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or 
receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a 
form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an 
officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress 
in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to 
the implementing guidance published by the Office of Management and Budget for additional information. 

 
1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of 
a covered Federal action. 

 
2. Identify the status of the covered Federal action. 

3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to the information 
previously reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by 
this reporting entity for this covered Federal action. 

 
4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional Authority, if known. Check 
the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the 
tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, 
subgrants and contract awards under grants. 

 
5. If the organization filing the report in item 4 checks “Subawardee,” then enter the full name, address, city, State and zip code of 
the prime Federal recipient. Include Congressional Authority, if known. 

6. Enter the name of the federal agency making the award or loan commitment. Include at least one organizational level below 
agency name, if known. For example, Department of Transportation, United States Coast Guard. 

 
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of 
Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for 
Proposal (RFP) number; Invitations for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the 
application/proposal control number assigned by the Federal agency). Included prefixes, e.g., “RFP- DE-90-001.” 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount 
of the award/loan commitment for the prime entity identified in item 4 or 5. 

 
10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 
engaged by the reporting entity identified in item 4 to influence the covered Federal action. 

 
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10(a). Enter Last Name, First 
Name, and Middle Initial (MI). 

 
11. The certifying official shall sign and date the form, print his/her name, title, and telephone number. 

 
According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid 
OMB control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this 
collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate 
or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork 
Reduction Project (0348-0046), Washington, DC 20503 

 
 

Approved by OMB 



 

 

0348-0046 
Disclosure of Lobbying Activities 

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See 
reverse for public burden disclosure) 

Type of Federal Action: 
a. contract 

 _ b. grant 
c. cooperative agreement 
d. loan 
e. loan guarantee 
f. loan insurance 

Status of Federal Action: 
a. bid/offer/application 

  b. initial award 
c. post-award 

Report Type: 
a. initial filing 

  b. material change 

Name and Address of Reporting Entity: 
 Prime _ _ Subawardee 

Tier , if Known: 
 
 
 

 
Congressional Authority, if known: 

If Reporting Entity in No. 4 is Subawardee, Enter Name 
and Address of Prime: 

 
 
 
 

 
Congressional Authority, if known: 

Federal Department/Agency: 7. Federal Program Name/Description: 
 
 

CFDA Number, if applicable:   

Federal Action Number, if known: 9. Award Amount, if known: 

$ 
10. a. Name and Address of Lobbying Registrant 

(if individual, last name, first name, MI): 
b. Individuals Performing Services (including address if 
different from No. 10a) 

(last name, first name, MI): 

11. Information requested through this form is authorized by 
title 31 U.S.C. section 1352. This disclosure of lobbying 
activities is a material representation of fact upon which 
reliance was placed by the tier above when this transaction 
was made or entered into. This disclosure is required pursuant 
to 31 
U.S.C. 1352. This information will be reported to the Congress 
semi-annually and will be available for public inspection. Any 
person who fails to file the required disclosure shall be subject 
to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such 
failure. 

Signature:  _ 

Print Name: _ _ 

Title:   

Telephone No.: _ Date: _ _ 

Federal Use Only Authorized for Local Reproduction Standard 
Form - LLL (Rev. 7-97) 



 

 

Exhibit “C” 
Required Contract Provisions 

2 CFR 200.326 Contract provisions. The non-Federal entity's contracts must contain the applicable provisions described in Appendix II 
to Part 200—Contract Provisions for non-Federal Entity Contracts Under Federal Awards. The non-Federal entity's contracts must 
contain the applicable provisions described in Appendix II to Part 200—Contract Provisions for non- Federal Entity Contracts Under 
Federal Awards. 

 
All Contracts 

 
THRESHOLD PROVISION CITATION 

>$150,000 
(Simplified 
Acquisition 
Threshold) 

Contracts for more than the simplified acquisition threshold currently set at 
$150,000, which is the inflation adjusted amount determined by the Civilian Agency 
Acquisition Council and the Defense Acquisition Regulations Council (Councils) as 
authorized by 41 U.S.C. 1908, must address administrative, contractual, or legal remedies 
in instances where contractors violate or breach contract terms, and provide for such 
sanctions and penalties as appropriate. 

 
2 CFR 200 

APPENDIX II 
(A) 

>$10,000 
All contracts in excess of $10,000 must address termination for cause and for 
convenience by the non-Federal entity including the manner by which it will be 
effected and the basis for settlement. 

2 CFR 200 
APPENDIX II 

(B) 
 
 

 
None 

Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets the 
definition of “funding agreement” under 37 CFR §401.2 (a) and the recipient or 
subrecipient wishes to enter into a contract with a small business firm or nonprofit 
organization regarding the substitution of parties, assignment or performance of 
experimental, developmental, or research work under that “funding agreement,” the 
recipient or subrecipient must comply with the requirements of 37 CFR Part 401, “Rights 
to Inventions Made by Nonprofit Organizations and Small 
Business Firms Under Government Grants, Contracts and Cooperative Agreements,” and 
any implementing regulations issued by the awarding agency. 

 
 

 
2 CFR 200 

APPENDIX II (F) 

 
 

 
None 

Debarment and Suspension (Executive Orders 12549 and 12689)—A contract award 
(see 2 CFR 180.220) must not be made to parties listed on the 
governmentwide exclusions in the System for Award Management (SAM), in 
accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders 
12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 
235), “Debarment and Suspension.” SAM Exclusions contains the names of parties 
debarred, suspended, or otherwise excluded by agencies, as well as parties declared 
ineligible under statutory or regulatory authority other than 
Executive Order 12549. 

 

 
2 CFR 200 

APPENDIX II 
(H) 

 
 

 
None 

Records of non-Federal entities. The U.S. Department of Housing and Urban Development 
(HUD), Inspectors General, the Comptroller General of the United States, the Texas 
General Land Office (GLO), and the pass-through entity, or any of their authorized 
representatives, must have the right of access to any documents, papers, or other records of 
the non-Federal entity which are pertinent to the Federal award, in order to make audits, 
examinations, excerpts, and transcripts. The right also includes timely and reasonable 
access to the non- 
Federal entity's personnel for the purpose of interview and discussion related to such 
documents. 

 
 

 
2 CFR 200.336 

 
 
 

 
None 

Financial records, supporting documents, statistical records, and all other non- Federal 
entity records pertinent to a Federal award must be retained for a period of three years from 
the date of submission of the final expenditure report or, for Federal awards that are 
renewed quarterly or annually, from the date of the submission of the quarterly or annual 
financial report, respectively, as reported to the Federal awarding agency or pass-through 
entity in the case of a subrecipient. Federal awarding agencies and pass-through entities 
must not impose any other record retention requirements upon non-Federal entities. The 
only exceptions are the following: 

 
 
 

 
2 CFR 200.333 

https://www.law.cornell.edu/definitions/index.php?width=840&amp%3Bheight=800&amp%3Biframe=true&amp%3Bdef_id=bd068de301925928a02adc6fab1b1d02&amp%3Bterm_occur=1&amp%3Bterm_src=Title%3A2%3ASubtitle%3AA%3AChapter%3AII%3APart%3A200%3ASubpart%3AD%3ASubjgrp%3A34%3A200.336
https://www.law.cornell.edu/definitions/index.php?width=840&amp%3Bheight=800&amp%3Biframe=true&amp%3Bdef_id=e70d4d5b3d21f635ea2aec391214bde6&amp%3Bterm_occur=1&amp%3Bterm_src=Title%3A2%3ASubtitle%3AA%3AChapter%3AII%3APart%3A200%3ASubpart%3AD%3ASubjgrp%3A34%3A200.336
https://www.law.cornell.edu/definitions/index.php?width=840&amp%3Bheight=800&amp%3Biframe=true&amp%3Bdef_id=e70d4d5b3d21f635ea2aec391214bde6&amp%3Bterm_occur=2&amp%3Bterm_src=Title%3A2%3ASubtitle%3AA%3AChapter%3AII%3APart%3A200%3ASubpart%3AD%3ASubjgrp%3A34%3A200.336
https://www.law.cornell.edu/definitions/index.php?width=840&amp%3Bheight=800&amp%3Biframe=true&amp%3Bdef_id=e70d4d5b3d21f635ea2aec391214bde6&amp%3Bterm_occur=2&amp%3Bterm_src=Title%3A2%3ASubtitle%3AA%3AChapter%3AII%3APart%3A200%3ASubpart%3AD%3ASubjgrp%3A34%3A200.336


 

 

 (a) If any litigation, claim, or audit is started before the expiration of the 3-year period, 
the records must be retained until all litigation, claims, or audit findings involving the 
records have been resolved and final action taken. 

(b) When the non-Federal entity is notified in writing by the Federal awarding agency, 
cognizant agency for audit, oversight agency for audit, cognizant agency for indirect costs, 
or pass-through entity to extend the retention period. 

 
(c) Records for real property and equipment acquired with Federal funds must be retained 
for 3 years after final disposition. 

 
(d) When records are transferred to or maintained by the Federal awarding agency or pass-
through entity, the 3-year retention requirement is not applicable to the non-Federal entity. 

 
(e) Records for program income transactions after the period of performance. In some 
cases recipients must report program income after the period of performance. Where there 
is such a requirement, the retention period for the records pertaining to the earning of the 
program income starts from the end of the non-Federal entity's fiscal year in which the 
program income is earned. 

(f) Indirect cost rate proposals and cost allocations plans. This paragraph applies to the 
following types of documents and their supporting records: indirect cost rate computations 
or proposals, cost allocation plans, and any similar accounting computations of the rate at 
which a particular group of costs is chargeable (such as computer usage chargeback rates 
or composite fringe benefit rates). 

 
(1) If submitted for negotiation. If the proposal, plan, or other computation is required to 
be submitted to the Federal Government (or to the pass-through entity) to form the basis for 
negotiation of the rate, then the 3-year retention period for its supporting records starts from 
the date of such submission. 

 
(2) If not submitted for negotiation. If the proposal, plan, or other computation is not 
required to be submitted to the Federal Government (or to the pass-through entity) for 
negotiation purposes, then the 3-year retention period for the proposal, plan, or 
computation and its supporting records starts from the end of the fiscal 
year (or other accounting period) covered by the proposal, plan, or other 
computation. 

 

 
 
 
 
 
 
 

 
None 

Contracting with small and minority businesses, women's business enterprises, and labor 
surplus area firms. 
(a) The non-Federal entity must take all necessary affirmative steps to assure that minority 
businesses, women's business enterprises, and labor surplus area firms are used when 
possible. 

(b) Affirmative steps must include: 

(1) Placing qualified small and minority businesses and women's business enterprises on 
solicitation lists; 

 
(2) Assuring that small and minority businesses, and women's business enterprises are 
solicited whenever they are potential sources; 

(3) Dividing total requirements, when economically feasible, into smaller tasks or 
quantities to permit maximum participation by small and minority businesses, and women's 
business enterprises; 

 
 
 
 
 
 
 

 
2 CFR 200.321 



 

 

 (4) Establishing delivery schedules, where the requirement permits, which encourage 
participation by small and minority businesses, and women's business enterprises; 

(5) Using the services and assistance, as appropriate, of such organizations as the Small 
Business Administration and the Minority Business Development Agency of the 
Department of Commerce; and 

(6) Requiring the prime contractor, if subcontracts are to be let, to take the affirmative 
steps listed in paragraphs (1) through (5) of this section. 

 

Option Contract 
 

The contract award is contingent upon the receipt of TWDB funds. If no such funds are 
awarded, the contract shall terminate. 

 
Optional 

Language for 
contracts 

awarded prior to 
 



 

 

EO Clause for Construction Contracts > $10K including administration & engineering contracts associated with construction 
contracts 
 

THRESHOLD PROVISION CITATION 
 
 
 
 

>$10,000 

Equal Employment Opportunity. Except as otherwise provided under 41 CFR Part 60, all 
contracts that meet the definition of ‘‘federally assisted construction contract’’ in 41 CFR 
Part 60–1.3 must include the equal opportunity clause provided under 41 CFR 60–1.4(b), 
in accordance with Executive Order 11246, ‘‘Equal Employment Opportunity’’ (30 FR 
12319, 12935, 3 CFR Part, 1964–1965 Comp., p. 339), as amended by Executive Order 
11375, ‘‘Amending Executive Order 11246 Relating to Equal Employment Opportunity,’’ 
and implementing regulations at 41 CFR part 60, ‘‘Office of Federal Contract Compliance 
Programs, Equal Employment Opportunity, Department of Labor.’’ 

 

 
41 CFR §60- 
1.4(b) and 2 

CFR 200 
APPENDIX II (C) 

41 CFR 60-1.4 Equal opportunity clause. 

(b) Federally assisted construction contracts. (1) Except as otherwise provided, each 
administering agency shall require the inclusion of the following language as a condition of 
any grant, contract, loan, insurance, or guarantee involving federally assisted construction 
which is not exempt from the requirements of the equal opportunity clause: 

The applicant hereby agrees that it will incorporate or cause to be incorporated into any 
contract for construction work, or modification thereof, as defined in the regulations of the 
Secretary of Labor at 41 CFR Chapter 60, which is paid for in whole or in part with funds 
obtained from the Federal Government or borrowed on the credit of the Federal 
Government pursuant to a grant, contract, loan, insurance, or guarantee, or undertaken 
pursuant to any Federal program involving such grant, contract, loan, insurance, or 
guarantee, the following equal opportunity clause: 

During the performance of this contract, the contractor agrees as follows: 

(1) The contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. 
The contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment without regard to their race, color, religion, sex, 
sexual orientation, gender identity, or national origin. Such action shall include, but not be 
limited to the following: 

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. The contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 

(2) The contractor will, in all solicitations or advertisements for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, sexual orientation, gender identity, 
or national origin. 

(3) The contractor will not discharge or in any other manner discriminate against any 
employee or applicant for employment because such employee or applicant has inquired 
about, discussed, or disclosed the compensation of the employee or applicant or another 
employee or applicant. This provision shall not apply to instances in which an employee 
who has access to the compensation information 
of other employees or applicants as a part of such employee's essential job functions 
discloses the compensation of such other employees or applicants to 



 

 

 individuals who do not otherwise have access to such information, unless such disclosure 
is in response to a formal complaint or charge, in furtherance of an investigation, 
proceeding, hearing, or action, including an investigation conducted by the employer, or is 
consistent with the contractor's legal duty to furnish information. 

(4) The contractor will send to each labor union or representative of workers with which 
he has a collective bargaining agreement or other contract or understanding, a notice to be 
provided advising the said labor union or workers' representatives of the contractor's 
commitments under this section, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment. 

 
(5) The contractor will comply with all provisions of Executive Order 11246 of September 
24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

 
(6) The contractor will furnish all information and reports required by Executive Order 
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of 
Labor, or pursuant thereto, and will permit access to his books, records, and accounts by 
the administering agency and the Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and orders. 

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of 
this contract or with any of the said rules, regulations, or orders, this contract may be 
canceled, terminated, or suspended in whole or in part and the contractor may be declared 
ineligible for further Government contracts or federally assisted construction contracts in 
accordance with procedures authorized in Executive Order 11246 of September 24, 1965, 
and such other sanctions may be imposed and remedies invoked as provided in Executive 
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of 
Labor, or as otherwise provided by law. 

(8) The contractor will include the portion of the sentence immediately preceding 
paragraph (1) and the provisions of paragraphs (1) through (8) in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor 
issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that 
such provisions will be binding upon each subcontractor or vendor. The contractor will 
take such action with respect to any subcontract or purchase order as the administering 
agency may direct as a means of enforcing such provisions, including sanctions for 
noncompliance: 

 
Provided, however, that in the event a contractor becomes involved in, or is threatened 
with, litigation with a subcontractor or vendor as a result of such direction by the 
administering agency, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 

The applicant further agrees that it will be bound by the above equal opportunity clause 
with respect to its own employment practices when it participates in federally assisted 
construction work: Provided, that if the applicant so participating is a State or local 
government, the above equal opportunity clause is not applicable to any agency, 
instrumentality or subdivision of such government which does not participate in work on 
or under the contract. 

 
The applicant agrees that it will assist and cooperate actively with the administering 
agency and the Secretary of Labor in obtaining the compliance of contractors and 
subcontractors with the equal opportunity clause and the rules, 

 



 

 

 regulations, and relevant orders of the Secretary of Labor, that it will furnish the 
administering agency and the Secretary of Labor such information as they may require for 
the supervision of such compliance, and that it will otherwise assist the administering 
agency in the discharge of the agency's primary responsibility for securing compliance. 

The applicant further agrees that it will refrain from entering into any contract or contract 
modification subject to Executive Order 11246 of September 24, 1965, with a contractor 
debarred from, or who has not demonstrated eligibility for, Government contracts and 
federally assisted construction contracts pursuant to the Executive Order and will carry out 
such sanctions and penalties for violation of the equal opportunity clause as may be 
imposed upon contractors and subcontractors by the administering agency or the Secretary 
of Labor pursuant to Part II, Subpart D of the Executive Order. In addition, the applicant 
agrees that if it fails or refuses to comply with these undertakings, the administering agency 
may take any or all of the following actions: Cancel, terminate, or suspend in whole or in 
part this grant (contract, loan, insurance, guarantee); refrain from extending any further 
assistance to the applicant under the program with respect to which the failure or refund 
occurred until satisfactory assurance of future compliance has been received from such 
applicant; and refer the case to the Department of Justice for appropriate legal proceedings. 

 
(c) Subcontracts. Each nonexempt prime contractor or subcontractor shall include the equal 
opportunity clause in each of its nonexempt subcontracts. 

 
(d) Inclusion of the equal opportunity clause by reference. The equal opportunity clause 
may be included by reference in all Government contracts and subcontracts, including 
Government bills of lading, transportation requests, contracts for deposit of Government 
funds, and contracts for issuing and paying 
U.S. savings bonds and notes, and such other contracts and subcontracts as the Director of 
OFCCP may designate. 

 
(e) Incorporation by operation of the order. By operation of the order, the equal 
opportunity clause shall be considered to be a part of every contract and subcontract 
required by the order and the regulations in this part to include such a clause whether or 
not it is physically incorporated in such contracts and whether or not the contract between 
the agency and the contractor is written. 

 
(f) Adaptation of language. Such necessary changes in language may be made in the equal 
opportunity clause as shall be appropriate to identify properly the parties and their 
undertakings. 

[80 FR 54975, Sept. 11, 2015] 

 



 

 

THRESHOLD PROVISION CITATION 
 
 
 
 
 
 
 
 
 
 
 

 
>$2,000 

Compliance with the Davis-Bacon Act (40 U.S.C. 3141 et seq.) as supplemented by 
Department of Labor regulations (29 CFR part 5) and with the Copeland “Anti- 
Kickback” Act (18 U.S.C. 874; 40 U.S.C. 3145) as supplemented in Department of Labor 
regulations (29 CFR part 3): 

Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by Federal 
program legislation, all prime construction contracts in excess of $2,000 awarded by 
non-Federal entities must include a provision for compliance with the Davis-Bacon Act 
(40 U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of Labor 
regulations (29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts 
Covering Federally Financed and Assisted Construction”). In accordance with the 
statute, contractors must be required to pay wages to laborers and mechanics at a rate not 
less than the prevailing wages specified in a wage determination made by the Secretary 
of Labor. In addition, contractors must be required to pay wages not less than once a 
week. The non-Federal entity must place a copy of the current prevailing wage 
determination issued by the Department of Labor in each solicitation. The decision to 
award a contract or subcontract must be conditioned upon the acceptance of the wage 
determination. The non-Federal entity must report all suspected or reported violations to 
the Federal awarding agency. The contracts must also include a provision for 
compliance with the Copeland “Anti-Kickback” Act (40 U.S.C. 3145), as supplemented 
by Department of Labor regulations (29 CFR Part 3, “Contractors and Subcontractors on 
Public Building or Public Work Financed in Whole or in Part by Loans or Grants from 
the United States”). The Act provides that each contractor or subrecipient must be 
prohibited from inducing, by any means, any person employed in the construction, 
completion, or repair of public work, to give up any part of the compensation to which 
he or 
she is otherwise entitled. The non-Federal entity must report all suspected or reported 
violations to the Federal awarding agency. 
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APPENDIX II (D) 

 
 
 
 
 
 

>$100,000 

Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where 
applicable, all contracts awarded by the non-Federal entity in excess of 
$100,000 that involve the employment of mechanics or laborers must include a 
provision for compliance with 40 U.S.C. 3702 and 3704, as supplemented by 
Department of Labor regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Act, 
each contractor must be required to compute the wages of every mechanic and laborer 
on the basis of a standard work week of 40 hours. Work in excess of the standard work 
week is permissible provided that the worker is compensated at a rate of not less than 
one and a half times the basic rate of pay for all hours worked in excess of 40 hours in 
the work week. The requirements of 40 U.S.C. 3704 are applicable to construction work 
and provide that no laborer or mechanic must be required to work in surroundings or 
under working conditions which are unsanitary, hazardous or dangerous. These 
requirements do not apply to the purchases of supplies or materials or articles ordinarily 
available on the 
open market, or contracts for transportation or transmission of intelligence. 
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APPENDIX II (E) 

 
 

 
>$150,000 

Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 
U.S.C. 1251-1387), as amended—Contracts and subgrants of amounts in excess of 
$150,000 must contain a provision that requires the non-Federal award to agree to 
comply with all applicable standards, orders or regulations issued pursuant to the Clean 
Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as 
amended (33 U.S.C. 1251-1387). Violations must be reported to the Federal awarding 
agency and the Regional Office of the 
Environmental Protection Agency (EPA). 
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APPENDIX II (G) 

 
>$100,000 

Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)—Contractors that apply or bid for an 
award exceeding $100,000 must file the required certification. Each tier certifies to the 
tier above that it will not and has not used Federal appropriated 
funds to pay any person or organization for influencing or attempting to influence an 
officer or employee of any agency, a member of Congress, officer or 

2 CFR 200 
APPENDIX II (I) 

and 
24 CFR 
§570.303 



 

 

 employee of Congress, or an employee of a member of Congress in connection with 
obtaining any Federal contract, grant or any other award covered by 31 
U.S.C. 1352. Each tier must also disclose any lobbying with non-Federal funds that takes 
place in connection with obtaining any Federal award. Such 
disclosures are forwarded from tier to tier up to the non-Federal award. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
>$100,000 

All Section 3 covered contracts shall include the following clause (referred to as the 
Section 3 clause): 

 
A. The work to be performed under this contract is subject to the requirements of Section 
3 of the Housing and Urban Development Act of 1968, as amended, 12 
U.S.C. 1701u (Section 3). The purpose of Section 3 is to ensure that employment and other 
economic opportunities generated by HUD assistance or HUD-assisted projects covered by 
Section 3, shall, to the greatest extent feasible, be directed to low- and very low-income 
persons, particularly persons who are recipients of HUD assistance for housing. 

 
B. The parties to this contract agree to comply with HUD's regulations in 24 CFR part 135, 
which implement Section 3. As evidenced by their execution of this contract, the parties 
to this contract certify that they are under no contractual or other impediment that would 
prevent them from complying with the part 135 regulations. 

 
C. The contractor agrees to send to each labor organization or representative of workers 
with which the contractor has a collective bargaining agreement or other understanding, if 
any, a notice advising the labor organization or workers' representative of the contractor's 
commitments under this Section 3 clause, and will post copies of the notice in conspicuous 
places at the work site where both employees and applicants for training and employment 
positions can see the notice. The notice shall describe the Section 3 preference, shall set 
forth minimum number and job titles subject to hire, availability of apprenticeship and 
training positions, the qualifications for each; and the name and location of the person(s) 
taking applications for each of the positions; and the anticipated date the work shall begin. 

 
D. The contractor agrees to include this Section 3 clause in every subcontract subject to 
compliance with regulations in 24 CFR part 135, and agrees to take appropriate action, as 
provided in an applicable provision of the subcontract or in this Section 3 clause, upon a 
finding that the subcontractor is in violation of the regulations in 24 CFR part 135. The 
contractor will not subcontract with any subcontractor where the contractor has notice or 
knowledge that the subcontractor has been found in violation of the regulations in 24 CFR 
part 135. 

 
E. The contractor will certify that any vacant employment positions, including training 
positions, that are filled (1) after the contractor is selected but before the contract is 
executed, and (2) with persons other than those to whom the regulations of 24 CFR part 
135 require employment opportunities to be directed, were not filled to circumvent the 
contractor's obligations under 24 CFR part 135. 

 
F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, 
termination of this contract for default, and debarment or suspension from future HUD 
assisted contracts. 

 
G. With respect to work performed in connection with Section 3 covered Indian housing 
assistance, section 7(b) of the Indian Self-Determination and Education 
Assistance Act (25 U.S.C. 450e) also applies to the work to be performed under this 
contract. Section 7(b) requires that to the greatest extent feasible (i) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
24 CFR §135.38 



 

 

 preference and opportunities for training and employment shall be given to Indians, and 
(ii) preference in the award of contracts and subcontracts shall be given to Indian 
organizations and Indian-owned Economic Enterprises. Parties to this contract that are 
subject to the provisions of Section 3 and section 7(b) agree 
to comply with Section 3 to the maximum extent feasible, but not in derogation of 
compliance with section 7(b). 

 

 A non-Federal entity that is a state agency or agency of a political subdivision of a state 
and its contractors must comply with section 6002 of the Solid Waste Disposal Act, as 
amended by the Resource Conservation and Recovery Act. The requirements of Section 
6002 include procuring only items designated in guidelines of the Environmental 
Protection Agency (EPA) at 40 CFR part 247 that contain the highest percentage of 
recovered materials practicable, consistent with maintaining a satisfactory level of 
competition, where the purchase price of the item exceeds $10,000 or the value of the 
quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste 
management services in a manner that maximizes energy and resource recovery; and 
establishing an affirmative procurement program for procurement of recovered materials 
identified in the EPA guidelines. 

[78 FR 78608, Dec. 26, 2013, as amended at 79 FR 75885, Dec. 19, 2014] 
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 Mandatory standards and policies relating to energy efficiency which are 
contained in the state energy conservation plan issued in compliance with the Energy 
Policy and Conservation Act. 

42 U.S.C. 6201 

 
 


	Summary of Task and Associate Rules Reference
	Task 1 – Planning Area Description
	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to prepare a chapter that includes:

	Task 2A – Existing Condition Flood Risk Analyses
	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to:
	Deliverables:

	Task 2B – Future Condition Flood Risk Analyses
	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to:
	Deliverables:

	Task 3A – Evaluation and Recommendations on Floodplain Management Practices
	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to:
	Deliverables:
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	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to:
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	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to:
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	Task 4B – Preparation and Submission Technical Memorandum
	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to:
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	Task 5A – Recommendation of Flood Management Evaluations, Flood Mitigation Projects, and Flood Management Strategies
	Performing any work associated with any Task 5 subtasks is contingent upon a written notice-to- proceed.
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	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to:
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	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to include:
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	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to:

	Task 7 – Flood Response Information and Activities
	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to:

	Task 8 – Administrative, Regulatory, and Legislative Recommendations
	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to develop:

	Task 9 – Flood Infrastructure Financing Analysis
	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to:

	Task 10 – Public Participation and Plan Adoption
	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to:
	Technical Support and Administrative Activities
	Other Activities
	Deliverables:

	Task 11 – Implementation and Comparison to Previous Regional Flood Plan
	This Task includes, but is not limited to, performing all work in accordance with TWDB rules and guidance required to:


