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Notice to Bidders 

 
The Sabine River Authority of Texas (SRA-TX) and the Sabine River Authority, State of Louisiana 

(SRA-LA), acting jointly as Toledo Bend Project Joint Operation (TBPJO), “Owner”, is seeking bids 

for Hydro Station Outage Unit #2 at the Toledo Bend Project Joint Operation Office (TBPJO). Sealed 

bids for the Project will be received electronically at www.CivcastUSA.com, until August 12th, 

2025, at 2:00 pm local time. At that time, the bids will be virtually opened and read aloud. Public 

attendance will be at the TBPJO Office at 450 Spur 135 Burkeville, TX, 75932.  A Zoom meeting 

invitation will be posted to CivCast and SRA-TX website for the opening of the bids.  

Bids must be submitted and received no later than the opening date and time specified above. The 

Owner is not responsible for ensuring the submittal of Bids through www.CivcastUSA.com.  Bids 

shall be clearly marked, “Request for Bid – TBPJO Hydro Station Outage Unit #2  (RFB #26-001).” 

 

A mandatory pre-bid meeting will be held at the Toledo Bend Project Joint Operation Office at 450 

Spur 135 Burkeville, TX, 75932 on Wednesday, July 30, 2025, at 10:00 a.m. to make certain that 
the scope of work is fully understood.  All interested parties are required to attend.   

 

The Owner reserves the right to adopt the most advantageous interpretation of the bids submitted 

in the case of ambiguity or lack of clearness in stating proposal prices, to reject any or all bids, and/or 

waive any formalities.   

 

Contract documents may be obtained from (1) SRA-TX Authority General Office, 12777 Hwy. 87 N., 

Orange, TX or (2) Toledo Bend Project Joint Operation Office, 450 Spur 135, Burkeville, TX or (3) by 

download from www.sratx.org under doing business “bid opportunities” or  www.civcast.com under 

project “Sabine River Authority of Texas – TBPJO Hydro Station Outage #2” or (4) by email request 

to purchasing@sratx.org.   

 

Questions regarding contract documents may be emailed to purchasing@sratx.org or directed to 

Stephanie Stanley at 409.746.2192.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.sratx.org/
http://www.civcast.com/
mailto:purchasing@sratx.org
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General Information and Instructions 

 
 
This Request for Bid is for the Hydro Station Outage Unit #2  at the Toledo Bend Project Joint 

Operation Office (TBPJO) for the Sabine River Authority of Texas (SRA-TX) and the Sabine River 

Authority, State of Louisiana (SRA-LA), acting jointly as Toledo Bend Project Joint Operation (TBPJO), 

“Owner”, at the Toledo Bend Project Joint Operation Office in Newton County, Texas.  A detailed scope 

of work and specifications are provided later in this package.   

 

Below is the calendar of events associated with this request: 

 

 
 

Date Description 

July 17, 2025 First publication date for Notice to 
Bidders 

July 24, 2025 Second publication date for Notice to 
Bidders 

July 31, 2025 Third publication date for Notice to 
Bidders 

July 30, 2025, at 10:00 am  Mandatory Pre-Bid Meeting  

August 1, 2025 Deadline to submit questions or 
request additional information  

August 4, 2025 Responses to questions distributed as 
an addendum to the bid package  

August 12, 2025, at 2:00pm 
 

Bids will be opened and read out loud  
Public can attend at the   
Toledo Bend Project Joint  
Operation Office 
450 Spur 135 
Burkeville, TX  75932 

September 2025 Anticipated time frame for delivery of 
Hydro Station Outage   

 
 

 

At the Sabine River Authority of Texas and the Sabine River Authority, State of Louisiana, our goal is 

to purchase goods and services that are determined to be the best value to meet our business needs.  

We support open, fair, and unrestricted competition in selecting products and services with equal 

opportunity provided to all qualified parties including small business enterprises, Historically 

Underutilized Businesses, and Disadvantaged Business Enterprises.    
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Preparation of Bids 

 

Sealed bids shall be prepared and submitted in compliance with the specifications outlined in this 

Request for Bid package and the Notice to Bidders.  All blank places on the Bid Proposal form must 

be filled in. No changes shall be made in any prices which may be prescribed for specific bid items. 

All requested documentation in this bid package must be submitted to have a complete bid.   

 

Interpretation of Contract Documents, Technical Specifications, and Drawings 

 

Bidders desiring further information or interpretation of the contract documents, technical 

specifications, and drawings must make request for such information in writing to the purchasing 

representative. The email address to submit these questions is:  purchasing@sratx.org.  Such 

requests should be received five (5) days prior to the date for the Bid opening.  The purchasing 

representative will direct any inquiries to the appropriate Owner personnel, and any answers to such 

requests will be given in writing to all Bidders, in addendum form, and all addenda will be bound and 

made a part of the contract.  No other explanation or interpretation will be considered official or 

binding.  Should a Bidder find discrepancies in, or omissions from the contract documents, technical 

specifications, or drawings, or should he be in doubt as to their meaning, he should at once notify the 

purchasing representative in order that a written addendum may be sent to all Bidders.  It is the 

responsibility of the Bidders to know if they have received all such addenda, complete files of which 
will be maintained at both the Authority General Office and the Toledo Bend Project Joint Operation 

Office. 

 

 

 

Examination of Contract Documents and Site 

 

In preparation of the Bid for the project, consideration must be taken to examine contract documents, 

make observations and investigations, and correlate knowledge and observations with the 

requirements set forth such as:  

 

a. Read the contract documents and related technical data and reports thoroughly.  Use the 

complete set of contract documents in preparing bids.  Assume responsibility for errors 

or misinterpretations resulting from the use of partial or incomplete contract documents.   

b. Visit the site to become familiar with general, local, and site conditions that may affect 

cost, progress, or performance of the work in any manner.   

c. Become familiar with federal, state, and local laws, ordinances, rules, and regulations 

affecting cost, progress, or performance of work. 

 

Surveys and investigation reports of latent physical conditions at the site, or conditions or situations 

affecting the design of the project used in preparing the contract documents are referenced in the 

supplementary conditions. 

 

a. These reports are available for information only and the OWNER does not guarantee their 

accuracy or that any opinions expressed in the report are correct. 
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b. Make additional surveys and investigations as necessary to determine the bid price for 

performance of the work in compliance with the terms of the contract documents before 

submitting a bid.  

c. The cost for these investigations is to be paid by the bidders.  

 

Acknowledge sole responsibility for job site safety, including trench excavation and confined space 

entry safety, by the submission of a Bid for this project.  The submission of a Bid is incontrovertible 

representation by the Bidder that he has complied with every requirement of this section.  

 

Bid Security 

 

As a guarantee that the Bidder will promptly enter into a contract and execute both performance and 

payment bonds on the forms included in the contract documents if awarded the contract, the Bidder 

must meet the following bid security requirements as set forth in Texas Water Code Chapter 49 

Subchapter I. If the Bid proposal exceeds $50,000 up to $250,000, the Bidder must submit a bid 

security in the amount of at least two (2%) percent of the amount of the maximum total bid in the 

form of a certified or cashier’s check on a responsible bank in the state.    If the Bid exceeds $250,000, 

the Bidder must submit a bid bond in the amount of five (5%) percent of the amount of the maximum 

total bid in the form of an approved Bidder’s Bond underwritten by a surety authorized to conduct 

business in the respective state.  
 

Qualification Statement of Bidder 

 

Bidders must submit documentation with the bid package to demonstrate that the contractor is 

qualified by experience and capability of successfully executing the contract within the contract time 

and for the contract amount. Bidder must complete Qualification Statements Article 1-4 found in the 

bid documents.  

 

 The following  additional information may be required upon request: 

a. Qualification and experience of subcontractors. 

b. Qualifications of manufactures proposed to furnish the principal items of material or 

equipment.  

c. Financial data consisting of audited financial statements for the last five years.  

d. Previous experience and present contracts.  

e. List of available equipment.  

f. Evidence of authority to conduct business in the jurisdiction where the project is located.  

 

The Owner may conduct investigations as considered necessary to establish the responsibility, 

qualifications, and financial ability of the Bidders, proposed subcontractors, and other persons or 

organizations to do the work as described.  The Owner may reject the Bid of any Bidder who does not 

meet any such evaluation to our satisfaction.   

 

Conflict of Interest 

 

Pursuant to Chapter 176 of the Texas Local Government Code, any person or agent of a person who 

contracts or seeks to contract for the sale or purchase of property, goods, or services with a local 

government entity (i.e., Sabine River Authority of Texas) must disclose in the Conflicts of Interest 
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Questionnaire Form (CIQ) the person’s affiliation or business relationship that might cause a conflict 

of interest with the local government entity.  By law, the CIQ must be filed with the Owner’s Records 

Management Officer no later than seven (7) days after the date the person begins contract 

discussions or negotiations with the Owner or submits an application or response to a Request for 

Bids, correspondence, or another writing related to a potential agreement with Owner.  Updated 

Questionnaires must be filed in conformance with Chapter 176.  

 

A copy of the CIQ is attached.  If you have any questions about compliance, please consult your own 

legal counsel.  Compliance is the individual responsibility of each person or agent of a person who is 

subject to the filing requirement.  An offense under Chapter 176 carries a penalty up to a Class A 

misdemeanor. 

 

Unit Price and Quantities 

 

The unit price for each of the items in the Bid shall include its pro rata share of overhead so that the 

sum of the products obtained by multiplying the quantity shown for each item by the unit price 

represents the total bid.  Any Bid not conforming to this requirement may be rejected as informal.  

Special attention is drawn to this condition, as the unit prices will be used to determine the amount 

of any change orders resulting from an increase or decrease in quantities.  

 
Unless stated otherwise in this Bid package, the Owner is obligated during the period stipulated to 

purchase all its normal requirements from the successful Bidder and the Bidder is obligated to supply 

the quantities which the Owner requires.  The quantities stated are given as a general guide for 

bidding but are not guaranteed amounts, they represent the best estimated usage.  The Owner 

reserves the option to purchase more or less of those services at the Bid price.   

 

Sales Tax 

 

The Owner is exempt by law from payment of Texas State Sales and Use Tax Laws and Federal Excise 

Tax and is also an exempt agency as defined by the statutes of the State of Louisiana.  The Bidder shall 

not include such taxes in the Bid.  

 

Contract Time 

 

The commencement and completion time for the project shall be as stipulated in the Bid proposal.  

 

 

Wage Rates and Employment Qualifications 

 

The Bidder’s attention is called to the fact that not less than the federally determined prevailing 

(Davis-Bacon and Related Acts) wage rate as contained in the contract documents must be paid on 

this project.  

 

Modification or Withdrawal of Bids 

 

Any modifications or withdrawals to Bid submissions which occur prior to the Bid opening can be 

done upon written request to the Owner.  Modified Bids must still be submitted before the Bid 
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opening and meet all stated requirements.  Modifications cannot be made to any Bid submission after 

the Bid opening.  No Bid may be withdrawn for a period of ninety (90) days after Bid opening, except 

by mutual consent of the Owner and the Bidder.   

 

Time for Receiving Bids 

 

Bids received prior to the advertised hour of opening will be kept securely sealed.  The representative 

appointed to open the Bids will decide when the specified time has arrived, and no Bid received 

thereafter will be considered.  

 

Required Bid Response Documents 

 

The following documents are required to be completed and be considered as a responsive bidder to 

this request for bid.   

a. Bid Proposal documents completed and signed as described above.  

b. Bid Bond 

c. Bid Opening Form – This form is to be completed which will be read publicly at the public 

bid opening. 

d. Vendor Compliance to State Law Form 

e. Attestations 
f. Affidavits 

g. Bonding Company Information – Identification of bonding company to be used for 

performance and payment bonds in the event of being awarded as successful Bidder. 

h. Non-Collusion Affidavit 

i. Form W-9 Request of Taxpayer Identification Number and Certification 

j. Conflict of Interest Questionnaire Form 

k. Additional items as stipulated in the request for bid 

l. Qualifications Statement  

 

Opening of Bids 

 

The Owner will, at the time and placed fixed for the opening of Bids, open each Bid, and publicly read 

it aloud, irrespective of any irregularities therein. Bidders and other interested individuals may be 

present at the public bid reading.  

 

 

Representation 

 

By executing and submitting a Bid, the Bidder hereby represents and warrants to the Owner that the 

Bidder has read and understands the Bid documents and the Bid is made in accordance with the Bid 

documents.  The Bidder also represents and warrants that the individual submitting the documents 

made part of the bid response is authorized to sign such documents on behalf of the Bidder and to 

bind the Bidder under any contract that may result from the submission of the response.   
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Confidentiality of Documents 

 

The Owner is subject to the Texas Public Information Act (PIA).  Any information submitted to the 

Owner by the Bidder shall be considered non-confidential and available to the public, except as 

follows: 

 

In the event a Bidder considers a specific portion of their Bid to be confidential and subject to an 

exception to disclosure under the PIA, such portion must be clearly identified and marked 

“CONFIDENTIAL”.  Do not mark an entire proposal confidential, as this is not in conformance with 

the PIA and is not acceptable.  Only the specific portion or portions of the Bid that the Bidder 

considers to be confidential pursuant to the PIA should be marked.  IF AN ENTIRE BID IS MARKED 

CONFIDENTIAL, THE OWNER WILL NOT TREAT ANY PORTION OF THE BID AS CONFIDENTIAL 

AND THE BID MAY BE REJECTED AS NON-CONFORMING.  The Owner will honor notations of 

confidentiality in accordance with this paragraph and decline to release such information initially; 

however, final determination of whether a particular portion of a Bid may in fact be withheld 

pursuant to the PIA will be made by the Texas Attorney General or a court of competent jurisdiction. 

 

In the event a public information request is received for a portion of a Bid that has been marked 

confidential, the Owner will ask the affected Bidder if the information may be released.  If the release 

is agreed to, the Owner shall release the information. 
 

If the release is denied, the matter shall be referred to the Texas Attorney General’s Office in 

accordance with the process set forth in the PIA.  The Bidder shall be fully and solely responsible for 

submitting arguments and evidence within the statutory timeframes to the Texas Attorney General’s 

Office regarding its claim of confidentiality.  The Owner will NOT submit arguments on behalf of the 

Bidder. 

 

The Texas Attorney General’s Office shall rule on the matter.  In the event that it is determined by the 

opinion of the Texas Attorney General or court of competent jurisdiction that such information may 

not be withheld, then such information will be made available to the requestor.  If it is determined 

that the information may be withheld, Owner will withhold the information from the requestor.   

 

Pricing information contained in bids or contracts is not considered confidential under the PIA and 

will be disclosed without making a request to the Texas Attorney General.  

 

Award of Contract 

 

The Owner shall have the right to reject any and all bids in accordance with the specifications of this 

document or any applicable state law.  Unless the Owner elects to reject all Bids, the contract will be 

awarded as promptly as possible, consistent with the time required for a thorough analysis of all Bids 

submitted.  Bidders are required to hold bids for the minimum time frame as stipulated in this 

Request for Bid.  The award will be made to the lowest responsive, responsible Bidder or to the 

Bidder who provides goods or services at the best value for the Owner.   

 

In determining the best value for the Owner, the following may be considered: 

a. The amount bid;  

b. Reputation of the bidder and the bidder’s goods or services;  
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c. Quality of the bidder’s goods or services;  

d. Extent to which the goods or services meet the needs of the Owner; 

e. Bidder’s past relationship with the Owner;  

f. Total long-term cost to the Owner to acquire the bidder’s goods or services;  

g. Bidder’s past experience in performing similar work; 

h. Bidder’s financial record indicating the stability of the bidder;  

i. Bidder’s history of successfully completing projects; and  

j. Any relevant criteria specifically listed in the request for bids or proposals. 

 

Each Bidder agrees to waive any claim it has or may have against the Owner, Engineer, and their 

respective employees, arising out of or in connection with the administration, evaluation, or 

recommendation of any Bid.  

 

Evaluation of Bid Proposals  

 

In considering Proposals, Owner will evaluate, score and rank the Proposals in accordance with 

the evaluation criteria and weighting set forth in this RFB to determine the Proposal that offers the 

best value to the Owner. 

 

The Proposals will be evaluated using the criteria and weighting indicated in the table below. 

Evaluation Criteria Weight 

Compliant Bid Proposal; Bid Bond Pass/Fail 

Proposer Reputation and Quality of Good and Services  25 

Proposed Cost of Project  25 

Proposer Qualifications and Experience  25 

Proposer Successful Project Completion Rate and 
Approach 

25 

Total 100 

Material misstatements and/or inaccuracies in the information submitted in the Proposals that was 

a basis for evaluation, scoring and ranking may be grounds for rejection of the Proposal for this 

Project.  Any material misstatements and/or inaccuracies, if discovered after award of the 

Agreement may be grounds for immediate termination of the Agreement, at the Owner’s sole 

discretion.  Additionally, the Proposer will be liable to the Owner for any additional costs or 

damages to the Owner resulting from such misstatements and/or inaccuracies, including costs and 

attorney's fees for collecting such costs and damages. 

 

Submission of a Proposal indicates Proposer’s acceptance of the evaluation criteria and weighting 

contained in the RFB as well as Proposer’s recognition and acknowledgement that subjective 

judgments must be made by the selection committee during the evaluation.  
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Execution of Agreement 

 
Upon award to the successful Bidder, the following conditions and requirements are part 

of the execution of the agreement by the Contractor as specified herein. 

 
Insurance Requirements 

 

The Contractor shall, at their sole expense, maintain insurance coverage as outlined in the General 

Conditions. The Contractor must provide proof of the required insurance coverage and obtain 

approval from the Owner prior to entering into the contract. 

 

Performance and Payment Bonds 

 

The Contractor must provide performance and payment bonds for this contract as stated herein. 
 

Performance Bond:  By Texas State statute, local governments must require a performance bond from 

all contractors where such contracts involve construction, alteration, or repair of buildings or other 

public works projects in excess of $100,000.00.  Such bonds must be executed by a corporate surety 

authorized to do business in the State of Texas in accordance with Article 7.19-1 Bond of Surety 

Company; Chapter 7 of the Insurance Code, must be for not less than one-hundred percent (100%) 

of the contract price, and remain in effect for one year beyond the date of acceptance by the Owner.  

Performance bonds are conditioned upon “the faithful performance of the work in accordance with 

the drawings, specifications, and contract documents".  These are in effect performance guarantees 

to assure completion of construction.  These bonds are solely for the protection of the Owner.   

 

Payment Bond:  A payment bond is one executed in connection with a contract (construction, 

alteration, or repair) to assure payment as required by law to all persons supplying labor and 

materials in the execution of work provided for in the contract.  These bonds are required solely for 

the protection of all such claimants.  These, like performance bonds, must be issued by a State 

approved corporate surety in accordance with Article 7.19-1 Bond of Surety Company; Chapter 7 of 

the Insurance Code, must also be for not less than one hundred percent (100%) of the contract price, 

and remain in effect for one year beyond the date of acceptance by the Owner.  The $25,000.00 State 

requirement (i.e., all contracts over that amount will require the Owner to have one hundred percent 

(100%) payment bonds) is also the same.   

 

Failure of the successful Bidder to execute such an Agreement and to supply the required bonds 

within ten days after the prescribed forms are presented for signature, or within such extended 

period as the Owner may grant, based upon reasons determined sufficient by the Owner shall 

constitute a default, and the Owner may either award the Contract to the next lowest responsible 

Bidder or re-advertise for bids, and may charge against the Bidder the difference between the amount 

of the bid and the amount for which a contract for the work is subsequently executed, up to the 

amount of the Bid Bond.  If a more favorable bid is received by re-advertising, the defaulting Bidder 

shall have no claim against the Owner for a refund.   
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Equal Opportunity 

 

The Owner provides equal opportunity for all qualified parties including Historically Underutilized 

Businesses (HUBs).  If your organization or any associated sub-contractors on the project are a 

certified HUB with the State of Texas, please submit documentation of the certified organization, 

including description of the work, percentage of the contract expected to be completed by the HUB, 

and the certification number of the HUB.   

 

Executed Documents 

 

Agreement and Bonds will be prepared in not more than six counterpart (original signed) sets.  The 

Owner will furnish Contractor three sets of conforming contract documents, technical specifications, 

and drawings free of charge.  Any additional sets will be obtained at commercial reproduction rates.  
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Request for Bids – Scope of Work 

Toledo Bend Project Joint Operation 

Hydro Station Outage Unit #2 

RFB #26-001 

GENERAL PLANT SITE INFORMATION 

LOCATION: The Toledo Bend Hydro plant is in Newton County, Texas (near Burkeville, 
Texas) and Sabine Parish, Louisiana (near Hornbeck, Louisiana). This site forms part of the 
Texas-Louisiana border. 

RESERVOIR: The lake covers 185,000 acres, is 15 miles across at its widest point, and has 
1,264 miles of shoreline. The reservoir has a storage capacity of 4,777,000 acre-feet (one 
acre-foot is the volume of water required to cover an acre of land to a depth of one foot), 
and it has an average depth of 60 feet. 

POWER PLANT CAPABILITY: The two hydroelectric power generators have a generating 
capacity of 75,000 kilowatts. The estimated annual energy output is approximately 200 
million kilowatt-hours.   

GNERAL WORK SCOPE: 

Toledo Bend Unit 2 Fall 2025 Outage is scheduled for 6 weeks (breaker-to breaker), 

tentative start dates shown in the contract documents for the fall of 2025. The outage 

schedule is subject to be changed depending on the lake level. SRA will reconfirm the outage 

schedule approx. (30) Days prior to the above start date. Note that all work shall be 

completed on or before the end of week #6. 

Outage general work scope is listed as follows:  

1. Intake Gate #6 In-place Inspection. Clean by pressure washing and perform a 
painting inspection for the Head Gate #6. Replace bottom Rubber seal. 

2. Install/Remove Outlet Gates. 
3. Install/Remove Bulkhead gates. 
4. Remove debris from the sump.  
5. Wicket Gate Inspection 
6. Turbine/ Runner Inspection  
7. Generator Cooler Inspection  
8. Generator guide bearing adjustment. 
9. Thrust Bearing Cooler Inspection  
10. Clean and inspect Tanks and reservoirs. 
11. Air vent valves remove/inspect/replace. 
12. Contractor to rent and provide 30- or 35-ton cherry picker / crane for head gate stop 

log installation and removal WR#? 
13. Main Shaft packing/Gland. Check the existing strap for repairs needed. 
14. Clean the Dirty oil Tank.  
15. Remove\Install new Station Sump Pump #1 
16. Remove\Install Emergency Fire Tank Relief valve. 
17. Remove\Install Governor oil pumps and motors. 
18. Remove Distribution line anchor points. 
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The successful Bidder shall provide: Safety coordination and oversight on project, 

supervision, labor, quality control (“QC”), certified crane operator/ signal person/qualified 

rigger, rigging, scaffolding, rentals, misc. materials, consumables, safety equipment, safety 

audits and Job Hazard Analysis. Details of these items are discussed in the body of the scope 

below. Successful bidder, we also be responsible for rescue team (during diving and 

confined space operations.  

The contractor shall inspect and repair (see above) Intake Gate #6 and all its components at 

the Toledo Bend Plant on Unit 2. This should occur while the unit is offline. 

The contractor shall remove external housing from the Intake Gate Hoist. Contractors shall 

install stop logs while supporting divers. Contractors install temporary support on the Intake 

Gate. The contractor shall also supply all necessary scaffolding in turbine areas such as draft 

tube, scroll case and any other scaffolds requested by SRA personnel. Contractor shall also 

provide all necessary assistance with debris removal from draft tube/Sump. 

Schedule: 
The contractor shall begin to mobilize upon issuance of notice to proceed (NTP), and first 

official outage workday will be as noted in the NTP for September of 2025. Outage work 

duration shall be no longer than 6 weeks from outage official start date. The contractor is also 

responsible for providing a detailed Microsoft Project schedule for all work within 30 days 

once purchase order is awarded. 

 

WORK SCOPE OUTLINE: 

 

A- Site Preparation 

B- Startup support 

C- Site Restoration 

D- Details work scope. 

• Preparation for intake gate “in-place” inspection and repairs 
• Intake gate inspection and repairs 
• Intake gate reassembly 
• Install/remove outlet and bulkhead gates. 
• Remove debris from the sump. 
• Wicket gate inspection 
• Turbine/Runner blocks, weld/ inspections 
• Auxiliary work 
• Generator cooler inspection 
• Thrust bearing inspection. 
• Adjust existing strap on Main shaft packing. 
• Weld up leaks in piping in Turbine Pit 
 

E- Furnish by contractor. 

F- Provide by SRA 
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DETAIL WORK SCOPE: 

A – OFF SITE SAFETY TRAINING SITE PREPARATION 

1. Set up office trailer, break room, tool trailers, etc. 
2. Set up equipment. 
3. Order and receive scaffolding materials. 
4. Clean Dirty Oil Tank 
5. Onsite Safety orientation: Attend pre-outage readiness meetings.  

 
B - STARTUP SUPPORT 

1. Provide supervision and workers required to support during unit startup: 
a. Contractor startup team includes Superintendent, Foreman, workers (4), 

certified crane operator (1) 
b.  

C - SITE RESTORATION 

1. Work area cleanup. 
2. Remove office, break room and tool trailer. 
3. Remove equipment and ship off site. 
4. Final approval and complete demobilization and contractor released form. 

       

D- DETAILS WORK SCOPE 

1. Preparation for Intake Gate “In-place” Inspection and repairs 
a. Remove the gear box cover (doghouse) 
b. Remove the center guardrails. 
c. Set maintenance beams next to gate (See block marks for proper 

direction. Also need support rods and nuts). SRA provides beams, rods, 
nuts, and washers. 

d. Remove steel grating and install fiberglass grating, SRA provided grating. 
e. Divers to inspect the outlet gate seating area (SRA schedule the divers) 
f. Install outlet gates. Note: Assist divers to install outlet gate. If cherry 

picker is used, SRA will install the ground chain. 
g. Remove the top two sections of #6 bay Trash racks for divers’ access to 

stop logs. 
h. Intake gate stop log installation: Assist Divers to inspect the intake gate 

stop log seal area. SRA schedule the divers. Raise and lower the bottom 
stop log three times, remove stop log. Diver to inspect the seal area. 
Install the stop logs (3 sections). 

i. Install intake stop logs (3 sections in proper sequence). Contractor to 
provide 35 Ton (Cherry Picker), and certified crane operator/certified 
signal person. Note: Leave the cables on top stop log for activity #3. g 

j. Dewater the draft tube and scroll case (SRA) 
k. Raise intake gate (6 Gate) to check for leak on stop logs. 
l. Take measurements and break limit switch chains (SRA) 
m. Raise the head gate clear the concrete floor. 
n. Lower head gate 
o. Install maintenance beams (2 beams) 
p. Install vertical support rods (2 rods) 
q. Install full and half lock nuts on top and bottom of rods. 
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r. Build scaffold floor underneath (with four layers of six mill plastic 
Visqueen to catch dropped tools and debris) and on both sides of head 
gate (downstream and upstream) 
 

2. Intake Gate In-place Inspection and Repair 
a. Perform general inspection and submit the as-found inspection report on 

intake gate, seals, bolting, and all associated components. 
b. Perform visual inspection and take back slack movement readings on 

sheaves. Remove sheaves if needed. 
c. Upon welding repair (if required), sand blast the gate upon completion of 

welding repair. Blasting shall be done ONLY in the repaired areas. Paint 
and coat the gate with Carboline 341 epoxy coating. Schedule to allow 
coating curing time, approx. 48 hours curing time. Note: DO NOT paint on 
the seals and sealing area. DFT coating thickness: 0.040 on upstream and 
0.020 on downstream of the gate surface. Perform spot coating ONLY on 
repaired area. (Note: Blasting and coating will be done by either firm cost 
with pre-approval or T&M). 

d. Inspect and replace seals as required. The bottom seal will need to be 
replaced.  
 

3. Intake gate Reassembly 
a. General clean blasting sands/debris. Perform final inspection and remove 

scaffolds and weather protection enclosure if necessary. 
b. Inspect the gate sealing area in scroll case by both SRA and contractor 

supervisors, return gate #6 back to hoist in operating position. 
c. Lower gate #6. SRA to equalize by flapper valve, and check for leaks at the 

gate seals. 
d. Using cherry-picker, raise the top stop log to fill the area between stop log 

and gate, not to remove the top stop log. Note: Should have the cables on 
top stop log as per activity # 1.i (alternate method if flapper vv. Fails) 

e. Water the scroll case by using gate #4 & #5, by SRA.  
f. Test run the hoist and intake gate and check for operation (SRA and 

others) 
g. Assist Divers to remove stop logs. Note: Contractor to determine 

schedule, SRA to schedule the Divers 
h. Reinstall the doghouse. 

 

4. Wicket gate inspection 
a. Open scroll case door 
b. Erect scaffold 
c. Perform wicket gate squeeze check, then lock gate in open position to clean 

sealing surfaces, then lock gates in closed position. 
d. Take gate clearances (gaps) and record (SRA to provide datasheets) 
e.  Inspect pins and bushings. 
f. Replace bushings and pins as required (allowance item as T&M basis) 
g. Perform gate adjustment as needed ( allowance item as T&M basis) 
h. Perform welding repair as required. (contractor to provide welding 

procedure, allowance item as T&M basis) (cavitation) 
i. Final inspection on draft tube prior to removing scaffolding. 
j. Final inspection prior to closing doors (scroll case)- QAQC. 
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k. Close door 
 

5. Turbine inspection 
a. Unbolt and open door. 
b. Install scaffolds. 
c. Clean and inspect runner and buff blades as required/may need 

sandblasting. 
d. Inspect blades and runner hub for sign of cracks. 
e. Inspect cavitation area/check blocks and previously repaired areas (HDR 

AND BELZONE INVOLVEMENT as needed). 
f. Perform welding repair as required. (contractor to provide welding 

procedure, allowance item as T&M basis) 
g. Assist belzona/SRA rep if needed. 
h. Take hub and blade clearance reading (SRA to provide datasheets) 
i. Inspect lower turbine guide bearing. 
j. Check and adjust as required. 
k. Final inspection (QA/QC) 
l. Deleted 
m. Close draft tube door 

 

6. Generator Inspection  
a. Inspect and adjust upper guide bearing as required. 
b. Remove/reinstall lagging panels for generator cooler removal/installation. 
c. Inspect generator lock pins. 
d. Inspect generator thrust bearing, make adjustment as required. 

 
7.  Miscellaneous Electrical Testing (Allowance Item as Directed by SRA) 

 

8. Auxiliary work  
a. Clean and inspect Turbine Guide bearing oil reservoir. 
b. Clean and inspect Gov. Oil pump reservoir. 
c. Clean and inspect the Gov. Oil tank.  
d. Clean and inspect the Gov. Air Tank 
e. Supply new door gaskets. SRA provides gasket materials. 
f. Pressurize the system and check for leaks (SRA) 

 

9. Generator Cooler Inspection  
a. Disconnect cooling water piping. 
b. Match mark cooler and heads Remove coolers, remove cooler heads. 
c. Pressure wash cooler heads and inspect/repair if needed. 
d. Setup water blasting equipment. 
e. Water blast and clean cooler bundles 
f. Perform pneumatic leak test on cooler tubes. 
g. Reassemble generator cooler bundles, heads, and piping according to 

correct matched marks/install new anodes. 
h. Put coolers to service and check for leak upon completion. 
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10. Thrust bearing cooler inspection!  
a. Drain oil/ remove doors. Match mark bearing coolers. 
b. Disconnect piping. 
c. Remove existing coolers. 
d. Remove/install new check valves and regulators. 
e. Test for leaks. 

f. Load and unload(new) coolers on/from truck for SRA to provide 
transportation) 

g. Pressure test new coolers before installation. 
h. Install coolers with new gaskets. (Check on installing flex hoses) SRA to 

provide new gaskets and hoses, if needed. 
i. Check for leaks/ install doors new gaskets.  
 

11. Cooling Water Line  
 

12.  Pre-Outage Work 
a. Safety equipment (Water access, handrails etc.) 
b. Mobilization (break trailer etc.) 
c. Crane/rigging inspections (by others) 
d. Retrieve supplies from the SRA Building 
e. Check piping and insulation to be removed or worked on for lead & asbestos 

(by others) 
f. Receive and stage scaffolding where needed. 
g. Safety orientation and meetings 
h. Check lifting lugs on Generator coolers. 
i. Inspect sealing surface on stop logs/lifting connections. 
j. Remove doghouse and handrails etc. 
k. Move dog beams etc. into position. 
l. Clean the Dirty oil tank. 

 
13. Remove\Install new Station Sump Pump #1 

 
a. Build strongback Scaffolding. 
b. Confined space entry. 
c. Set up lighting. 
d. Remove the old pump. 
e. Install a new pump. 
f. Connect motor to new pump. 
g. SRA will reconnect leads. 
h. Check rotation. 
 

14. Remove/Install Emergency Fire Tank Relief Valve 
a. Build scaffolding. 
b. Remove old PRV. 
c. Install new PRV. 
d. Pressurize and check for leaks. (SRA) 
e. Remove scaffolding. 
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15. Remove\Install Governor Oil Pumps and Motors 
a. SRA will isolate and disconnect wires for motors. 
b. Remove motors and pumps. 
c. Prep motors and pumps for transportation. 
d. Install/Align motors and pumps once returned. 
e. SRA will reconnect wires and check rotation. 

 

16. Remove Distribution line anchor points at Structure Roof. 
a. Use of a man lift for rigging/cutting. 
b. Crane and licensed crane operator will be needed. 
c. Cut steel anchors and lower anchors to the ground for disposal.  

  

 

 

Notes:  

 

Below is a list of the onsite and off-site qualified contractors who have been identified as 

qualified vendors/subcontractors for the successful bidder. Note any onsite contracted or 

sub-contracted vender working onsite must be Pre-Approved by SRA Plant Management. 

Any other subcontractors must be identified in the bid proposal for prequalification and 

approval. 

 

Contractor names    Work description              OnSite   Offsite  

Dick & Sons diving        Divers                                          X           

               Southside Machine       Metal Fab and Machine            X          X 

               Waste Water                  Disposal                                         X  
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E. FURNISHED BY CONTRACTOR 

 

Safety & security related: 

1. All contractor personnel will be required to participate in site specific 

training prior to working onsite and attend daily pre-job and weekly safety 

meetings. Each crew will also complete a Safe Work permit as required each 

day prior to beginning work.  

2. Maintain clean work area, free of debris, & obstructions to normal travel, 

fire hazards, etc.  

3. Safety and health equipment required by OSHA and SRA. 

4. Adherence to SRA, contractor rules. 

5. Observance of Toledo Bend hydro plant security guidelines and safe work 

practices and procedures such as tagging, confined space entry, etc. as 

administered by our operations department. 

6. Provide a certified crane operator/signal person, all times as required for 

the project and he/she would be flexible to assist other turbine millwrights, 

as manpower is required. Provide assistance with loading and unloading 

equipment for other on-site contractors or SRA craft persons with pre-

notice. 

 

Vender Required Materials (to include but not limited to): 

1. Air hoses, extension cords, sheet plywood, lumber, and tarps. 

2. Expendable and consumable items. 

3. All tools, temporary office facilities, sanitary facilities, porta potties, lighting, 

and ventilation. 

4. Welding and cutting equipment. 

5. Housing for office requirements and worker change shacks for contractor 

personnel. 

6. Thread and joint compounds, common gasket material and all consumable 

and expendable materials (such as rags, solvents, cleaning tools, plywood’s, 

general lifting cables one-half and under, etc.) 

7. Hard hats, safety glasses, goggles, and all other safety equipment and devices. 

8. Support services to NDE contractor, dust-blaster, painters, and epoxy 

coating for intake gate repairs 
9. The contractor will be expected to perform and support extra work as 

needed and authorized by SRA during the scheduled overhaul period. 

10. General purpose slings, rigging equipment, including chain hoists, tools, 

heating and burning equipment, precision measuring tools, hand tools and 

special tools for all work other than those listed in 4.2 Responsibilities of 

SRA. 

11. Perform the inspection/overhaul of this equipment in accordance with the 

items listed in the following work scopes. The contractor shall not assume 

that work is intended to be performed in the order listed but will be required 

to employ necessary methods to do a complete job. 
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12. The contractor shall provide SRA with the guidelines and agreement on the 

rework costs in the bid proposal. 

13. Drill, remove and tap out any bolts up to ¾.” 

14. General pump and motor coupling and bearing alignment shall be included 

in the original cost. 

15. All welding, heat treatment, and NDE work will be done in accordance with 

ANSI code B31.1 

16. Contractor to furnish all wire plugs or connectors for a single or three-

phase 480V power tools and welding machines (SRA to make connections). 

(NOTE: No 220V single or three-phase power is available.) 

 

Work quality related. 

1. Precision measurement devices. 

2. To perform work in a clean and orderly manner using safe work practices. 

3. To furnish competent labor to complete work as scheduled. 

4. Disconnected piping shall be closed with polyethylene film or equivalent and 

securely taped. Open oil cavities shall be covered during work in adjacent 

areas. 

5. SRA Power Generation Foreign Material Exclusion Procedures will be 

adhered to during work on applicable equipment. 

 

Others: 

1. A complete report on the job performance, safety and NDE records after the 
project completion date but before final payment is made. 

2. All subcontractors are to be approved by Plant management. The names of 
all subcontractors will be identified in the bid proposal. 

3. Provide a daily log and time sheets, as required at all time and material work. 
4. All Contractors will furnish SRA with a written weekly job status report 

detailing items completed and % completion of work in progress, challenges 
to progress, including work behind schedule and resources required to 
complete the work. 

5. All Contractors will provide weekly estimates of cost expended and Present 
Estimate to complete known scope. 

6. Submit quotation and maintain an updated critical path and bar chart for 
company review during the outage. 

7. To provide as a part of the proposal, an organization chart demonstrating the 
responsibility area of the contractor management from the Vice President of 
the department to the first line supervision of the job. Names of the 
individuals and phone numbers will be included. To include with quotation, 
the resumes of contractor superintendent, supervisors/Foremen. 

8. To furnish competent contractor company supervision for managing and 
planning as needed. (NOTE:  Craft foremen are not to be considered 
contractor company supervisors.) 

9. The contractor superintendent will attend pre-outage planning semi-monthly 
meeting and weekly outage meeting. 
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F- MATERIAL & SERVICES PROVIDED BY SRA 

Contractors shall have use of discussed equipment and facilities. Contractor is responsible 

for care, and cleanup of used items. Contractor to IMMEDIATELY notify SRA of any 

maintenance or defective items. Damage to SRA provided items by Contractor outside of 

normal wear and tear shall be replaced/repaired at Contractor’s expense.  

Safety Related: 

1. Contractor shall have all craft and supervision attend and complete the Toledo Bend 
Plant’s, Site Specific orientation presentation. The presentation will help to explain 
various procedures, tagging, confined space procedures and safety requirements for 
working at the Toledo Bend Power Plant. The overall Project JHA is to be covered here 
also with the Contractor’s employees after the Orientation film. 

2. The contractor’s employees shall be allowed use of existing SRA parking facilities as 
specified by the SRA. 

3. Furnish existing station fire protection equipment. 
 

Cost Related: 

1. Electric power will be supplied at the connection box (110 and 440 volts). No 
extension cords will be supplied to the Contractor. The Contractor must advise SRA 
of power requirements. 

2. Station service compressed air for small tools (not for blasting or heavy pneumatic 
equipment). 

3. Normal compressed air, electric power and service water as required at no charge. 
4. Special tools and equipment as originally supplied by OEM, with turbine-generator 

set and turbine rotor stands. 
5. All spare parts, including special gasket material (example: Generator cooler head 

gaskets), bolts, etc. 
6. Floor covering and lay down blocking and cribbing, excluding plywood sheets. 

Contractor to provide SRA the list of materials. 
7. All replacement oils and greases and to drain and refill the oil reservoirs. 
8. Suitable trash containers at job sites. 
9. Electricians/test for all electrical/instrument disconnects/ reconnects. 
10. Welding material, equipment, including oxygen and acetylene etc. 

 
Quality Work Related: 

 1. To make available the necessary operating personnel for start-up and operation 

of equipment. 

 2. Equipment datasheets and drawings as marked up by contractor to reflect 

existing configuration. 
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Others: 

 

1. SRA will make an existing telephone available to the Contractor’s Projector Manager. Use  

      of the telephones shall be as specified by SRA. 

 

2. Plant machine shop services upon request with reasonable notice. 

3. Indoor overhead crane and make available the existing crane in good working order. 

4. To provide a contractor with SRA representative, one for each shift, as required. 

 

       

Commercial Questions  Technical Questions 

Don Iles  SRA Toledo Bend plant 

Attn: Don  Attn: Robert Cullums 

450 Spur 135  209 PVT Rd.6055 

Burkeville, TX 75932  Burkeville, TX 75932 

   

Don Iles - Middle Basin Manager  Robert Cullums- Plant Manager 

409-565-2273  409-880-6273 

   

 

   

 

Pre-bid meeting schedule: 

Bidders are required to attend pre-bid meetings for qualification.  Refer to the notice to 

bidders for time, location, and date of the pre-bid meeting. 

 

 

 



 
24 | P a g e  

 

 

 

 

 

 

 

Remove Existing 

Distribution Line Anchor 

Points from Powerhouse 

Roof Structure 

Remove existing Steel 

Beams, vertical 

supports, and 

anchors. 

Remove existing tie 

back rods/cables and 

turnbuckles.  Roof 

“pots” to remain. 
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Remove existing Steel Beams, at roof clip.  

Roof clip to remain.  Contractor to prepare 

surface and apply Amide Epoxy Paint System 

(typical all locations). 

Remove existing Steel Beams, at roof clip.  

Roof clip to remain.  Contractor to prepare 

surface and apply Amide Epoxy Paint System 

(typical all locations). 



 
26 | P a g e  
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BID PROPOSAL 
Toledo Bend Project Joint Operation Hydro Station Outage Unit #2 

RFB #26-001 

 

Place:                       Burkeville, Texas    

 

Date: _____________________ 

 

Proposal of ____________________________________________________________ 

______________________________________________________________________

_______ hereinafter called Bidder, (a corporation organized under the laws of the State 

of                         ) (partnership consisting of                                                                   ) 

(a proprietorship) (strike out inapplicable references).  

 

To: Sabine River Authority of Texas and Sabine River Authority, State of Louisiana, 

Newton County, Texas; (hereinafter called Owner): 

 
The Bidder, in compliance with your request for proposals for the herein referenced 
construction, having examined the contract documents, drawings and related documents 
and being familiar with all of the conditions surrounding the availability of materials and 
labor, hereby proposes to furnish all labor, materials, and supplies within the time set forth 
herein, and at the prices stated below.  These prices are to cover all expenses incurred 
in performing the work required under the Contract Documents, of which this proposal is 
a part. 
 

Bidder hereby agrees to commence work under this contract on or before a date to be 

specified in a written “Notice to Proceed” from the Owner and to fully complete the project 

within 45 consecutive calendar days thereafter as stipulated in the contract documents.  

Bidder further agrees to pay as liquidated damages the sum of $1,000 for each 

consecutive calendar day thereafter as provided. 

 

Bidder acknowledges receipt of the following addenda: 

 

Addendum No. 1 dated ____________ , _____ Received ____________, _____ 

Addendum No. 2 dated ____________ , _____ Received ____________, _____ 

Addendum No. 3 dated ____________ , _____ Received ____________, _____ 

Addendum No. 4 dated ____________ , _____ Received ____________, _____ 

Addendum No. 5 dated ____________ , _____ Received ____________, _____ 

 

Base Proposal:  Bidder agrees to perform all the improvements and related items 

described in the specifications and shown on the drawings for the sum of the following 

unit prices and lump sum prices: 
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Bidder agrees that if the contract is awarded to him, he will secure proper compliance 
with the terms and provisions of the contract, to insure and guarantee the work until final 
completion and acceptance, and to guarantee payment of all lawful claims for labor 
performed and materials furnished in the fulfillment of the contract.   
 

Bidder represents and warrants that all statements and information prepared and 

submitted in this document are current, complete, true, and accurate.  Submitting a Bid 

with a false statement or material misrepresentations made during the performance of a 

contract is a material breach of contract and may void the submitted Bid and any resulting 

contract. 

 

Bidder certifies that the bid prices contained in this proposal have been carefully checked 

and are submitted as correct and final and agrees that in the event of discrepancy 

between words and figures for any price, the words shall control. 

 

The Bidder represents to the Owner as follows: 

 

(1) That he has personally examined and verified the bid, together with all figures, 
work papers, and other data that were used in preparing this bid, and that he finds 
them in all things correct and that the bid is full, complete, and correct in every 
respect; 

 

(2) That if the Owner accepts his bid and awards the contract to him, that he, or the 
person or corporation for whom he is acting will execute a contract and will perform 
the work in accordance with the contract documents upon which the bid is based.   
 

(3) That he will comply with and will cause all subcontractors to comply with the 
requirement of Chapter 2258, Subchapter B, of the Texas Local Government Code 
to compensate workers at not less than the federally determined prevailing wage 
rates.  
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BID PROPOSAL 
Toledo Bend Project Joint Operation 

Fall 2025 Hydro Station Outage #2 

RFB #26-001 

Item Quantity Unit Description   Unit Price   Total Price 

      
1.  1 LS Mobilization/Demobilization, 

to/from project sites, insurance, 

performance and payment bonds. 

 

     
  

 

     
DOLLARS 

 

     
CENTS 

 
$  $       * 

  
Lump Sum  

 

   

  

  

   
2.  1 LS Pre Outage Work, provide all labor, 

materials, equipment, and tools, for 

equipment staging, rigging, 

inspections, scaffolding staging, and 

all other necessary work to prepare 

for unit outage, per the detailed 

scope, for   

 

     
  

 

     
DOLLARS 

 

   

  CENTS 
 

$  $       * 

  Lump Sum 
 

   
  

  
   

3.  1 LS Intake Gate Inspection, Repairs, 

and Reassembly including all labor, 

material, equipment, to perform all 

preparatory work, grate removals, 

stop log installations, inspections, 

report preparation and 

presentations, repair work, welding, 

and reassembly, including all other 

necessary work per the detail scope, 

for 

 

   

        

  DOLLARS     

  CENTS  $  $       * 

  

Lump Sum 
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4. 1 LS Wicket Gate Inspection, including 

all labor, materials, and equipment 

perform the gate inspections, 

cleaning, and replacement of 

components, including all other 

work necessary per the detailed 

scope, for 

 

   

        

  DOLLARS     

  CENTS  $  $       * 

  Lump Sum     

       

5.  1 LS Turbine Inspection, including all 

labor, materials, and equipment 

perform the turbine inspections, 

cleaning, and replacement of 

components, including all other 

work necessary per the detailed 

scope, for 

 

   

        

  DOLLARS     

  CENTS  $  $       * 

  Lump Sum     

       

6.  1 LS Generator Inspection, including all 

labor, materials, and equipment 

perform the inspections, cleaning, 

and replacement of components, 

including all other work necessary 

per the detailed scope, for 

 

   

        

  DOLLARS     

  CENTS  $  $       * 

       

       

7.  1 LS ALLOWANCE – Miscellaneous 

Electrical Testing, at discretion 

and direction of Owner including 

all labor, materials, and equipment 

perform inspections, , and testing of 
components, including all other 

work necessary per the detailed 

scope, for 

 

   

        

  Five Thousand DOLLARS     

   Zero CENTS  $5000.00  $       * 

  Lump Sum     
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8.  1 LS Auxiliary work, including all labor, 

materials, and equipment for 

inspection and cleaning of Oil tanks, 

pumps, Air tanks, piping systems, 

and valves, including all other work 

necessary per the detailed scope, for 

 

   

        

  DOLLARS     

  CENTS  $  $       * 

  Lump Sum     

       

9.  1 LS Generator Cooler Inspection, 

including all labor, materials, and 

equipment to perform inspections, 

cleaning, and replacement of 

components, including all other 

work necessary per the detailed 

scope, for 

 

   

        

  DOLLARS     

  CENTS  $  $       * 

  Lump Sum     

       

10.  1 LS Thrust Bearing Cooler Inspection, 

including all labor, materials, and 

equipment to perform inspections, 

cleaning, and replacement of 

components, including all other 

work necessary per the detailed 

scope, for 

 

   

        

  DOLLARS     

  CENTS  $  $       * 

 

 

 

 

 

 

 
 

 

 

 

Lump Sum  
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11.  1 Allow ALLOWANCE - Intake Gate Blasting 

and Coating, at discretion and 

direction of Owner, provide all 

labor, materials, equipment, tools, to 

clean perform sand blasting and 

install coating system to the intake 

gates based on visual inspections 

after dewatering.  Costs to be based 

on approved Time and Materials 

proposal at time of inspection. 

 

       

     
Ten Thousand DOLLARS 

 

   

  Zero CENTS 
 

$10,000.00  $       * 

  Allowance 
 

   
  

  
   

12.  1 Allow ALLOWANCE - Wicket Gate 

Bushing, pin, and adjustment, at 

discretion and direction of Owner, 

provide all labor, materials, 

equipment, tools, to remove and 

replace the pins, bushings and make 

gate adjustments.  Costs to be based 

on approved Time and Materials 

proposal at time of inspection 

 

       

     
Ten Thousand DOLLARS 

 

   

   Zero CENTS 
 

$10,000.00  $       * 

  Allowance  
 

   
       

13.  1 Allow ALLOWANCE – Wicket Gate and 

Turbine Welding, at discretion and 

direction of Owner, provide all 

labor, materials, equipment, tools, to 

welding procedures/repairs to the 

wicket gates and Turbine.  Costs to be 

based on approved Time and 

Materials proposal at time of 

inspection 

 

       

     
Twenty Thousand DOLLARS 

 

   

  CENTS 
 

$20,000.00  $       * 

  Allowance  
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14.    Remove/Install New Station Sump 

Pump 1, including all labor, 

materials, and equipment provide 

scaffolding, lighting, removal and 

installation of sump pump 

connections, including all other 

work necessary per the detailed 

scope, for 

 

 

   

       

  DOLLARS     

  CENTS  $  $       * 

  

Per  

 

 

   

15.    Remove/Install Emergency Fire 

Tank Relief Valve, including all 

labor, materials, and equipment 

provide scaffolding, removal and 

installation of PRV connections, 

including all other work necessary 

per the detailed scope, for 

 

 

   

       

  DOLLARS     

  CENTS  $  $       * 

  

Per  

 

 

   

16.    Remove/Install Governor Pumps 

and Motors, including all labor, 

materials, and equipment, removal 

and installation of pumps and 

Motors connections, including all 

other work necessary per the 

detailed scope, for 

 

 

   

       

  DOLLARS     

  CENTS  $  $       * 

  

Per  
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17.    Remove Distribution Line Anchor 

Points, including all labor, materials, 

and equipment provide manlift, 

crane and operator, removal of steel 

frames, and lower to the ground 

level, including all painting, and 

other work necessary per the scope, 

for 

 

 

   

       

  DOLLARS     

  CENTS  $  $       * 

  Per      

  

  

  

  

       

 
*Do not extend unit prices or total out bid items.  Show unit price in words and figures only.  In case 

of discrepancy, the amount shown in words will govern.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
37 | P a g e  

Toledo Bend Project Joint Operation – Hydro Station Outage Unit #2 

RFB #26-001 

 

Total Base Bid: 

(To be calculated by the Owner and/or Engineer.  Bidder to complete Bid Opening 

Sheet)                   

                                                                                              ($                                        ). 
(Amount shall be shown in both words and figures.  In case of discrepancy, the amount shown 

in words will govern.) 

 

The above unit prices shall include all labor, materials, tools, equipment, supervision, 

overhead, profit, insurance, etc., to cover the finished work of the several kinds called 

for. 

 

Bidder understands that the Owner reserves the right to reject any or all bids and to 

waive any informality in the bidding. 

 

The bidder agrees that his bid shall be good and may not be withdrawn for a period of 

90 calendar days after the scheduled closing time for receiving bids. 

 

Upon receipt of the Owner's written acceptance of this bid, Bidder will execute the 

formal contract within 10 days and deliver Bonds and Insurance as required under the 

General Conditions. 

 
Seal & Authorization 

(If Corporation)   

By:  

 

 

Title: 

 

 

 

 

Mailing Address: 

 

 

Street Address: 

 

 

 

City, State, Zip: 

 

 

County: 

 

 

Phone: 
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Bidder shall supply the following information for each principal in the firm: 

 

Name: 
 

Mailing Address: 
 

City, State, Zip Code: 
 

Social Security Number: 
 

 

Name: 
 

Mailing Address: 
 

City, State, Zip Code: 
 

Social Security Number: 
 

 

Name: 
 

Mailing Address: 
 

City, State, Zip Code: 
 

Social Security Number: 
 

 

Name: 
 

Mailing Address: 
 

City, State, Zip Code: 
 

Social Security Number: 
 

 

Name: 
 

Mailing Address: 
 

City, State, Zip Code: 
 

Social Security Number: 
 

 

Name: 
 

Mailing Address: 
 

City, State, Zip Code: 
 

Social Security Number: 
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 BID BOND 
 

KNOW ALL PERSONS BY THESE PRESENTS, 

 

 That we, ________________________________________________________________ 

as Principal, and ________________________________________________________________ 

as Surety, are held firmly bound unto the Sabine River Authority of Texas and the Sabine 

River Authority, State of Louisiana, hereinafter called Owner, in the penal sum of 

_________________________________dollars, ($_____________________), lawful money of 

the United States, for the payment of which sum well and truly to be made, we bind ourselves, 

our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by 

these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, WHEREAS the Principal 

has submitted a Bid for the work described as follows: 

 

Toledo Bend Project Joint Operation  

Hydro Station Outage #2 

RFB #26-001 

 

NOW, THEREFORE, if the Principal shall not withdraw said Bid within the period 

specified therein after the opening of the same, or, if no period be specified, within thirty (30) days 

after the said opening, and shall within the period specified therefor, or if no period be specified, 

within ten (10) days after the prescribed forms are presented to him for signature, enter into a 

written Contract with the Owner in accordance with the Bid as accepted, and give bond with good 

and sufficient surety or sureties, as may be required, for the faithful performance and proper 

fulfillment of such contract; or in the event of the withdrawal of said Bid within the period 

specified, or the failure to enter into such Contract and give such bond within the time specified, 

if the Principal shall pay the Owner the difference between the amount specified in said Bid and 

the amount for which the Owner may procure the required work or supplies or both, if the latter 

be in excess of the former, then the above obligation shall be null and void, otherwise to remain in 

full force and effect. 

 

IN WITNESS THEREOF, the above-bounded parties have executed this instrument under 

their several seals this                                  day of                                      , 20       , the name and 

corporate seal of each corporate party being hereto affixed, and these Presents duly signed by its 

undersigned representative, pursuant to authority of its governing body. 
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____________________________________ 

         (Principal) 

       ____________________________________________ 

         (Business Address) 

        

       ____________________________________________ 

 

Witness:______________________________   By _____________________________Affix Corporate 

            Seal 

 

       Title_________________________________________ 

 

       _____________________________________________ 

         (Corporate Surety) 

 

       ____________________________________________ 

         (Address) 

        

       ____________________________________________ 

 

 

Witness:______________________________   By _____________________________Affix Corporate 

            Seal 

 

       Title_________________________________________ 

 

 

(Power-of-attorney for person signing for Surety Company must be attached to bond.) 

 

 

                                                                                                                                    

 CERTIFICATE AS TO CORPORATE PRINCIPAL 

 

I,                                          , certify that I am the Secretary of the corporation named as Principal 

in the within bond; that                                       , who signed the said bond on behalf of the Principal 

was then                                                 of said corporation; that I know his signature, and his 

signature thereto is genuine; and that said bond was duly signed, sealed, and attested to for and in 

behalf of said corporation by authority of this governing body. 

 

             

                 _____________________________Affix Corporate Seal  
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BID OPENING 

 

In the space provided below, enter your total Base Bid amount for this project.  Only this figure will be read 

publicly at the public bid opening. 

 

It is understood and agreed by the bidder in signing the proposal that the total bid amount entered below is 

not binding on either the bidder or the Owner.  It is further agreed that the official total bid amount for this 

proposal will be determined by multiplying the unit prices for each unit price pay item by the respective 

estimated quantities shown in this proposal, and then totaling all of the extended amounts plus the amounts 

bid for all lump sum items. 

 

 

Project:  RFB #26-001 

Toledo Bend Project Joint Operation- Hydro Station Outage #2 

 

 

 

Owner: Sabine River Authority of Texas 

 Sabine River Authority, State of Louisiana 

 Newton County, Texas 

 

  

$ 

Total Base Bid Amount (Items 1-17) 

 

 

 

 

Name of Bidder 
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VENDOR COMPLIANCE TO TEXAS STATE LAW 
 

 

Chapter 2252.002, of the Texas Government Code applies to the award of government contract to 

non-resident bidders.  This law provides that: 

 

“A government entity may not award a governmental contract to a nonresident bidder unless 

the nonresident underbids the lowest bid submitted by a responsible resident bidder by an 

amount that is less than the greater of the amount by which a resident bidder would be 

required to underbid the nonresident bidder to obtain a comparable contract in the state in 

which the nonresident’s principal place of business is located  

 

“Nonresident Bidder” refers to a person who is not a resident of Texas 

 

“Resident Bidder” refers to a person whose principal place of business is in this state, 

including a contractor whose ultimate parent company or majority owner has its principal 

place of business in this state. 

 

Check the statement that is correct for Bidder. 

 

[_] Non-resident bidders in                                                   (give state), our principal place 

of business, are required to be                                  percent lower than resident bidders 

by state law.  A copy of the statute is attached. 

 

[_] Non-resident bidders in ____________(give state), our principal place of business, are 

not required to underbid resident bidders. 

 

[_] Our principal place of business or corporate offices is in the State of Texas. 

 

 

BIDDER: 

By: ____________________________________ 

 

 

Signature: ____________________________________ 

 

 

Title: ____________________________________ 

 

 

Address: ____________________________________ 

 

 ____________________________________ 
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VENDOR COMPLIANCE TO LOUISIANA STATE LAW 
 

Louisiana R.S. 38:2225 applies to the award of public works contracts to nonresident bidders. This 
law provides that: 

“If a nonresident contractor bidding on public work in the state of Louisiana is 
domiciled in a state that provides a percentage preference in favor of contractors 
domiciled in that state over Louisiana resident contractors for the same type of work, 
then every Louisiana resident contractor shall be granted the same preference over 
contractors domiciled in the other state favoring contractors domiciled therein 
whenever the nonresident contractor bids on public work in Louisiana.” 

“Any local law, either by legislative act or otherwise, ordinance, or executive order 
enacted prior to the effective date of this Act, or enacted hereinafter in conflict with this 
Section, or granting any local contractor or subcontractor preference over other 
Louisiana resident contractors shall be contrary to the provision of this Section.” 

“The provisions and requirements of this Section shall not be waived by any public entity.” 
 
 

Check the statement that is correct for Bidder. 

[  ] Nonresident bidders in   (give state), our principal 
place of business, are required to be  percent lower than resident bidders by 
State law. A copy of the statute is attached. 

[  ] Nonresident bidders in  (give state), 
our principal place of business, are not required to under bid resident 
bidders. 

[  ] Our principal place of business or corporate offices are in the State of Louisiana. 
 
 

Bidder: 

Company Name: _______________________________________________________________________________ 
(typed or printed) 

 

By: _______________________________________________________________________________ 
(Signature -- attach evidence of authority to sign) 

 

Name: _______________________________________________________________________________ 
(typed or printed) 

 

Title:  ______________________________________________________________________________ 
(Signature of Corporate Secretary) 

 

Business Address:    _____________________________________________________________________________ 
 

Phone:  Facsimile:  E-mail __________________________________ 
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ATTESTATIONS 
 

Appearer, as a Bidder on the above-entitled Public Works Project, does hereby attest that: 

LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS 

A. No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, 

or member who has a minimum of a ten percent (10%) ownership in the bidding entity 

named below has been convicted of, or has entered a plea of guilty or nolo contendere to 

any of the following state crimes or equivalent federal crimes: 

(a) Public bribery (R.S. 14:118) (c) Extortion (R.S. 14:66) 

(b) Corrupt influencing (R.S. 14:120) (d) Money laundering (R.S. 14:23) 
 

B. Within the past five years from the project bid date, no sole proprietor or individual partner, 

incorporator, director, manager, officer, organizer, or member who has a minimum of a ten 

percent (10%) ownership in the bidding entity named below has been convicted of, or has 

entered a plea of guilty or nolo contendere to any of the following state crimes or equivalent 

federal crimes, during the solicitation or execution of a contract or bid awarded pursuant to 

the provisions of Chapter 10 of Title 38 of the Louisiana Revised Statutes: 

(a) Theft (R.S. 14:67) (f) Bank fraud (R.S. 14:71.1) 

(b) Identity Theft (R.S. 14:67.16) (g) Forgery (R.S. 14:72) 

(c) Theft of a business record (R.S.14:67.20) (h) Contractors; misapplication of payments (R.S. 

14:202) 

(d) False accounting (R.S. 14:70) (i) Malfeasance in office (R.S. 14:134) 

(e) Issuing worthless checks (R.S. 14:71) 
 

LA. R.S. 38:2212.10 VERIFICATION OF EMPLOYEES 

A. At the time of bidding, Appearer is registered and participates in a status verification 

system to verify that all new hires in the state of Louisiana are legal citizens of the United 

States or are legal aliens. 

B. If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a 

status verification system to verify the legal status of all new employees in the state of 

Louisiana. 

C. If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn 

affidavit verifying compliance with Paragraphs (A) and (B) of this Subsection. 
 

 
__________________________________________________________         _________________________________________________________________________________  

NAME OF BIDDER                                                        NAME OF AUTHORIZED SIGNATORY OF BIDDER 

 

 

__________________________________      _______________________________________________ 
DATE                TITLE OF AUTHORIZED SIGNATORY OF BIDDER 

 

 

_______________________________________________ 
SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER 
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AFFIDAVITS 

 

One of the following four affidavits shall be executed and provided with this 

information. The individual signing the affidavit shall attach evidence of their 

authority to bind the organization to an agreement. 
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AFFIDAVIT FOR CORPORATION 

 

State  ) § 

 

County/Parish of  ) § 

 

  , being duly sworn deposes and says. 

(Name) 

 

that they are   of the 

(Title) 

 

  corporation submitting the 

foregoing qualification form and related information; have read such documents; and 

that such documents are true and correct and contain no material misrepresentations; 

and that they are authorized to make this affidavit on behalf of the Corporation. 

 

 

 

(Signature) 

 

 

Signed and sworn to me before this  day of  , 20 __ 

 

 

 

 

(Notary Public) 

My commission expires: 
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AFFIDAVIT FOR PARTNERSHIP 

 

State  ) § 

 

County /Parish of  ) § 

 

  , being duly sworn deposes and says 

(Name) 

 

that they are   of the 

(Title) 

 

  company submitting the 

foregoing qualification form and related information; have read such documents; and 

that such documents are true and correct and contain no material misrepresentations; 

and that they are authorized to make this affidavit on behalf of the Partnership. 

 

 

 

(Signature) 

 

Signed and sworn to me before this  day of  , 20 __ 

 

 

 

(Notary Public) 

My commission expires: 
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AFFIDAVIT FOR INDIVIDUAL 

 

State  ) § 

 

County/Parish of  ) § 

 

  , being duly sworn deposes and says. 

(Name) 

 

that they are  of the 

(Title) 

 

  company submitting the 

foregoing qualification form and related information; have read such documents; and 

that such documents are true and correct and contain no material misrepresentations. 

 

 

(Signature) 

 

Signed and sworn to me before this  day of  , 20 __ 

 

 

 

(Notary Public) 

My commission expires: 
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JOINT VENTURE STATEMENT 

 

We the undersigned do hereby give notice to our agreement to bid as a joint venture on the 

Project. 

 

(Name of Joint Venture) 

 

(Name of Firm) 

 

(Signature) 

 

Signed and sworn to me before this  day of  , 20   

 

 

(Notary Public) 

My commission expires:    

 

 

(Name of Firm) 

 

 

(Signature) 

 

Signed and sworn to me before this  day of  , 20   

 

 

(Notary Public) 

My commission expires:    

 

 

 

 

END OF SECTION 
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BONDING COMPANY INFORMATION 
 

 

The following person, firm, or corporation has agreed to execute the required payment and 

performance bonds in the event this contract is awarded to the bidder: 

 

Name of Surety:   ________________________________________________ 

 

Mailing Address: _________________________________________________ 

 

City, State, Zip:  _________________________________________________ 

 

Telephone Number:  __________________________________  

 

Is surety authorized to operate in Texas?  ______________________ 

 

Is surety aware of size of project? ________________________ 

 

Does surety have adequate authorization and resources to cover bonds for the amount of this 

contract?  _______________ 

 

Rating from Best's Key Rating Guide _______________ 

 

 Project: Toledo Bend Project Joint Operation  

   Hydro Station Outage #2 
   RFB #26-001 

 

 

 

 

 ______________________________________ 

                                                                                                           Name of Bidder              
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NON-COLLUSION AFFIDAVIT  

FOR PRIME CONTRACTOR 
 

State of                                            ) 

                       ) ss. 

County of                                         ) 

 

                                                 , being first duly sworn, deposes and says that: 

 

(1)  He is                                                                            of                                                                                                                                              

, the Bidder that has submitted the referenced Bid; 

 

(2)  He is fully informed respecting the preparation and contents of the referenced Bid submitted 

to                                                                                                           (Owner) in connection with                                                                                                            

(name of contract), and of pertinent circumstances respecting such Bid; 

 

(3)  Such Bid is genuine and is not a collusive or sham Bid; 

 

(4)  Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, 

employees, or parties in interest, including this affiant, has in any way colluded, conspired, 

connived, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a 

collusive or sham Bid in connection with such Contract, or to refrain from bidding in connection 

with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion 

or communication or conference with any other Bidder, firm, or person to fix the price or prices in 

the referenced Bid or in the Bid of any other bidder, or to fix an overhead, profit, or cost element 

of the Bid price or the Bid price of any other Bidder, or to secure through collusion, conspiracy, 

connivance, or unlawful agreement any advantage against the                                                                                    

(Owner) or any person interested in the proposed Contract; and 

 

(5)  The price or prices quoted in the referenced Bid are fair and proper and are not tainted by any 

collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its 

agents, representatives, owners, employees, or parties in interest, including this affidavit. 

 

 (Signed)                                                                                  . 

                                                                                  . 

 Title                                      . 

Subscribed and sworn to before me by the said                                                           on this           day 

of                                                 , 20         . 

 

By:                                                                           . 

Notary Public 

 

                                      County,                                    [Notary Seal] 

 

My commission expires              , 20          . 
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NON-COLLUSION AFFIDAVIT  

FOR PROPOSED SUBCONTRACTOR 
 

State of                                           ) 

                            ) ss. 

County of                                        ) 

 

                                                 , being first duly sworn, deposes and says that: 

 

(1)  He is                                         of                                                                                                                        , 

hereinafter referred to as the "Subcontractor"; 

 

(2)  He is fully informed respecting the preparation and contents of the subcontractor's Proposal 

submitted by the subcontractor to                                                                                                , the 

Contractor for certain work in connection with                                                                     (name 

of contract), for                                                                                                   (Owner); 

 

(3)  Such subcontractor's Proposal is genuine and is not a collusive or sham proposal; 

 

(4)  Neither the subcontractor nor any of its officers, partners, owners, agents, representatives, 

employees, or parties in interest, including this affiant, has in any way colluded, conspired, 

connived, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a 

collusive or sham Proposal in connection with such Contract, or to refrain from submitting a 

Proposal in connection with such Contract, or has in any manner, directly or indirectly, sought by 

agreement or collusion or communication or conference with any other Bidder, firm, or person to 

fix the price or prices in said subcontractor's Proposal or any other subcontractor's proposal, or to 

secure through collusion, conspiracy, connivance, or unlawful agreement any advantage against 

the                                                                              (Owner) or any person interested in the 

proposed Contract; and 

 

(5)  The price or prices quoted in the subcontractor's Proposal are fair and proper and are not tainted 

by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any 

of its agents, representatives, owners, employees, or parties in interest, including this affidavit. 

 (Signed)                                                                               . 

 

                                                                               . 

 Title                                  . 

 

Subscribed and sworn to before me by the said                                                            

on this             day of                                                 , 20         . 

 

By:                                                                       

Notary Public 

                           County,                              [Notary Seal] 

 

My commission expires              , 20          .  

 



 
53 | P a g e  

 



 
54 | P a g e  

 



 
55 | P a g e  

 



 
56 | P a g e  

 



 
57 | P a g e  

 



 
58 | P a g e  

 



 
59 | P a g e  

 



 
60 | P a g e  



 
61 | P a g e  

 

PREVAILING WAGE RATES 

 

"General Decision Number: TX20250213 07/04/2025 

 

Superseded General Decision Number: TX20240213 

 

State: Texas 

 

Construction Type: Building 

 

Counties: Lee, Limestone, Newton, San Augustine, Shelby and  

Washington Counties in Texas. 

 

 

BUILDING CONSTRUCTION PROJECTS (does not include single 

family 

homes or apartments up to and including 4 stories). 

 

Note: Contracts subject to the Davis-Bacon Act are 

generally 

required to pay at least the applicable minimum wage rate 

required under Executive Order 14026 or Executive Order 

13658. 

Please note that these Executive Orders apply to covered 

contracts entered into by the federal government that are 

subject to the Davis-Bacon Act itself, but do not apply to 

contracts subject only to the Davis-Bacon Related Acts, 

including those set forth at 29 CFR 5.1(a)(1). 

 

___________________________________________________________

___ 

|If the contract is entered    |. Executive Order 14026      

| 

|into on or after January 30,  |  generally applies to the   

| 

|2022, or the contract is      |  contract.                  

| 

|renewed or extended (e.g., an |. The contractor must pay    

| 

|option is exercised) on or    |  all covered workers at     

| 

|after January 30, 2022:       |  least $17.75 per hour (or  

| 
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|                              |  the applicable wage rate   

| 

|                              |  listed on this wage        

| 

|                              |  determination, if it is    

| 

|                              |  higher) for all hours      

| 

|                              |  spent performing on the    

| 

|                              |  contract in 2025.          

| 

|______________________________|___________________________

__| 

|If the contract was awarded on|. Executive Order 13658      

| 

|or between January 1, 2015 and|  generally applies to the   

| 

|January 29, 2022, and the     |  contract.                  

| 

|contract is not renewed or    |. The contractor must pay 

all| 

|extended on or after January  |  covered workers at least   

| 

|30, 2022:                     |  $13.30 per hour (or the    

| 

|                              |  applicable wage rate 

listed| 

|                              |  on this wage 

determination,| 

|                              |  if it is higher) for all   

| 

|                              |  hours spent performing on  

| 

|                              |  that contract in 2025.     

| 

|______________________________|___________________________

__| 

 

The applicable Executive Order minimum wage rate will be 

adjusted annually. If this contract is covered by one of 

the 

Executive Orders and a classification considered necessary 

for 



 
63 | P a g e  

 

performance of work on the contract does not appear on this 

wage determination, the contractor must still submit a 

conformance request. 

 

Additional information on contractor requirements and 

worker 

protections under the Executive Orders is available at 

http://www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/03/2025 

          1              03/07/2025 

          2              03/14/2025 

          3              05/16/2025 

          4              06/20/2025 

          5              07/04/2025 

 

* ASBE0021-007 06/01/2025 

 

LIMESTONE, SAN AUGUSTINE, AND SHELBY COUNTIES 

 

                                  Rates          Fringes 

 

Heat and Frost    

Insulator/Asbestos Worker........$ 33.23             7.52 

-----------------------------------------------------------

----- 

 ASBE0022-003 07/01/2024 

 

                                  Rates          Fringes 

 

ASBESTOS WORKER/HEAT & FROST    

INSULATOR........................$ 30.20            12.38 

-----------------------------------------------------------

----- 

 ASBE0053-002 09/02/2024 

 

Newton County 

 

                                  Rates          Fringes 

 

ASBESTOS WORKER/HEAT & FROST    

INSULATOR........................$ 32.66             9.86 
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-----------------------------------------------------------

----- 

 ASBE0087-005 06/03/2024 

 

Lee County 

 

                                  Rates          Fringes 

 

ASBESTOS WORKER/HEAT & FROST    

INSULATOR........................$ 29.50             8.79 

-----------------------------------------------------------

----- 

 BOIL0074-007 01/01/2025 

 

Lee, Limestone, and Washington Counties 

 

                                  Rates          Fringes 

 

  Boilermaker....................$ 33.17            24.92 

-----------------------------------------------------------

----- 

 BOIL0587-005 01/01/2025 

 

Newton, San Augustine, and Shelby Counties 

 

                                  Rates          Fringes 

 

  Boilermaker....................$ 33.17            24.92 

-----------------------------------------------------------

----- 

* CARP0551-007 04/01/2025 

 

                                  Rates          Fringes 

 

CARPENTER (Form Work Only).......$ 33.27             9.73 

-----------------------------------------------------------

----- 

 IRON0084-004 06/01/2024 

 

Washington County 

 

                                  Rates          Fringes 

 

IRONWORKER, STRUCTURAL AND    
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REINFORCING......................$ 28.26             8.13 

-----------------------------------------------------------

----- 

 IRON0135-003 09/01/2022 

 

Newton and San Augustine Counties 

 

                                  Rates          Fringes 

 

IRONWORKER, REINFORCING AND    

STRUCTURAL.......................$ 34.35            14.44 

-----------------------------------------------------------

----- 

 IRON0263-024 06/01/2024 

 

Shelby County 

 

                                  Rates          Fringes 

 

  Ironworker, reinforcing and    

structural.......................$ 28.64             7.93 

-----------------------------------------------------------

----- 

* IRON0482-010 06/01/2025 

 

Lee and Limestone Counties 

 

                                  Rates          Fringes 

 

IRONWORKER, STRUCTURAL AND    

REINFORCING......................$ 28.30             8.23 

-----------------------------------------------------------

----- 

 LABO0154-005 05/01/2024 

 

Lee County 

 

                                  Rates          Fringes 

 

 Laborers: (Mason Tender -    

Cement/Concrete).................$ 25.27             9.57 

-----------------------------------------------------------

----- 

 LABO0154-019 06/01/2024 
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Newton, San Augustine, and Washington Counties 

 

                                  Rates          Fringes 

 

 Laborers: (Mason Tender -    

Cement/Concrete).................$ 25.27             9.57 

-----------------------------------------------------------

----- 

 LABO0154-025 05/01/2024 

 

Limestone and Shelby Counties 

 

                                  Rates          Fringes 

 

 Laborers: (Mason Tender -    

Cement/Concrete).................$ 25.27             9.57 

-----------------------------------------------------------

----- 

 PLUM0068-005 10/01/2024 

 

                                  Rates          Fringes 

 

PLUMBER   

     Lee & Washington Counties...$ 39.98            11.61 

     Newton, San Augustine, &  

     Shelby Counties.............$ 39.98            11.61 

-----------------------------------------------------------

----- 

 PLUM0100-007 11/01/2024 

 

SAN AUGUSTINE & SHELBY COUNTIES 

 

                                  Rates          Fringes 

 

PLUMBER..........................$ 39.76            14.04 

-----------------------------------------------------------

----- 

 PLUM0529-003 10/01/2024 

 

Limestone County 

 

                                  Rates          Fringes 
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  Plumber........................$ 32.85            12.74 

-----------------------------------------------------------

----- 

*  SUTX2009-100 04/20/2009 

 

                                  Rates          Fringes 

 

BRICKLAYER.......................$ 18.00             0.00 

   

CARPENTER, Includes    

Acoustical Ceiling    

Installation, Batt    

Insulation, and Metal Stud    

Installation (Excludes    

Drywall Hanging, and Form    

Work)............................$ 15.13 **          2.63 

   

CEMENT MASON/CONCRETE FINISHER...$ 12.09 **          0.00 

   

DRYWALL HANGER...................$ 13.89 **          1.00 

   

ELECTRICIAN......................$ 18.06             4.87 

   

LABORER:  Common or General......$  9.24 **          0.00 

   

LABORER:  Landscape &    

Irrigation.......................$  8.50 **          0.22 

   

LABORER:  Mason Tender - Brick...$ 12.02 **          0.00 

   

LABORER:  Mortar Mixer...........$ 12.00 **          0.00 

   

OPERATOR:     

Backhoe/Excavator/Trackhoe.......$ 14.67 **          0.47 

   

OPERATOR:  Bulldozer.............$ 13.00 **          0.35 

   

OPERATOR:  Crane.................$ 21.33             0.00 

   

OPERATOR:  Forklift..............$ 14.58 **          0.00 

   

OPERATOR:  Loader (Front End)....$ 10.54 **          0.00 

   

PAINTER:  Brush, Roller and    



 
68 | P a g e  

 

Spray............................$ 11.75 **          0.00 

   

ROOFER...........................$ 13.64 **          1.80 

   

SHEET METAL WORKER...............$ 17.00 **          0.00 

   

TILE SETTER......................$ 15.00 **          0.00 

   

TRUCK DRIVER.....................$ 10.68 **          0.34 

-----------------------------------------------------------

----- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

===========================================================

===== 

 

** Workers in this classification may be entitled to a 

higher 

minimum wage under Executive Order 14026 ($17.75) or 13658 

($13.30).  Please see the Note at the top of the wage 

determination for more information. Please also note that 

the 

minimum wage requirements of Executive Order 14026 are not 

currently being enforced as to any contract or subcontract 

to 

which the states of Texas, Louisiana, or Mississippi, 

including 

their agencies, are a party. 

 

Note: Executive Order (EO) 13706, Establishing Paid Sick 

Leave 

for Federal Contractors applies to all contracts subject to 

the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If 

this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for 

their 
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own illness, injury or other health-related needs, 

including 

preventive care; to assist a family member (or person who 

is 

like family to the employee) who is ill, injured, or has 

other 

health-related needs, including preventive care; or for 

reasons 

resulting from, or to assist a family member (or person who 

is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional 

information 

on contractor requirements and worker protections under the 

EO 

is available at 

https://www.dol.gov/agencies/whd/government-contracts. 

 

Unlisted classifications needed for work not included 

within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract 

clauses 

(29CFR 5.5 (a) (1) (iii)). 

 

 

-----------------------------------------------------------

----- 

 

The body of each wage determination lists the 

classifications 

and wage rates that have been found to be prevailing for 

the 

type(s) of construction and geographic area covered by the 

wage 

determination. The classifications are listed in 

alphabetical 

order under rate identifiers indicating whether the 

particular 

rate is a union rate (current union negotiated rate), a 

survey 

rate, a weighted union average rate, a state adopted rate, 

or a 

supplemental classification rate. 
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Union Rate Identifiers 

 

A four-letter identifier beginning with characters other 

than 

""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate 

was 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2024. PLUM is an identifier of the union 

whose collectively bargained rate prevailed in the survey 

for 

this classification, which in this example would be 

Plumbers. 

0198 indicates the local union number or district council 

number where applicable, i.e., Plumbers Local 0198. The 

next 

number, 005 in the example, is an internal number used in 

processing the wage determination. The date, 07/01/2024 in 

the 

example, is the effective date of the most current 

negotiated 

rate. 

 

Union prevailing wage rates are updated to reflect all 

changes 

over time that are reported to WHD in the rates 

in the collective bargaining agreement (CBA) governing the 

classification. 

 

Union Average Rate Identifiers 

 

The UAVG identifier indicates that no single rate prevailed 

for 

those classifications, but that 100% of the data reported 

for 

the classifications reflected union rates. EXAMPLE: 

UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 

weighted union average rate. OH indicates the State of 

Ohio. 

The next number, 0010 in the example, is an internal number 

used in producing the wage determination. The date, 

01/01/2024 

in the example, indicates the date the wage determination 

was 
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updated to reflect the most current union average rate. 

 

A UAVG rate will be updated once a year, usually in 

January, to 

reflect a weighted average of the current rates in the 

collective bargaining agreements on which the rate is 

based. 

 

Survey Rate Identifiers 

 

The ""SU"" identifier indicates that either a single non-

union 

rate prevailed (as defined in 29 CFR 1.2) for this 

classification in the survey or that the rate was derived 

by 

computing a weighted average rate based on all the rates 

reported in the survey for that classification. As a 

weighted 

average rate includes all rates reported in the survey, it 

may 

include both union and non-union rates. Example: SUFL2022-

007 

6/27/2024. SU indicates the rate is a single non-union 

prevailing rate or a weighted average of survey data for 

that 

classification. FL indicates the State of Florida. 2022 is 

the 

year of the survey on which these classifications and rates 

are 

based. The next number, 007 in the example, is an internal 

number used in producing the wage determination. The date, 

6/27/2024 in the example, indicates the survey completion 

date 

for the classifications and rates under that identifier. 

 

?SU? wage rates typically remain in effect until a new 

survey 

is conducted. However, the Wage and Hour Division (WHD) has 

the 

discretion to update such rates under 29 CFR 1.6(c)(1). 

 

State Adopted Rate Identifiers 
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The ""SA"" identifier indicates that the classifications 

and 

prevailing wage rates set by a state (or local) government 

were 

adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 

01/03/2024. SA reflects that the rates are state adopted. 

ME 

refers to the State of Maine. 2023 is the year during which 

the 

state completed the survey on which the listed 

classifications 

and rates are based. The next number, 007 in the example, 

is an 

internal number used in producing the wage determination. 

The date, 01/03/2024 in the example, reflects the date on 

which 

the classifications and rates under the ?SA? identifier 

took 

effect under state law in the state from which the rates 

were 

adopted. 

 

----------------------------------------------------------- 

 

WAGE DETERMINATION APPEALS PROCESS 

 

1) Has there been an initial decision in the matter? This 

can 

be: 

 

           a) a survey underlying a wage determination 

           b) an existing published wage determination 

c) an initial WHD letter setting forth a position on 

a wage determination matter 

d) an initial conformance (additional classification 

and rate) determination 

 

On survey related matters, initial contact, including 

requests 

for summaries of surveys, should be directed to the WHD 

Branch 

of Wage Surveys. Requests can be submitted via email to 

davisbaconinfo@dol.gov or by mail to: 
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            Branch of Wage Surveys 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

Regarding any other wage determination matter such as 

conformance decisions, requests for initial decisions 

should be 

directed to the WHD Branch of Construction Wage 

Determinations. 

Requests can be submitted via email to BCWD-Office@dol.gov 

or 

by mail to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2) If an initial decision has been issued, then any 

interested 

party (those affected by the action) that disagrees with 

the 

decision can request review and reconsideration from the 

Wage 

and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 

7). 

Requests for review and reconsideration can be submitted 

via 

email to dba.reconsideration@dol.gov or by mail to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of 

the 

interested party's position and any information (wage 

payment 

data, project description, area practice material, etc.) 

that 
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the requestor considers relevant to the issue. 

 

3) If the decision of the Administrator is not favorable, 

an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210. 

 

===========================================================

===== 

 

          END OF GENERAL DECISION" 

         

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

. 
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Qualification Statements 

ARTICLE 1—GENERAL INFORMATION 

 

1.01 Provide contact information for the Business: 

Legal Name of Business:  

Corporate Office 

Name:  Phone number:  

Title:  Email address:  

Business address of corporate office:  

 

 

Local Office 

Name:  Phone number:  

Title:  Email address:  

Business address of local office:  

 

 

ARTICLE 2—DIVERSE BUSINESS CERTIFICATIONS 

2.01 Provide information regarding Business’s Diverse Business Certification, if any. Provide evidence 
of current certification. 

Certification Certifying Agency 
Certification 

Date 

☐ Disadvantaged Business Enterprise   

☐ Minority Business Enterprise   

☐ Woman-Owned Business Enterprise   

☐ Small Business Enterprise   

☐ Disabled Business Enterprise   

☐ Veteran-Owned Business Enterprise   

☐ Service-Disabled Veteran-Owned Business   

☐ HUBZone Business (Historically 
Underutilized) Business 

  

☐ Other    

☐ None 
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ARTICLE 3—CONSTRUCTION EXPERIENCE 

3.01 Provide information that will identify the overall size and capacity of the Business. 

Average number of current full-time employees:  

Estimate of revenue for the current year:  

Estimate of revenue for the previous year:  

3.02 Provide information regarding the Business’s previous contracting experience. 

Years of experience with projects like the proposed project: 

As a general contractor:  As a joint venturer:   

Has Business, or a predecessor in interest, or an affiliate identified in Paragraph 1.03: 

Been disqualified as a bidder by any local, state, or federal agency within the last 5 years? 

☐ Yes ☐ No 

Been barred from contracting by any local, state, or federal agency within the last 5 years? 

☐ Yes ☐ No 

Been released from a bid in the past 5 years? ☐ Yes ☐ No  

Defaulted on a project or failed to complete any contract awarded to it? ☐ Yes ☐ No 

Refused to construct or refused to provide materials defined in the contract documents or in 

a change order? ☐ Yes ☐ No  

Been a party to any currently pending litigation or arbitration? ☐ Yes ☐ No 

Provide full details in a separate attachment if the response to any of these questions is Yes. 

3.03 List all projects currently under contract in Schedule A and provide indicated information. 

3.04 List a minimum of three and a maximum of six projects completed in the last 5 years in Schedule B 
and provide indicated information to demonstrate the Business’s experience with projects similar 
in type and cost of construction. 

3.05 In Schedule C, provide information on key individuals whom Business intends to assign to the 
Project. Provide resumes for those individuals included in Schedule C. Key individuals include the 
Project Manager, Project Superintendent, Quality Manager, and Safety Manager. Resumes may 
be provided for Business’s key leaders as well. 

ARTICLE 4—REQUIRED ATTACHMENTS 

4.01 Provide the following information with the Statement of Qualifications: 

A. Schedule A (Current Projects) as required by Paragraph 8.03. 

B. Schedule B (Previous Experience with Similar Projects) as required by Paragraph 8.04. 

C. Schedule C (Key Individuals) and resumes for the key individuals listed, as required by 
Paragraph 8.05. 

D. Financial Statements shall be provided upon request. 
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This Statement of Qualifications is offered by: 

Business:  

 (typed or printed name of organization) 

By:  
(individual’s signature) 

Name:  
(typed or printed) 

Title:  
(typed or printed) 

Date:  
(date signed) 

(If Business is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.) 
 

Attest:  
(individual’s signature) 

Name:  
(typed or printed) 

Title:  

 (typed or printed) 

Address for giving notices: 

  

  

  

Designated Representative: 

Name:  
(typed or printed) 

Title:  
(typed or printed) 

Address: 

  

  

  

Phone:  

Email:  
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Schedule A—Current Projects 

Name of Organization  

Project Owner  Project Name  

General Description of Project  

Project Cost  Date Project 
Completed 

 

Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 

Name     

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

 Name Title/Position Organization Telephone Email 

Owner      

Designer      

Construction Manager      
 

Project Owner  Project Name  

General Description of Project  

Project Cost  Date Project 
Completed 

 

Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 

Name     

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

 Name Title/Position Organization Telephone Email 

Owner      

Designer      

Construction Manager      
 

Project Owner  Project Name  

General Description of Project  

Project Cost  Date Project 
Completed 

 

Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 

Name     

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

 Name Title/Position Organization Telephone Email 

Owner      

Designer      

Construction Manager      
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Schedule B—Previous Experience with Similar Projects 

Name of Organization  

Project Owner  Project Name  

General Description of Project  

Project Cost  Date Project 
Completed 

 

Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 

Name     

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

 Name Title/Position Organization Telephone Email 

Owner      

Designer      

Construction Manager      
 

Project Owner  Project Name  

General Description of Project  

Project Cost  Date Project 
Completed 

 

Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 

Name     

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

 Name Title/Position Organization Telephone Email 

Owner      

Designer      

Construction Manager      
 

Project Owner  Project Name  

General Description of Project  

Project Cost  Date Project 
Completed 

 

Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 

Name     

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

 Name Title/Position Organization Telephone Email 

Owner      

Designer      

Construction Manager      
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Schedule B—Previous Experience with Similar Projects 

Name of Organization  

Project Owner  Project Name  

General Description of Project  

Project Cost  Date Project 
Completed 

 

Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 

Name     

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

 Name Title/Position Organization Telephone Email 

Owner      

Designer      

Construction Manager      
 

Project Owner  Project Name  

General Description of Project  

Project Cost  Date Project 
Completed 

 

Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 

Name     

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

 Name Title/Position Organization Telephone Email 

Owner      

Designer      

Construction Manager      
 

Project Owner  Project Name  

General Description of Project  

Project Cost  Date Project 
Completed 

 

Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 

Name     

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

 Name Title/Position Organization Telephone Email 

Owner      

Designer      

Construction Manager      
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Schedule C—Key Individuals 

Project Manager 

Name of individual  

Years of experience as project manager  

Years of experience with this organization  

Number of similar projects as project manager  

Number of similar projects in other positions  

Current Project Assignments 

Name of assignment Percent of time used for 
this project 

Estimated project 
completion date 

   

   

   

Reference Contact Information (listing names indicates approval to contact named individuals as a reference) 

Name  Name  

Title/Position  Title/Position  

Organization  Organization  

Telephone  Telephone  

Email  Email  

Project   Project   

Candidate’s role on 
project 

 Candidate’s role on 
project 

 

Project Superintendent 

Name of individual  

Years of experience as project superintendent  

Years of experience with this organization  

Number of similar projects as project superintendent  

Number of similar projects in other positions  

Current Project Assignments 

Name of assignment Percent of time used for 
this project 

Estimated project 
completion date 

   

   

   

Reference Contact Information (listing names indicates approval to contact named individuals as a reference) 

Name  Name  

Title/Position  Title/Position  

Organization  Organization  

Telephone  Telephone  

Email  Email  

Project   Project   

Candidate’s 
role on 
project 

 Candidate’s 
role on 
project 
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Safety Manager 

Name of individual  

Years of experience as project manager  

Years of experience with this organization  

Number of similar projects as project manager  

Number of similar projects in other positions  

Current Project Assignments 

Name of assignment Percent of time used 
for this project 

Estimated project 
completion date 

   

   

   

Reference Contact Information (listing names indicates approval to contact named individuals as a reference) 

Name  Name  

Title/Position  Title/Position  

Organization  Organization  

Telephone  Telephone  

Email  Email  

Project   Project   

Candidate’s role on 
project 

 Candidate’s role on 
project 

 

Quality Control Manager 

Name of individual  

Years of experience as project superintendent  

Years of experience with this organization  

Number of similar projects as project superintendent  

Number of similar projects in other positions  

Current Project Assignments 

Name of assignment Percent of time used 
for this project 

Estimated project 
completion date 

   

   

   

Reference Contact Information (listing names indicates approval to contact named individuals as a reference) 

Name  Name  

Title/Position  Title/Position  

Organization  Organization  

Telephone  Telephone  

Email  Email  

Project   Project   

Candidate’s 
role on 
project 

 Candidate’s 
role on 
project 
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GENERAL CONDITIONS 
 

1. Definitions 

 

 Whenever used in any of the contract Documents, the following meanings shall be given to the terms here in 

defined: 

 

a) The term "Contract" means the Contract executed between the Sabine River Authority of Texas and Sabine 

River Authority, State of Louisiana   hereinafter called the Owner and                                                 , 

hereinafter called Contractor, of which these General Conditions, form a part. 

 

b) The term "Project Area" means the area within which are the specified Contract limits of the Improvements 

contemplated to be constructed in whole or in part under this contract. 

 

c) The term "Engineer" means the Owner’s Engineer in charge, serving the Owner with architectural or 

engineering services, his successor, or any other person or persons, employed by the Owner for the purpose 

of directing or having in charge the work embraced in this Contract. 

 

d) The term "Contract Documents" means and shall include the following:  Executed Contract, Addenda (if 

any), Invitation for Bids, Instructions to Bidders, Signed Copy of Bid, General Conditions, Special 

Conditions, Technical Specifications, and Drawings. 

 

2. Supervision By Contractor 

 

a) Except where the Contractor is an individual and gives his personal supervision to the work, the Contractor 

shall provide a competent superintendent, satisfactory to the Owner and the Engineer, on the work at all times 

during working hours with full authority to act for him.  The Contractor shall also provide an adequate staff 

for the proper coordination and expediting of his work. 

 

b) The Contractor shall lay out his own work and he shall be responsible for all work executed by him under 

the Contract.  He shall verify all figures and elevations before proceeding with the work and will be held 

responsible for any error resulting from his failure to do so. 

 

3. Subcontracts 

 

a) The Contractor shall not execute an agreement with any subcontractor or permit any subcontractor to perform 

any work included in this Contract until he has verified the subcontractor is acceptable with the Owner. 

 

b) No proposed subcontractor shall be disapproved by the Owner except for cause. 

 

c) The Contractor shall be fully responsible to the Owner for the acts and omissions of his subcontractors, and 

of persons either directly or indirectly employed by them. 

 

d) The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work and 

required compliance by each subcontractor with the applicable provisions of the Contract. 

 

e) Nothing contained in the Contract shall create any contractual relation between any subcontractor and the 

Owner. 

  

4. Payments to Contractor 

 

a) Partial Payments 
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• The Contractor shall prepare his requisition for partial payment as of the last day of the month and submit 

it, with the required number of copies, to the Owner for his approval.  The amount of the payment due 

the Contractor shall be determined by adding to the total value of work completed to date, the value of 

materials properly stored on the site and deducting (1) retainage and (2) the amount of all previous 

payments.  The total value of work completed to date shall be based on the estimated quantities of work 

completed and on the unit prices contained in the agreement.  The value of materials properly stored on 

the site shall be based upon the estimated quantities of such materials and the invoice prices.  Copies of 

all invoices shall be available for inspection of the Engineer. 

 

• The Contractor shall be responsible for the care and protection of all materials and work upon which 

payments have been made until final acceptance of such work and materials by the Owner.  Such 

payments shall not constitute a waiver of the right of the Owner to require the fulfillment of all terms of 

the Contract and the delivery of all improvements embraced in this contract complete and satisfactory to 

the Owner in all details. 

 

• Retainage shall be ten percent (10%) of the amount otherwise due until at least fifty percent of the work 

has been completed.  After the project is fifty percent completed, and the Owner finds that satisfactory 

progress is being made, then the Owner may authorize any of the remaining progress payments to be 

made in full.  The Owner is not obligated to pay interest earned on the first 50% of work completed 

(Texas Water Code 49.276(d)) 

 

• Monthly or partial payments made by the Owner to the Contractor are moneys advanced for the purpose 

of assisting the Contractor to expedite the work of construction.  The Contractor shall be responsible for 

the care and protection of all materials and work upon which payments have been made until final 

acceptance of such work and materials by the Owner.  Such payments shall not constitute a waiver of 

the right of the Owner to require the fulfillment of all terms of the Contract and the delivery of all 

improvements embraced in this Contract complete and satisfactory to the Owner in all details. 

 

b) Final Payment 

 

• After final inspection and acceptance by the Owner of all work under the Contract, the Contractor shall 

prepare his requisition for final payment which shall be based upon the careful inspection of each item 

of work at the applicable unit prices stipulated in the Agreement.  The total amount of the final payment 

due the Contractor under this contract shall be the amount computed as described above less all previous 

payments. 

 

• The Owner before paying the final estimate shall require the Contractor to furnish releases or receipts 

from all subcontractors having performed any work and all persons having supplied materials, equipment 

(installed on the Project) and services to the Contractor, if the Owner deems it necessary in order to 

protect its interest.  The Owner may, if it deems such action advisable, make payment in part or in full 

to the Contractor without requiring the furnishing of such releases or receipts and any payments made 

shall in no way impair the obligations of any surety or sureties furnished under this Contract. 

 

• Any amount due the Owner under Liquidated Damages, shall be deducted from the final payment due 

the contractor. 

 

c) Payments Subject to Submission of Certificates 

 

Each payment to the Contractor by the Owner shall be made subject to submission by the Contractor of all 

written certifications required of him and his subcontractors.  

 

d) Withholding Payments 

 

The Owner may withhold from any payment due the Contractor whatever is deemed necessary to protect the 

Owner, and if so elects, may also withhold any amounts due from the Contractor to any subcontractors or 

material dealers, for work performed or material furnished by them.  The foregoing provisions shall be 
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construed solely for the benefit of the Owner and will not require the Owner to determine or adjust any claims 

or disputes between the Contractor and his subcontractors or material dealers, or to withhold any moneys for 

their protection unless the Owner elects to do so.  The failure or refusal of the Owner to withhold any moneys 

from the Contractor shall in no way impair the obligations of any surety or sureties under any bond or bonds 

furnished under this Contract. 

 

5. Progress and Payment Schedule 

 

The Contractor shall submit for approval immediately after execution of the Agreement, a carefully prepared 

Progress Schedule, showing the proposed dates of starting and completing each of the various sections of the 

work and the accumulated percent of progress each month. 

 

6. Changes in the Work 

 

a) The Owner may make changes in the scope of work required to be performed by the Contractor under the 

Contract without relieving or releasing the Contractor from any of his obligations under the Contract or any 

guarantee given by him pursuant to the Contract provisions, and without affecting the validity of the guaranty 

bonds, and without relieving or releasing the surety or sureties of said bonds.  All such work shall be executed 

under the terms of the original Contract unless it is expressly provided otherwise. 

 

b) Except for the purpose of affording protection against any emergency endangering health, life, limb or 

property, the Contractor shall make no change in the materials used or in the specified manner of constructing 

and/or installing the improvements or supply additional labor, services or materials beyond that actually 

required for the execution of the Contract, unless in pursuance of a written order from the Owner authorizing 

the Contractor to proceed with the change. No claim for an adjustment of the Contract Price will be valid 

unless so ordered. 

 

c) If applicable unit prices are contained in the Agreement, the Owner may order the Contractor to proceed with 

desired unit prices specified in the Contract; provided that in case of a unit price contract the net value of all 

changes does not increase the original total amount of the agreement by more than twenty-five percent (25%) 

in accordance with Chapter 49.273(i) of the Texas Water Code. 

 

d) Contractor acknowledges and agrees that the adjustments in contract price and/or contact time stipulated in 

a Change Order represent full compensation for all increases or decreases in the cost of, or the time required 

to perform the entire work under the Contract, arising directly or indirectly from such Change Order.  

Acceptance of this waiver constitutes an agreement between the Owner and Contractor that each Change 

Order represents an all-inclusive, mutually agreed on adjustment to the Contract, and the Contractor will 

waive all rights to file a claim on Change Orders after they are properly executed. 

 

e) Each change order shall include in its final form: 

• A detailed description of the change in the work. 

• The Contractor's proposal (if any) or a confirmed copy thereof. 

• A definite statement as to the resulting change in the contract price and/or time. 

• The statement that all work involved in the change shall be performed in accordance with contract 

requirements except as modified by the change order. 

• The procedures as outlined in this Section for a unit price contract also apply in any lump sum contract. 

 

7. Claims for Extra Cost 

 

a) If the Contractor claims that any instructions by Drawings or otherwise involve extra cost or extension of 

time, he shall, within ten days after the receipt of such instructions, and in any event before proceeding to 

execute the work, submit his protest thereto in writing to the Owner, stating clearly and in detail the basis of 

his objections.  No such claim will be considered unless so made. 

 

b) Claims for additional compensation for extra work, due to alleged errors in ground elevations, contour lines, 

or bench marks, will not be recognized unless accompanied by certified survey data, made prior to the time 
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the original ground was disturbed, clearly showing that errors exist which resulted, or would result, in 

handling more material, or performing more work, than would be reasonably estimated from the Drawings 

and maps issued. 

 

c) Any discrepancies which may be discovered between actual conditions and those represented by the 

Drawings and maps shall be reported at once to the Owner and work shall not proceed except at the 

Contractor's risk, until written instructions have been received by him from the Owner. 

d) If, on the basis of the available evidence, the Owner determines that an adjustment of the Contract Price 

and/or time is justifiable, a change order shall be executed. 

 

8. Termination, Delays, and Liquidated Damages 

 

a) Right of the Owner to Terminate Contract. 

 

In the event that any of the provisions of this contract are violated by the Contractor, or by any of his 

subcontractors, the Owner may serve written notice upon the Contractor and the Surety of its intention to 

terminate the contract.  The notices shall contain the reasons for such intention to terminate the contract, and 

unless such violation or delay shall cease, and satisfactory arrangement of correction be made within ten 

days, the contract shall, upon the expiration of said ten (10) days, cease and terminate.  In the event of any 

such termination, the Owner shall immediately serve notice thereof upon the Surety and the Contractor.  The 

Surety shall have the right to take over and perform the contract.  Provided, however, that if the Surety does 

not commence performance thereof within ten (10) days from the date of the mailing to such Surety of notice 

of termination, the Owner may take over the work and complete the project by bid/contract or by force 

account at the expense of the Contractor and his Surety shall be liable to the Owner for any excess cost 

incurred. In such event the Owner may take possession of and utilize in completing the work, such materials, 

appliances, and plant as may be on the site of the work and necessary therefore. 

 

b) Liquidated Damages for Delays. 

 

If the work is not completed within the time stipulated in the applicable bid for Lump Sum or Unit Price 

Contract provided, the Contractor shall pay to the Owner as fixed, agreed, and liquidated damages (it being 

impossible to determine the actual damages occasioned by the delay) the amount of $1,000 for each calendar 

day of delay, until the work is completed.  The Contractor and his sureties shall be liable to the Owner for 

the amount thereof. 

 

c) Excusable Delays. 

 

• The right of the Contractor to proceed shall not be terminated nor shall the Contractor be charged with 

liquidated damages for any delays in the completion of the work due to: 

 

• Any acts of the Government, including controls or restrictions upon or requisitioning of materials, 

equipment, tools, or labor by reason of war, national defense, or any other national emergency; 

 

• Any acts of the Owner; 

 

• Causes not reasonably foreseeable by the parties to this Contract at the time of the execution of the 

Contract which are beyond the control and without the fault or negligence of the Contractor, including, 

but not restricted to, acts of God or of the public enemy, acts of another Contractor in the performance 

of some other contract with the Owner, fires, floods, epidemics, quarantine, restrictions, strikes, freight 

embargoes, and weather of unusual severity such as hurricanes, tornadoes, cyclones and other extreme 

weather conditions. 

 

• Provided, however, that the Contractor promptly notifies the Owner within ten (10) days in writing of 

the cause of the delay.  Upon receipt of such notification, the Owner shall ascertain the facts and the 

cause and extent of delay.  If, upon the basis of the facts and the terms of this contract, the delay is 
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properly excusable, the Owner shall extend the time for completing the work for a period of time 

commensurate with the period of excusable delay. 

 

 

9. Contract Period 

 

The Contractor shall commence work within ten (10) days after ordered to proceed and shall prosecute the work 

systematically and energetically so that all of his work will be completed within the contract time as stipulated. 

The Engineer, on reasonable notice in writing to the Contractor may stop any portion of the work, if in his 

judgment, the weather or other conditions, such as labor troubles, poor materials, improper construction methods, 

noncompliance with plans and specifications, prevent the work from being properly done. 

For delays occasioned by any act, neglect or default of the Owner, the Owner shall not be held liable for damages 

on account thereof, but an extension of time shall be granted to the Contractor for the completion of this contract, 

equivalent to the delays so caused. 

10. Assignment or Novation 

 

The Contractor shall not assign or transfer, whether by an assignment or novation, any of its rights, duties, 

benefits, obligations, liabilities, or responsibilities under this Contract without the written consent of the Owner; 

provided, however, that assignments to banks or other financial institutions may be made without the consent of 

the Owner.  No assignment or novation of this Contract shall be valid unless the assignment or novation expressly 

provides that the assignment of any of the Contractor's rights or benefits under the Contract is subject to a prior 

lien for labor performed, services rendered, and materials, tools, and equipment supplied for the performance of 

the work under this Contract in favor of all persons, firms, or corporations rendering such labor or services or 

supplying such materials, tools, or equipment. 

 

11. Disputes 

 

a) All disputes arising under this Contract or its interpretation except those disputes covered by FEDERAL 

LABOR STANDARDS PROVISIONS whether involving law or fact or both, or extra work, and all claims 

for alleged breach of contract shall, within ten (10) days of commencement of the dispute, be presented by 

the Contractor to the Owner for decision.  Any claim not presented within the time limit specified in this 

paragraph shall be deemed to have been waived, except that if the claim is of a continuing character and 

notice of the claim is not given within ten (10) days of its commencement, the claim will be considered only 

for a period commencing ten (10) days prior to the receipt of the Owner. 

 

b) The Contractor shall submit in detail his claim and his proof thereof.  

 

c) If the Contractor does not agree with any decision of the Owner, he shall in no case allow the dispute to 

delay the work but shall notify the Owner promptly that he is proceeding with the work under protest. 

 

12. Technical Specifications and Drawings 

 

Anything mentioned in the Technical Specifications and not shown on the Drawings or vice versa, shall be of like 

effect as if shown on or mentioned in both.  In case of difference between Drawings and Technical Specifications, 

the Technical Specifications shall govern.  In case of any discrepancy in Drawings, or Technical Specifications, 

the matter shall be immediately submitted to the Owner, without whose decision, said discrepancy shall not be 

adjusted by the Contractor, save only at his own risk and expense. 

 

13. Shop Drawings 

 

a) All required shop drawings, machinery details, layout drawings, etc. shall be submitted to the Engineer in     

5  copies for review sufficiently in advance of requirements to afford ample time for checking, including time 

for correcting, resubmitting and rechecking if necessary.  The Contractor may proceed, only at his own risk, 

with manufacture or installation of any equipment or work covered by said shop drawings, etc. until they are 
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reviewed and no claim, by the Contractor, for extension of the contract time shall be granted by reason of his 

failure in this respect. 

 

b) Any drawings submitted without the Contractor's stamp of approval will not be considered and will be 

returned to him for proper resubmission.  If any drawings show variations from the requirements of the 

Contract because of standard shop practice or other reason, the Contractor shall make specific mention of 

such variation in his letter of transmittal in order that, if acceptable, suitable action may be taken for proper 

adjustment of contract price and/or time, otherwise the Contractor will not be relieved of the responsibility 

for executing the work in accordance with the Contract even though the drawings have been reviewed. 

 

c) If a shop drawing is in accordance with the contract or involves only a minor adjustment in the interest of the 

Owner not involving a change in contract price or time; the engineer may review the drawing.  The review 

shall not relieve the Contractor from his responsibility for adherence to the contract or for any error in the 

drawing.  

 

14. Requests for Supplementary Information 

 

It shall be the responsibility of the Contractor to make timely requests of the Owner for any additional information 

not already in his possession which should be furnished by the Owner under the terms of this Contract, and which 

he will require in the planning and execution of the work.  Such requests may be submitted from time to time as 

the need approaches, but each shall be filed in ample time to permit appropriate action to be taken by all parties 

involved so as to avoid delay.  Each request shall be in writing and list the various items and the latest date by 

which each will be required by the Contractor.  The first list shall be submitted within two weeks after Contract 

award and shall be as complete as possible at that time.  The Contractor shall, if requested, furnish promptly any 

assistance and information the Engineer may require in responding to these requests of the Contractor.  The 

Contractor shall be fully responsible for any delay in his work or to others arising from his failure to comply fully 

with the provision of this section. 

 

15. Materials and Workmanship 

 

a) Unless otherwise specifically provided for in the technical specifications, all workmanship, equipment, 

materials and articles incorporated in the work shall be new and the best grade of the respective kinds for the 

purpose.  Where equipment, materials, articles or workmanship are referred to in the technical specifications 

as "equal to" any particular standard, the Engineer shall decide the question of equality. 

 

b) The Contractor shall furnish to the Owner for approval the manufacturer's detailed specifications for all 

machinery, mechanical and other special equipment, which he contemplates installing together with full 

information as to type, performance characteristics, and all other pertinent information as required, and shall 

likewise submit for approval full information concerning all other materials or articles which he proposes to 

incorporate. 

 

c) Machinery, mechanical and other equipment, materials or articles installed or used without such prior 

approval shall be at the risk of subsequent rejection. 

 

d) Materials specified by reference to the number or symbol of a specific standard, shall comply with 

requirements in the latest revision thereof and any amendment or supplement thereto in effect on the date of 

the Invitation for Bids, except as limited to type, class or grade, or modified in the technical specifications 

shall have full force and effect as though printed therein. 

 

e) The Owner may require the Contractor to dismiss from the work such employee or employees as the Owner 

or the Engineer may deem incompetent, or careless, or insubordinate. 

 

16. Samples, Certificates and Tests 

 

a) The Contractor shall submit all material or equipment samples, certificates, affidavits, etc., as called for in 

the contract documents or required by the Engineer, promptly after award of the contract and acceptance of 

the Contractor's bond.  No such material or equipment shall be manufactured or delivered to the site, except 
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at the Contractor's own risk, until the required samples or certificates have been approved in writing by the 

Engineer.  Any delay in the work caused by late or improper submission of samples or certificates for 

approval shall not be considered just cause for an extension of the contract time. 

 

b) Each sample submitted by the Contractor shall carry a label giving the name of the Contractor, the project 

for which it is intended, and the name of the producer.  The accompanying certificate or letter from the 

Contractor shall state that the sample complies with contract requirements, shall give the name and brand of 

the product, its place of origin, the name and address of the producer and all specifications or other detailed 

information which will assist the Engineer in making a prompt decision regarding the acceptability of the 

sample.  It shall also include the statement that all materials or equipment furnished for use in the project will 

comply with the samples and/or certified statements. 

 

c) Approval of any materials shall be general only and shall not constitute a waiver of the Owner's right to 

demand full compliance with Contract requirements.  After actual deliveries, the Engineer will have such 

check tests made as he deems necessary in each instance and may reject materials and equipment and 

accessories for cause, even though such materials and articles have been given general approval.  If materials, 

equipment or accessories which fail to meet check tests have been incorporated in the work, the Engineer 

will have the right to cause their removal and replacement by proper materials or to demand and secure such 

reparation by the Contractor as is equitable. 

 

17. Permits and Codes 

 

a) The Contractor shall give all notices required by and comply with all applicable laws, ordinances, and codes 

of the Local Government.  All construction work and/or utility installations shall comply with all applicable 

ordinances, and codes including all written waivers.  Before installing any work, the Contractor shall examine 

the drawings and technical specifications for compliance with applicable ordinances and codes and shall 

immediately report any discrepancy to the Owner.  Where the requirements of the drawings and technical 

specifications fail to comply with such applicable ordinances or codes, the Owner will adjust the Contract by 

Change Order to conform to such ordinances or codes (unless waivers in writing covering the difference have 

been granted by the governing body or department) and make appropriate adjustment in the Contract Price 

or stipulated unit prices. 

 

b) Should the Contractor fail to observe the foregoing provisions and proceed with the construction and/or install 

any utility at variance with any applicable ordinance or code, including any written waivers (notwithstanding 

the fact that such installation is in compliance with the drawings and technical specifications), the Contractor 

shall remove such work without cost to the Owner. 

 

c) The Contractor shall at his own expense, secure and pay for all permits for street pavement, sidewalks, shed, 

removal of abandoned water taps, sealing of house connection drains, pavement cuts, buildings, electrical, 

plumbing, water, gas and sewer permits required by the local regulatory body or any of its agencies. 

 

d) The Contractor shall comply with applicable local laws and ordinances governing the disposal of surplus 

excavation, materials, debris and rubbish on or off the Project Area and commit no trespass on any public or 

private property in any operation due to or connected with the Improvements contained in this Contract. 

 

e) The Contractor will be required to make arrangements for and pay the water, electrical power, or any other 

utilities required during construction. 

 

f) During construction of this project, the Contractor shall use every means possible to control the amount of 

dust created by construction.  Prior to the close of a day’s work, the Contractor, if directed by the Owner, 

shall moisten the ground and surrounding area to prevent a dusty condition. 

 

18. Care of Work 

 

a) The Contractor shall be responsible for all damages to person or property that occur as a result of his fault or 

negligence in connection with the prosecution of the work and shall be responsible for the proper care and 

protection of all materials delivered and work performed until completion and final acceptance. 
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b) The Contractor shall provide sufficient competent watchmen, both day and night, including Saturdays, 

Sundays, and holidays, from the time the work is commenced until final completion and acceptance. 

 

c) In an emergency affecting the safety of life, limb or property, including adjoining property, the Contractor, 

without special instructions or authorization from the Owner is authorized to act at his discretion to prevent 

such threatened loss or injury, and he shall so act.  He shall likewise act if instructed to do so by the Owner. 

 

d) The Contractor shall avoid damage as a result of his operations to existing sidewalks, streets, curbs, 

pavements, utilities (except those which are to be replaced or removed), adjoining property, etc., and he shall 

at his own expense completely repair any damage thereto caused by his operations. 

 

e) The Contractor shall shore up, brace, underpin, secure, and protect as maybe necessary, all foundations and 

other parts of existing structures adjacent to, adjoining, and in the vicinity of the site, which may be in any 

way affected by the excavations or other operations connected with the construction of the improvements 

included in this Contract.  The Contractor shall be responsible for the giving of any and all required notices 

to any adjoining or adjacent property Owner or other party before the commencement of any work.  The 

Contractor shall indemnify and save harmless the Owner from any damages on account of settlements or the 

loss of lateral support of adjoining property and from all loss or expense and all damages for which the Owner 

may become liable in consequence of such injury or damage to adjoining and adjacent structures and their 

premises. 

 

19. Accident Prevention 

 

a) No laborer or mechanic employed in the performance of this Contract shall be required to work in 

surroundings or under working conditions which are unsanitary, hazardous, or dangerous to his health or 

safety as determined under construction safety and health standards promulgated by the Secretary of Labor. 

 

b) The Contractor shall exercise proper precaution at all times for the protection of persons and property and 

shall be responsible for all damages to persons or property, either on or off the site, which occur as a result 

of his prosecution of the work. 

 

c) The Contractor shall maintain an accurate record of all cases of death, occupational disease, or injury 

requiring medical attention or causing loss of time from work, arising out of and in the course of employment 

on work under the Contract.  The Contractor shall promptly furnish the Owner with reports concerning these 

matters. 

 

d) The Contractor shall indemnify and save harmless the Owner from any claims for damages resulting from 

property damage, personal injury and/or death suffered or alleged to have been suffered by any person as a 

result of any work conducted under this contract. 

 

e) The Contractor shall provide trench safety for all excavations more than five feet deep prior to excavation.  

House Bill 1569 concerning trench safety legislation are made a part of these contract documents for 

Contractor’s reference.  All OSHA Standards for trench safety must be adhered to by the Contractor. 

 

f) The Contractor shall at all-time conduct his work in such a manner as to insure the least possible 

inconvenience to vehicular and pedestrian traffic.  At the close of the work each day, all streets where possible 

in the opinion of the city/county, shall be opened to the public in order that persons living in the area may 

have access to their homes or businesses by the use of the streets.  Barricades, warning signs, and necessary 

lighting shall be provided to the satisfaction of the Owner at the expense of the Contractor. 

 

20. Use of Premises 

 

a) The Contractor shall confine his equipment, storage of materials, and construction operations to the contract 

limits as shown on the drawings and as prescribed by ordinances or permits, or as may be desired by the 

Owner, and shall not unreasonably encumber the site or public rights of way with his materials and 

construction equipment. 
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b) The Contractor shall comply with all reasonable instructions of the Owner and all existing state and local 

regulations regarding signs, advertising, traffic, fires, explosives, danger signals, and barricades. 

 

21. Removal of Debris, Cleaning, Etc. 

 

 The Contractor shall, periodically or as directed during the progress of the work, remove and legally dispose of 

all surplus excavated material and debris, and keep the Project Area and public rights of way reasonably clear.  

Upon completion of the work, he shall remove all temporary construction facilities, debris and unused materials 

provided for work, and put the whole site of the work and public rights of way in a neat and clean condition. 

 

22. Inspection 

 

a) All materials and workmanship shall be subject to inspection, examination, or test by the Owner and Engineer 

at any and all times during manufacture or construction and at any and all places where such manufacture or 

construction occurs.  The Owner shall have the right to reject defective material and workmanship or require 

its correction.  Unacceptable workmanship shall be satisfactorily corrected.  Rejected material shall be 

promptly segregated and removed from the Project Area and replaced with material of specified quality 

without charge.  If the Contractor fails to proceed at once with the correction of rejected workmanship or 

defective material, the Owner may by contract or otherwise have the defects remedied or rejected materials 

removed from the Project Area and charge the cost of the same against any Monies which may be due the 

Contractor, without prejudice to any other rights or remedies of the Owner. 

 

b) The Contractor shall furnish promptly all materials reasonably necessary for any tests which may be required.  

All tests by the Owner will be performed in such manner as not to delay the work unnecessarily and will be 

made in accordance with the provisions of the technical specifications. 

 

c) The Contractor shall notify the Owner sufficiently in advance of back filling or concealing any facilities to 

permit proper inspection.   If any facilities are concealed without approval or consent of the Owner, the 

Contractor shall uncover for inspection and recover such facilities at his own expense, when so requested by 

the Owner. 

 

d) Should it be considered necessary or advisable by the Owner at any time before final acceptance of the entire 

work to make an examination of work already completed by uncovering the same, the Contractor shall on 

request promptly furnish all necessary facilities, labor, and material.  If such work is found to be defective in 

any important or essential respect, due to fault of the Contractor or his subcontractors, the Contractor shall 

defray all the expenses of such examination and of satisfactory reconstruction.  If, however, such work is 

found to meet the requirements of the Contract, the actual cost of labor and material necessarily involved in 

the examination and replacement, shall be allowed the Contractor and he shall, in addition, if completion of 

the work of the entire Contract has been delayed thereby, be granted a suitable extension of time on account 

of the additional work involved. 

 

e) Inspection of materials and appurtenances to be incorporated in the improvements included in this Contract 

may be made at the place of production, manufacture or shipment, whenever the quantity justifies it, and 

such inspection and acceptance, unless otherwise stated in the technical specifications, shall be final, except 

as regards (1) latent defects, (2) departures from specific requirements of the Contract, (3) damage or loss in 

transit, or (4) fraud or such gross mistakes as amount to fraud.  Subject to the requirements contained in the 

preceding sentence, the inspection of materials as a whole or in part will be made at the Project Site. 

 

f) Neither inspection, testing, approval nor acceptance of the work in whole or in part, by the Owner or its 

agents shall relieve the Contractor or his sureties of full responsibility for materials furnished or work 

performed not in strict accordance with the Contract. 

 

23. Review by Owner 

 

The Owner and its authorized representatives and agents shall have access to and be permitted to observe and 

review all work, materials, equipment, payrolls, personnel records, employment conditions, material invoices, 
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and other relevant data and records pertaining to this Contract, provided, however that all instructions and 

approval with respect to the work will be given to the Contractor only by the Owner through its authorized 

representatives or agents. 

 

24. Final Inspection 

 

When the Improvements included in this Contract are substantially completed, the Contractor shall notify the 

Owner in writing that the work will be ready for final inspection on a definite date which shall be stated in the 

notice.  The Owner will make the arrangements necessary to have final inspection commenced on the date stated 

in the notice, or as soon thereafter as is practicable. 

 

25. Deduction for Uncorrected Work 

 

If the Owner deems it not expedient to require the Contractor to correct work not done in accordance with the 

Contract Documents, an equitable deduction from the Contract Price will be made by agreement between the 

Contractor and the Owner and subject to settlement, in case of dispute, as herein provided. 

 

26. Insurance 

 

a) The Contractor shall not commence work under this contract until he has obtained all the insurance required 

under this paragraph and such insurance has been approved by the Owner. 

 

b) Worker’s Compensation Insurance:  The Contractor shall procure and shall maintain during the life of this 

contract Worker's Compensation Insurance as required by the State of Texas for all of his employees to be 

engaged in work at the site of the project under this contract and, in case of any such work sublet, the 

Contractor shall require the subcontractor similarly to provide Worker's Compensation Insurance for all of 

the employees to be engaged in such work unless such employees are covered by the protection afforded by 

the Contractor's Worker's Compensation Insurance. 

 

c) Comprehensive General Liability Insurance: including products/completed operation with limits of liability 

of not less than $1,000,000/2,000,000 combined single limit Bodily Injury and Property Damage. 

 

d) Automobile Liability Insurance: including non-owned and hired vehicle coverage limits of liability of not 

less than: Bodily Injury $1,000,000 each person, $1,000,000 each occurrence: Property Damage $1,000,000 

each occurrence, combined limit $2,000,000. 

 

Contractor's Public Liability and Property Damage Insurance and Vehicle Liability Insurance:  The 

Contractor shall procure and maintain during the life of this contract Contractor's Public Liability Insurance, 

Contractor's Property Damage Insurance and Vehicle Liability Insurance in the following amounts:  

$1,000,000, $1,000,000, $1,000,000. 

 

e) The Sabine River Authority of Texas and Sabine River Authority, State of Louisiana shall be listed as 

additional insured on all insurance.  Provide a waiver of subrogation in favor of the Sabine River Authority 

on all policies. 

 

f) Proof of Insurance:  The Contractor shall furnish the Owner with certificates showing the type, amount, class 

of operations covered, effective dates and date of expiration of policies.  Such certificates shall also contain 

substantially the following statement:  "The insurance covered by this certificate will not be canceled or 

materially altered, except after ten (10) days written notice has been received by the Owner." 

 

g) Indemnification: The Contractor shall indemnify and hold harmless the Owner and the Engineer from any 

and all claims, causes of actions, and damages of every kind, for injury to or death of any person and damages 

to property arising out of the construction of said improvements or the operations embraced by this contract 

or the use of the premises upon which the improvements under this contract are to be constructed, and 

including acts or omissions of the Owner or the Engineer in connection with said improvements. 
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27. Warranty of Title 

 

No material, supplies, or equipment to be installed or furnished under this Contract shall be purchased subject to 

any chattel mortgage or under a conditional sale, lease-purchase or other agreement by which an interest is 

retained by the seller or supplier.  The Contractor shall warrant good title to all materials, supplies, and equipment 

installed or incorporated in the work and upon completion of all work, shall deliver the same together with all 

improvements and appurtenances constructed or placed by him to the Owner free from any claims, liens, or 

charges.  Neither the Contractor nor any person, firm, or corporation furnishing any material or labor for any work 

covered by this Contract shall have any right to a lien upon any improvement or appurtenance.  Nothing contained 

in this paragraph, however, shall defeat or impair the right of persons furnishing materials or labor to recover 

under any law permitting such persons to look to funds due the Contractor in the hands of the Owner.  The 

provisions of this paragraph shall be inserted in all subcontracts and material contracts and notice of its provisions 

shall be given to all persons furnishing materials for the work when no formal contract is entered into for such 

materials. 

 

28. Warranty of Workmanship and Materials 

 

Neither the final certificate of payment nor any provision in the Contract nor partial or entire use of the 

improvements included in this Contract by the Owner or the public shall constitute an acceptance of work not 

done in accordance with the Contract or relieve the Contractor of liability in respect to any express warranties or 

responsibility for faulty materials or workmanship.  Furthermore, if any work is found to be defective, the 

Contractor shall promptly, without cost to Owner and in accordance with the Owner’s written instructions, either 

correct such defective work, or, if it has been rejected by Owner remove it from the site and replace it with non-

defective work.  The Contractor shall promptly remedy any defects in the work and pay for any damage to other 

work resulting there from which shall appear within a period of (   12   ) months from the date of final acceptance 

of the work or as otherwise specified within the technical specifications. 

 

If the Contractor does not promptly comply with the terms of such instructions, or in an emergency where delay 

would cause serious risk of loss or damage, Owner may have the defective work corrected or the rejected work 

removed and replaced, and all direct, indirect and consequential cost of such removal and replacement, including 

but not limited to fees and charges of architects, engineers, attorneys and other professionals, shall be paid by the 

Contractor. 

 

29. Equal Employment Opportunity 

 

a) The Contractor will not discriminate against any employee or the applicant for employment because of race, 

color, religion, sex, or national origin.  The Contractor will take affirmative action to ensure that applicants 

are employed, and that employees are treated during employment, without regard to their race, color, religion, 

sex, or national origin.  Such action shall include, but not be limited to the following:  employment, 

promotion, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay 

or other forms of compensation; and selection for training, including apprenticeship.  The Contractor agrees 

to post in conspicuous places, available to employees and applicants for employment, notices to be provided 

by the Owner. 

 

b) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive consideration for employment without regard to 

race, color, religion, sex, or national origin. 

 

c) The Contractor will cause the foregoing provisions to be inserted in all subcontracts for any work covered by 

this contract so that such provisions will be binding upon each subcontractor, provided that the foregoing 

provisions shall not apply to contracts or subcontracts for standard commercial supplies or raw materials. 

 

d) The Contractor shall take affirmative actions to ensure equal employment opportunity.  The evaluation of the 

Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results 

from its actions. 
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e) Contractors are encouraged to participate in voluntary associations which assist in fulfilling their affirmative 

action obligations. 

 

f) The Contractor is required to provide equal employment opportunity and to take affirmative action for all 

minority groups, both male and female, and all women, both minority and non-minority. 

 

g) The Contractor shall not use the affirmative action standards to discriminate against any person because of 

race, color, religion, sex, or national origin. 

 

h) The Contractor shall not enter into any Subcontract with any person or firm debarred from Government 

contracts.  

i) Nothing herein provided shall be construed as a limitation upon the application of other laws which establish 

different standards of compliance or upon the application of requirements for the hiring of local or other area 

residents. 

 

30. Job Offices 

 

a) The Contractor and his subcontractors may maintain such office and storage facilities on the site as are 

necessary for the proper conduct of the work.  These shall be located so as to cause no interference to any 

work to be performed on the site.  The Owner shall be consulted with regard to locations.  Readily accessible 

copies of the contract documents shall be kept with the project’s superintendent and at such other points on 

the job as the Owner may designate.  Telephone services shall be maintained by the Contractor with an 

answering machine or answering service for receiving messages from the Owner. 

 

b) Upon completion of the improvements, or as directed by the Owner, the Contractors shall remove all such 

temporary structures and facilities from the site and leave the site of the work in the condition required by 

the Contract. 

 

31. Sanitary Facilities 

 

The Contractor shall furnish, install and maintain ample sanitary facilities for the workmen.  As the needs arise, 

a sufficient number of enclosed temporary toilets shall be conveniently placed as required.  Drinking water shall 

be provided from an approved source, so piped or transported as to keep it safe and fresh and served from single 

service containers or satisfactory types of sanitary drinking stands or fountains.  All such facilities and services 

shall be furnished in strict accordance with existing and governing health regulations. 

 

32. Partial Use of Site Improvements 

 

a) The Owner may give notice to the Contractor and place in use those sections of the improvements which 

have been completed, inspected and can be accepted as complying with the technical specifications and if in 

its opinion, each such section is reasonably safe, fit, and convenient for the use and accommodation for which 

it was intended, provided: 

 

b) The use of such sections of the Improvements shall in no way impede the completion of the remainder of the 

work by the Contractor. 

 

c) The Contractor shall not be responsible for any damages or maintenance costs due directly to the use of such 

sections. 

 

d) The period of guarantee stipulated in the Section 28 hereof shall not begin to run until the date of the final 

acceptance of all work which the Contractor is required to construct under this Contract.  

 

33. Subsurface Information 

 

Prior to bidding, bidders may make their own subsurface investigations under time schedule and arrangements 

approved in advance by the Owner.  The Contractor shall determine to his satisfaction the subsoil conditions and 
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their effect on the required construction and shall complete the work as required without additional cost to the 

Owner. 

 

34. Construction Stakes 

 

The Owner will establish such general reference points and construction stakes as in his judgment will enable the 

Contractor to proceed with the work.  The Contractor will be responsible for the layout of the work from these 

stakes and will protect and preserve the established reference points and construction stakes and will make no 

changes or relocations without prior written approval of the Owner.  He will report to the Owner whenever any 

reference point or construction stake is lost or destroyed or requires relocation because of necessary changes in 

grades or locations.  The Contractor will replace and accurately relocate all reference points and construction 

stakes so lost, destroyed, or moved. 

 

35. Barricades, Signs and Handling of Traffic 

 

Barricades, signs, and handling of traffic, if required, shall be in accordance with the "Manual on Uniform Traffic 

Control Devices" as adopted by the Texas State Department of Highways and Public Transportation.   

 

The Contractor shall remedy any deficiencies in barricading or traffic control immediately upon notification by 

the Owner.  Prior to construction, the Contractor shall furnish to Owner a list of Contractor's personnel with 

telephone numbers for notification 24 hours a day, seven days a week.  The listed personnel shall have adequate 

authority to correct barricading or traffic control promptly. 

 

Corrective action must be taken upon verbal notice from the law enforcement agencies, the Texas State 

Department of Highways and Public Transportation or County Engineer’s Office.  The Contractor shall, within 

two (2) hours of actual or attempted notification, have sufficient barricades, lights, and/or other devices to control 

traffic.  Should the Contractor not comply with this notification within two (2) hours, the Owner may place 

barricades and back charge the Contractor $250.00 per day per construction site. 

 

36. Location of and Damage to Existing Utilities 

 

The Contractor is responsible for locating underground obstacles.  It is not represented that the drawings show all 

underground obstacles. 

 

The Contractor shall exercise caution to prevent damage to existing facilities during the progress of the 

construction work, taking care to locate same, where possible, in advance of the actual work.  The Engineer will 

render reasonable assistance to the Contractor in the matter of determining the location of existing utilities by 

making available such maps, records, and other information as may be accessible to him, when requested to do 

so, but the accuracy of such information will not be guaranteed. 

 

The Contractor shall make good all damage to existing utilities and/or pipelines resulting from his operations.  

Should the Contractor, in the layout of his work, encounter any pipe, underground utility, or structure, the location 

of which has not been furnished to him by the Engineer, he shall bring such conditions to the attention of the 

Engineer for his determination of the method to be used to remove or bypass such obstructions. 

In cases where owners of existing pipelines or underground utilities provide services for locating their facilities, 

the Contractor shall coordinate the location marking and be responsible for preserving all stakes and markers set 

for this purpose.  The Contractor's responsibility for these markers shall be similar to his responsibility for 

construction stakes.  The Contractor shall save harmless the Owner and the Engineer for any expenses for 

restoring damaged markers. 

 

37. Sales Tax 

 

This Contract is issued by an organization that qualifies for exemption under the Sales and Use Tax Laws.  The 

Contractor’s attention is directed to the State of Texas Comptroller of Public Accounts Limited Sales, Excise and 

Use Tax for rules and regulations thereto.  Tax Exemption Certificates will be furnished by the Owner on request. 
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38. Materials and Workmanship 

 

Unless otherwise specified, all materials shall be new.  No material which has been used by the Contractor for 

any temporary purpose whatsoever is to be incorporated in the permanent structure without written consent of the 

Engineer. 

 

Where material or equipment are specified by a trade or brand name, it is not the intention of the Owner to 

discriminate against an equivalent product of another manufacturer, but rather to set a definite standard of equality 

or performance and to establish an equitable basis for the evaluation of bids. Where the words "equivalent", 

"proper" or "equal to" are used, they shall be understood to mean that the thing referred to shall be proper, the 

equivalent of, or equal to some other thing, in the opinion or judgment of the Engineer in his sole discretion.   

 

Unless otherwise specified, all materials shall be the best of their respective kinds and shall be in all cases fully 

equivalent to approved samples.  Notwithstanding that the words "or equal to" or other such expressions may be 

used in the specifications in connection with material, manufactured article, or process, the material, article, or 

process specifically designated shall be used, unless a substitute shall be approved in writing by the Engineer, and 

the Engineer shall have the right to require the use of such specifically designated material, article or process. 

 

39. Removal of Condemned Work 

 

In the construction of the work contemplated in this contract, the best workmanship, materials and equipment of 

the grade and make specified shall be used and installed, and to that end, judged by these standards.  If any work, 

equipment or material is found to be imperfect or not in substantial compliance with the provisions of this contract, 

as interpreted by the Engineer, at any time prior to the acceptance of the entire work done under this contract, 

notwithstanding that it may have been passed, overlooked, or previously accepted, the Contractor shall, at his 

own cost and expense, remove it from the premises of the Owner, otherwise dispose of it as directed.   

 

When such condemned work, material or equipment has been removed or disposed of, it shall be replaced by the 

Contractor at his own cost and expense, in accordance with the plans and specifications to the entire satisfaction 

of the Engineer.  The Owner shall not be compelled nor be under any obligation to retain said condemned work, 

material or equipment nor any part thereof, nor pay the Contractor even the reasonable value of same.  In case the 

Contractor shall neglect or refuse to remove or replace any condemned work, material or equipment after written 

notice, within the time designated by the Engineer, such condemned work, material or equipment may be removed 

or replaced by the Owner and the Contractor hereby agrees to pay for the cost of work so done, or material or 

equipment so purchased by the Owner. 

 

40. Fitting and Coordination of Work 

 

The Contractor shall do all work that may be necessary to connect the new work with existing improvements in 

a proper and workmanlike manner.  Only such portion of existing improvements shall be removed for new 

construction as shall be ordered by the Engineer. Any other damage to existing improvements shall be repaired 

by the Contractor at his own expense.  The Contractor shall be responsible for the proper fitting of all work and 

for the coordination of the operations of all trades, subcontractors, or material suppliers engaged upon this 

Contract. 

41. Responsibilities 

 

The Contractor shall be responsible for all materials delivered to him for all parts of the work, including that 

which has been partially paid for, until final acceptance of the entire work, and shall be liable for all losses or 

damages thereto which may occur during the progress of construction and before final acceptance.  The Contractor 

shall be required to make good at his own cost any loss, injury or damage which the said materials or work may 

sustain from any source or cause whatsoever before final acceptance thereof. 

The Contractor is required to replace or repair, if necessary, any portion of pavement or other street improvements 

adjoining his work which may have suffered through his operations, and all adjacent paving or other structures 

shall be left in a satisfactory and workmanlike condition, at least equal to that existing before the Contractor 

hereunder started his work. 
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SPECIAL CONDITIONS OF THE AGREEMENT 

 
1. GENERAL 

 

The provisions of this Section of the specifications shall govern in the event of any conflict between them and the 

“General Conditions of Agreement”. 

 

2. OWNER 

 

The word "Owner" in these specifications shall be understood as referring to the Sabine River Authority of Texas and 

the Sabine River Authority, State of Louisiana, Burkeville, Texas. 

  

3. ENGINEER 

 

The word "Engineer" in these specifications shall be understood as referring to the Sabine River Authorities Director 

of Engineering, or such other Engineer, as may be authorized by said Owner to act in any particular position. 

 

4.   CONTRACTOR 

 

The word "Contractor" in these specifications shall be understood as denoting the General Contractor/Supplier signing 

this contract. 

 

5. SUBLETTING 

 

The Contractor will not be permitted to assign, sell, transfer or otherwise dispose of the contract or any portion thereof, 

or his rights, title or interest therein without the approval of the Owner.  The Contractor will not be permitted to sublet 

any portion of the contract without the approval of the Owner and the Engineer.  No sub-contract will, in any case, 

relieve the Contractor of his responsibility under the contract and bond.  

 

6. TRADE NAMES 

 

Except as specifically specified otherwise, wherever in the specifications an article or class of material is designated 

by a trade name, or by the name or catalog number of any maker, patentee, manufacturer, or dealer, such designation 

shall be taken as intending to mean and specify the articles described or another equivalent thereto in quality, finish, 

and serviceability for the purpose intended as may be determined and judged by the Engineer in his sole discretion. 

 

7. MATERIALS AND WORKMANSHIP 

 

Unless otherwise specified, all materials shall be new.  No material which has been used for any temporary purpose 

whatsoever is to be incorporated in the project without written consent of the Engineer. 

 

Where material or equipment are specified by a trade or brand name, it is not the intention of the Owner to discriminate 

against an equivalent product of another manufacturer, but rather to set a definite standard of equality or performance 

and to establish an equitable basis for the evaluation of bids. Where the words "equivalent", "proper" or "equal to" are 

use, they shall be understood to mean that the thing referred to shall be proper, the equivalent of, or equal to some 

other thing, in the opinion or judgement of the Engineer.   

 

Unless otherwise specified, all materials shall be the best of their respective kinds and shall be in all cases fully 

equivalent to approved samples.  Notwithstanding that the words "or equal to" or other such expressions may be used 

in the specifications in connection with material, manufactured article, or process, the material, article, or process 

specifically designated shall be used, unless a substitute shall be approved in writing by the Engineer, and the Engineer 

shall have the right to require the use of such specifically designated material, article or process. 
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8. INDEMNIFICATION 

 

The Contractor shall indemnify and hold harmless the Sabine River Authority of Texas, Sabine River Authority, State 

of Louisiana,  and the Engineer from any and all claims, causes of actions, and damages for every kind, for injury to 

or death of any person and damages to property arising out of the construction of said improvements or the operations 

embraced by this contract or the use of the premises upon which the improvements under this contract are to be 

constructed, and including acts or omissions of the Owner or the Engineer in connection with said construction. 

 

9. PARTIAL PAYMENTS BY THE OWNER 

 

Progress Payment.  Partial payment will be paid for on a monthly basis at the unit price set forth in the bid proposal.  

Once all of the materials are received by the Owner the final payment will be adjusted accordingly. 

 

At any time upon request, the Contractor shall submit evidence showing payment of his bills for labor, materials, 

freight, or other expenses on account of the work, and if it should be evident that the Contractor is not making prompt 

and full payment of his obligations, the Owner may withhold the issuance of payment until such unpaid wages and/or 

related liquidated damages are remedied. 

 

 

10. OWNER’S ALLOWANCE  

 

Contractor agrees that an Owner’s allowance, if any, is for the sole use of Owner to cover unanticipated cost. Prior to 

final payment, an appropriate Change Order will be issued as recommended by the Engineer to reflect actual amounts 

due Contractor for work covered by allowances, and the contract price will be correspondingly adjusted.  

 

11. OBSERVATION OF THE MATERIALS 

 

It is agreed by the Supplier that the Engineer shall be and is hereby authorized to appoint from time to time such 

representatives as the said Owner may deem proper to observe the material furnished under this contract and to see 

that the said materials furnished are in accordance with the specifications therefore. 

 

 12. FINAL ACCEPTANCE AND PAYMENT 

 

The final payment due the Contractor shall be based on measurements and calculations performed or verified by the 

Engineer.  The final payment due the Contractor shall be the amount calculated for all work performed (plus materials 

furnished uninstalled if applicable), less all previous payments, less any back charges levied against the Contractor 

according to the Contract Documents, and less any liquidated damages. 

 

If the Owner should issue the Certificate of Acceptance following the issuance by the Engineer of the Certificate of 

Substantial Completion, the Engineer shall thereupon proceed to make final measurements and prepare a final 

statement of the value of all work performed and materials furnished under the terms of the Contract, less a retention 

of the Engineer's estimated cost of completing the incomplete or unsatisfactory items of work with specified amounts 

for each incomplete or defective item of work. 

 

13. LIQUIDATED DAMAGES 

 

Since the actual damages for any delay under this contract are impossible to foresee, the Supplier and his Sureties 

shall be liable for and shall pay to the Owner the sum of $1,000 per day as fixed, agreed, and liquidated damages for 

each calendar day of delay caused from delivery of materials beyond the stipulated contract time. 
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14.   PROHIBITION ON BOYCOTTING ISRAEL 

 

In accordance with Section 2270.002 of the Texas Government Code, Contractor hereby represents and warrants that 

Contractor: 

1.  Does not boycott Israel; and 

2. Will not boycott Israel during the term of this Contract. 

 

 

15. PROHIBITION ON BOYCOTTING POWER COMPANIES 

 

In accordance with Section 2274.001 of the Texas Government Code, Contractor hereby represents and warrants 

that Contractor: 

 

1. Does not boycott power companies; and 

2. Will not boycott power companies during the term of this contract. 

 

16. PROHIBITION ON COMPANIES THAT DISCRIMINATE AGAINST FIREARM AND 

AMMUNITIONN INDUSTRIES 

 

In accordance with Section 2274.002 of the Texas Government Code, Contractor hereby represents and warrants  

that Contractor: 

1. Does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 

firearm trade association; and 

2. Will not discriminate during the term of the contract against a firearm entity or firearm trade association. 

 

17.   POSTING OF CERTAIN INFORMATION AT COMMERCIAL BUILDING CONSTRUCTION SITE  

 REQUIRED 

 

In accordance with Section 116.001 of the Texas Government Code, Contractor hereby represents and warrants that 

Contractor: 

 

1. As soon as practicable after beginning construction of a commercial building project located in this state, 

the developer of the project shall visibly post the following information at the entrance to the construction 

site: a) the name and contact information of the developer; and b) a brief description of the project. 
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AGREEMENT 

 

 

 

THIS AGREEMENT, made this _____ day of _______________, 20___, by and between the 

Sabine River Authority of Texas and Sabine River Authority, State of Louisiana                   

herein called “Owner,” acting herein through      David Montagne   its    Executive V.P. and 

General Manager (SRA-TX)  , Warren Founds, III its Executive Director (SRA-LA) and 

____________________________________________________________ Of ____________, 

hereinafter called “Contractor.” 

 

 

WITNESSETH:  That for and in consideration of the payments and agreements hereinafter 

mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees with 

the OWNER to commence and complete the construction described as follows:  Toledo Bend 

Project Joint Operation Hydro Station Outage #2  hereinafter called the project, for the prices 

stated in CONTRACTOR’S attached bid proposal dated _______________________and all extra 

work in connection therewith, under the terms as stated in the General and Supplementary 

Conditions of the Contract; and at his own proper cost and expense to furnish all the materials, 

supplies, machinery, equipment, tools, superintendence, labor, insurance, and other accessories 

and services necessary to complete the said project in accordance with the conditions and price 

stated in the Proposal, Bidding Instructions, the General Conditions, and Supplementary 

Conditions of the Contract, the plans, the specifications, addendum No. 1 and contract documents 

as prepared by the Owner, all of which are made a part hereof and collectively evidence and 

constitute the contract.  Total Contract Award $______________. 

 

 

The Contractor hereby agrees to commence work under this contract on or before a date specified 

in a written “Notice to Proceed” from the OWNER and to fully complete all work for the Contract 

within 45 consecutive calendar days, as outlined in the Project Specifications and Information to 

Bidders.  The Contractor further agrees to pay, as liquidated damages, the sum of $1,000 for each 

consecutive calendar day that he does not complete the work as required. 

 

 

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the 

contract, subject to additions and deductions, as provided in the General and Supplementary 

Conditions of the Contract, and to make payments on account thereof as provided in Article 4, 

“Payments to Contractor” of the General Conditions. 

 

 

CONTRACTOR hereby verifies that CONTRACTOR does not boycott Israel and Power 

Companies and will not boycott Israel or Power Companies during the term of this Agreement. 

 

CONTRACTOR hereby verifies that CONTRACTOR does not discriminate against firearm and 

ammunition industries and not discriminate against firearm and ammunition industries during the 

term of this Agreement.  
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(signatures on next page) 

 

IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4) 

counterparts, each of which shall be deemed an original, in the year and day first above mentioned. 

 

 

 

 

 

(Seal)        

 

ATTEST: 

 

_________________________________________________________________ 

(Contractor)   

 

 

By: ________________________________ _____________________________ 

 (Signature & Title)    (Witness) 

 

 

Date:_______________________________        

 

           

 

Sabine River Authority of Texas 
 

 

By: __________________________  _____________________________ 

David Montagne  (Witness) 

Executive V.P. & General Manager 

 

Date:__________________________ 

        

       

Sabine River Authority, State of Louisiana 
 

 

By: __________________________  _____________________________ 

Warren Founds, III  (Witness) 

Executive Director 

 

Date:__________________________ 
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PERFORMANCE BOND 
 

 
KNOW ALL MEN BY THESE PRESENTS: that 

 

_____________________________________________________________________________ 
(Name of Contractor or Company) 

 

____________________________________________________________________________________________ 
     (Address) 

 

a ________________________________hereinafter called Principal, and 
  (Corporation/Partnership) 

              
     (Name of Surety Company) 

 

              
     (Address) 

 

hereinafter called Surety, are held and firmly bound unto 

              
     (Name of Recipient) 

 

              
     (Recipient’s Address) 

      

hereinafter called OWNER, in the penal sum of ______________________________________Dollars  

________________ ($______________) in lawful money of the United States, for the payment of which 

sum well and truly to be made we bind ourselves, successors, and assigns, jointly and severally, firmly in 

these presents. 

 

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain 

contract with the OWNER dated   day of   , 20 , a copy of which is hereto attached and 

made a part hereof for the construction of: ___________________________________ 
(Project Name) 

 

NOW THEREFORE, if the Principal shall well, truly and faithfully perform its duties in all the 

undertakings, covenants, terms, conditions, and agreements of said contract during the original term thereof, 

and any extensions thereof which may be granted by the OWNER, with or without notice to the Surety and 

during the one-year guaranty period, and if the principal shall satisfy all claims and demands incurred under 

such contract, and shall fully indemnity and save harmless the OWNER from all costs and damages which 

it may suffer by reason of failure to do so, and shall reimburse and repay the OWNER all outlay and expense 

which the OWNER may incur in making good any default, then this obligation shall be void, otherwise 

remain in full force and effect. 

 

PROVIDED FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 

change, extension of time, alteration or addition to the terms of the contract or to WORK to be performed 

thereunder to the SPECIFICATIONS accompanying the same shall in any way affect its obligation to this 

BOND, and it does hereby waive notice of any such change, extension of time, alteration or addition to the 

terms of the contract or to the WORK or to the SPECIFICATIONS PROVIDED, FURTHER, that no final 

settlement between the OWNER and the CONTRACTOR shall abridge the right of any beneficiary 

hereunder, whose claim may be unsatisfied. 
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IN WITNESS WHEREOF, this instrument is executed in     counterparts, each  
        (Number) 

one of which shall be deemed an original, this the      day of    , 20 . 

 

 

ATTEST: 

              
        (Principal) 

 

       By:           (s) 
 (Principal Secretary)      

 

(SEAL) 

 

             
 (Witness as to Principal)    (Address) 

 

              
(Address)       

              

 

ATTEST: 

             
        (Surety) 

 

       By        
 (Witness as to Surety)     (Attorney in Fact) 

 

              
 (Address)      (Address) 

 

 

 

NOTE: Date of BOND must not be prior to date of Contract.  If CONTRACTOR is Partnership, all partners 

should execute BOND. 

 

IMPORTANT:  Surety companies executing BONDS must appear on the Treasury Department’s most 

current list (Circular 570 as amended) and be authorized to transact business in the state where the 

PROJECT is located. 
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PAYMENT BOND 
 

 

STATE OF TEXAS      

COUNTY OF ORANGE 

 

 

KNOWN ALL MEN BY THESE PRESENTS:  That                                       of the City of               

County of                 , and State of                                         as principal, and 

______________________________________________________________________________ 

______________________________________________________________________________ 

authorized under the laws of the State of Texas to act as surety on bonds for principals, are held 

and firmly bound unto Sabine River Authority of Texas and Sabine River Authority, State of 

Louisiana (Owner), in the penal sum ___________________________________________Dollars  

________________($______________) for the payment whereof, the said Principal and Surety bind 

themselves, and their heirs, administrators, executors, successors and assigns, jointly and 

severally, by these presents: 

 

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated 

the ___________ day of _____________________________________________, 20__, to 

 

 

Sabine River Authority of Texas 

Sabine River Authority, State of Louisiana 

Hydro Station Outage #2 
RFB #26-001 

 

which contract is hereby referred to and made a part hereof as fully and to the same extent as if 

copied at length herein. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the 

said Principal shall pay all claimants supplying labor and material to him or a subcontractor 

in the prosecution of the work provided for in said contract, then, this obligation shall be 

void; otherwise to remain in full force and effect; 

 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter 

2253 of the Government Code of Texas as amended and all liabilities on this bond shall be 

determined in accordance with the provisions of said Article to the same extent as if it were copied 

at length herein. 

 

Surety, for value received, stipulates and agrees that no change, extension of time, 

alteration or addition to the terms of the contract, or to the work performed thereunder, or the plans, 

specifications, or drawings accompanying the same, shall in anyway affect its obligation on this 

bond, and it does hereby waive notice of any such change, extension of time, alteration or addition 

to the terms of the contract or to the work to be performed thereunder. 
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IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this 

instrument this ________________ day of _________________________, 20__.  

 

 

 

 
                                                                               _____________________________________ 

Principal Surety    

  

 

 

By _____________________________________ By___________________________________ 

 

Title____________________________________ Title_________________________________ 

 

Address_________________________________ Address______________________________ 

 

________________________________________ _____________________________________ 

 

________________________________________ _____________________________________ 

 

 

The name and address of the Resident Agent of Surety is: 

 

  
 

  
 

 

 
 

 


