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Notice	to	Bidders	
	

The Sabine River Authority of Texas (SRA) is seeking bids for paving improvements at the Six Mile 
Recreation Area located on Hwy 87 Sabine County, Texas.  Sealed bids are to be received in the office 
of the Division Manager, Sabine River Authority of Texas (SRA) Toledo Bend Division Office, 450 Spur 
135, Burkeville, Texas 75932 for response to this request for bid, until 2:00 p.m. on August 4, 2020.  
Bids will, immediately thereafter, be publicly opened and read aloud.   
 
Bids must be submitted and received no later than the opening date and time specified above.  Any 
Bid received later than the specified time will not be considered and will be returned unopened.  The 
SRA is not responsible for ensuring the delivery of Bids to our offices.  Bids shall be sealed and clearly 
marked, “Request for Bid – Six Mile Recreation Area Paving Improvements (RFB #20-0504).” 
 

Mail Bids to:    OR  Deliver Bids to: 
  Bill Hughes      Bill Hughes 
  Toledo Bend Division Office    Toledo Bend Division Office 
  450 Spur 135      450 Spur 135 
  Burkeville, TX  75932     Burkeville, TX  75932 
 
A Pre-Bid Conference between the SRA, prospective bidders, suppliers, etc. will be held on July 28, 
2020, 10:00 a.m. at the Six Mile Boat Ramp parking area located on Hwy 87 south of the Six Mile 
Creek bridge at Toledo Bend Reservoir in Sabine County, TX to make certain that the scope of work 
is fully understood.  All interested parties are requested to attend.   
 
The Sabine River Authority reserves the right to adopt the most advantageous interpretation of the 
bids submitted in the case of ambiguity or lack of clearness in stating proposal prices, to reject any 
or all bids, and/or waive any formalities.   
 
Contract documents may be obtained from (1) SRA Authority General Office, 12777 Hwy. 87 N., 
Orange, TX or (2) SRA Toledo Bend Division Office, 450 Spur 135, Burkeville, TX or (3) by download 
from www.sratx.org under doing business “bid opportunities” or (4) by email request to 
purchasing@sratx.org.  Parties requesting sets to be mailed shall pay all charges involved.   
 
Questions regarding contract documents may be emailed to purchasing@sratx.org or directed to 
Catherine Dunwoody at 409.746.2192. 
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General	Information	and	Instructions	
	

 
This Request for Bid is to provide for paving improvements for the Sabine River Authority of Texas 
(SRA) at the Six Mile Recreation Area in Sabine County, Texas.  A detailed scope of work and 
specifications are provided later in this package.   
 
Below is the calendar of events associated with this request: 
 

Date	 Description	
July 19, 2020 First publication date for Notice to 

Bidders 
July 26, 2020 Second publication date for Notice to 

Bidders 
July 28, 2020 at 10:00 a.m. Pre-Bid Conference at Six Mile Boat 

Ramp parking area located on Hy 87 
south of the Six Mile Creek bridge at 
Toledo Bend Reservoir in Sabine 
County, TX 

July 28, 2020 Last date and time to ask questions or 
request additional information.  
Email questions to 
purchasing@sratx.org 

July 30, 2020	 Responses to questions distributed as 
an addendum to the bid package. 

August 4, 2020 at 2:00 p.m.	 Bids will be opened and read out loud 
at  
SRA Toledo Bend Division Office 
450 Spur 135 
Burkeville, TX  75932 

August 11, 2020 Anticipated time frame for 
commencement of services 

 
 
At the Sabine River Authority of Texas, our goal is to purchase goods and services that are determined 
to be the best value to meet our business needs.  We support open, fair, and unrestricted competition 
in selecting products and services with equal opportunity provided to all qualified parties including 
small business enterprises, Historically Underutilized Businesses, and Disadvantaged Business 
enterprises.    
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Preparation	of	Bids	
 
Sealed bids shall be prepared and submitted in compliance with the specifications outlined in this 
Request for Bid package and the Notice to Bidders.  All blank places on the Bid Proposal form must 
be filled in as noted, in ink (except for price extensions and totals), and no changes shall be made in 
the phraseology of the forms or of the items mentioned therein.  No changes shall be made in any 
prices which may be prescribed for specific bid items.   
 
All lump sum and unit prices must be stated in both words and figures; however, do not extend your 
unit prices.  That function will be performed by SRA.  If you extend the unit price bid, the extension 
amount will be ignored in determining the low bidder.   
 
In case of any discrepancy between the written amounts and the figures, the written amounts shall 
govern.  For those items of the proposal containing two or more alternate materials, equipment, or 
methods, the Bidder will select the material, equipment, or method bid by crossing out the remaining 
materials, equipment, or method, or by listing, circling, or checking the selected method if so 
indicated.  Any Bid may be deemed irregular which contains any omission, erasure, alteration, 
addition, irregularity of any kind, or item not called for, or which does not contain prices set opposite 
to each of the several items in the Bid Proposal or in which any of the prices are obviously unbalanced 
or which shall in any manner fail to conform to the conditions set forth in this request for bid.  No 
qualifying statements shall be included in the Bid Proposal, or in an accompanying letter, unless 
specifically called for.  Such statements will be cause for rejection of the Bid.                                                                             
 
To be valid, all Bids must be manually signed in ink by an authorized person in the blank space 
provided on the Bid Proposal form.  By such signature, the Bidder agrees to strictly abide by the 
terms, conditions, and scope of work herein.  To ensure consideration, the Bid must be enclosed in a 
sealed envelope and labeled as described in the Notice to Bidders.  The Bid shall be accompanied by 
the required information as indicated in this Bid package.   
 
Pre‐Bid	Conference	
 
A Pre-Bid Conference between the SRA, prospective Bidders, suppliers, etc. will be held to make 
certain that the scope of work is fully understood.  To answer questions as a result of the Pre-Bid 
Conference, an addendum will be issued subsequent thereto.  The Pre-Bid Conference will be held at 
the location and time as identified in the Notice to Bidders and the Bid Package.  
 
Interpretation	of	Contract	Documents,	Technical	Specifications,	and	Drawings	
 
Bidders desiring further information or interpretation of the contract documents, technical 
specifications, and drawings must make request for such information in writing to the purchasing 
representative. The email address to submit these questions is:  purchasing@sratx.org.  Such 
requests should be received five (5) days prior to the date for the Bid opening.  The purchasing 
representative will direct any inquiries to the appropriate SRA personnel, and any answers to such 
requests will be given in writing to all Bidders, in addendum form, and all addenda will be bound and 
made a part of the contract.  No other explanation or interpretation will be considered official or 
binding.  Should a Bidder find discrepancies in, or omissions from the contract documents, technical 
specifications, or drawings, or should he be in doubt as to their meaning, he should at once notify the 
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purchasing representative in order that a written addendum may be sent to all Bidders.  It is the 
responsibility of the Bidders to know if they have received all such addenda, complete files of which 
will be maintained at both the Authority General Office and the Toledo Bend Division Office. 
	
Examination	of	Contract	Documents	and	Site	
 
In preparation of the Bid for the project, consideration must be taken to examine contract documents, 
make observations and investigations, and correlate knowledge and observations with the 
requirements set forth such as:  
 

a. Read the contract documents and related technical data and reports thoroughly.  Use the 
complete set of contract documents in preparing bids.  Assume responsibility for errors 
or misinterpretations resulting from the use of partial or incomplete contract documents.   

b. Visit the site to become familiar with general, local, and site conditions that may affect 
cost, progress, or performance of the work in any manner.   

c. Become familiar with federal, state, and local laws, ordinances, rules and regulations 
affecting cost, progress, or performance of work. 

 
Surveys and investigation reports of latent physical conditions at the site, or conditions or situations 
affecting the design of the project used in preparing the contract documents are referenced in the 
supplementary conditions. 
 

a. These reports are available for information only and the SRA does not guarantee their 
accuracy or that any opinions expressed in the report are correct. 

b. Make additional surveys and investigations as necessary to determine the bid price for 
performance of the work in compliance with the terms of the contract documents before 
submitting a bid.  

c. The cost for these investigations is to be paid by the bidders.  
 
Acknowledge sole responsibility for job site safety, including trench excavation and confined space 
entry safety, by the submission of a Bid for this project.  The submission of a Bid is incontrovertible 
representation by the Bidder that he has complied with every requirement of this section.  
 
Bid	Security	
 
As a guarantee that the Bidder will promptly enter into a contract and execute both performance and 
payment bonds on the forms included in the contract documents if awarded the contract, the Bidder 
must meet the following bid security requirements as set forth in Texas Water Code Chapter 49 
Subchapter I. If the Bid proposal exceeds $50,000 up to $250,000, the Bidder must submit a bid 
security in the amount of at least two (2%) percent of the amount of the maximum total bid in the 
form of a certified or cashier’s check on a responsible bank in the state.    If the Bid exceeds $250,000, 
the Bidder must submit a bid bond in the amount of five (5%) percent of the amount of the maximum 
total bid in the form of an approved Bidder’s Bond underwritten by a surety authorized to conduct 
business in the State of Texas.  
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Qualification	Statement	of	Bidder	
 
Bidders must submit documentation within five (5) days of SRA’s request to demonstrate that the 
contractor is qualified by experience and capability of successfully executing the contract within the 
contract time and for the contract amount.  The following information should be included: 

a. Qualifications and experience of the Bidders, including key personnel to be assigned to 
the project.  

b. Qualification and experience of subcontractors. 
c. Qualifications of manufactures proposed to furnish the principle items of material or 

equipment.  
d. Financial data consisting of audited financial statements for the last five years.  
e. Previous experience and present contracts.  
f. List of available equipment.  
g. Evidence of authority to conduct business in the jurisdiction where the project is located.  

 
The SRA may conduct investigations as considered necessary to establish the responsibility, 
qualifications, and financial ability of the Bidders, proposed subcontractors, and other persons or 
organizations to do the work as described.  The SRA may reject the Bid of any Bidder who does not 
meet any such evaluation to our satisfaction.   
 
Conflict	of	Interest	
 
Pursuant to Chapter 176 of the Local Government Code, any person or agent of a person who 
contracts or seeks to contract for the sale or purchase of property, goods, or services with a local 
government entity (i.e. Sabine River Authority) must disclose in the Conflicts of Interest 
Questionnaire Form (CIQ) the person’s affiliation or business relationship that might cause a conflict 
of interest with the local government entity.  By law, the CIQ must be filed with the SRA Records 
Management Officer no later than seven (7) days after the date the person begins contract 
discussions or negotiations with the SRA, or submits an application or response to a Request for Bids, 
correspondence, or another writing related to a potential agreement with SRA.  Updated 
Questionnaires must be filed in conformance with Chapter 176.  
 
A copy of the CIQ is attached.  If you have any questions about compliance, please consult your own 
legal counsel.  Compliance is the individual responsibility of each person or agent of a person who is 
subject to the filing requirement.  An offense under Chapter 176 carries a penalty up to a Class A 
misdemeanor. 
 
Unit	Price	and	Quantities	
 
The unit price for each of the items in the Bid shall include its pro rata share of overhead so that the 
sum of the products obtained by multiplying the quantity shown for each item by the unit price 
represents the total bid.  Any Bid not conforming to this requirement may be rejected as informal.  
Special attention is drawn to this condition, as the unit prices will be used to determine the amount 
of any change orders resulting from an increase or decrease in quantities.  
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Unless stated otherwise in this Bid package, the SRA is obligated during the period stipulated to 
purchase all its normal requirements from the successful Bidder and the Bidder is obligated to supply 
the quantities which the SRA requires.  The quantities stated are given as a general guide for bidding 
but are not guaranteed amounts, they represent the best estimated usage.  The SRA reserves the 
option to purchase more or less of those services at the Bid price.   
 
Sales	Tax	
 
SRA is exempt by law from payment of Texas State Sales and Use Tax Laws and Federal Excise Tax.  
The Bidder shall not include such taxes in the Bid.  
 
Contract	Time	
 
The commencement and completion time for the project shall be as stipulated in the Bid proposal.  
 
Wage	Rates	and	Employment	Qualifications	
 
The Bidder’s attention is called to the fact that not less than the federally determined prevailing 
(Davis-Bacon and Related Acts) wage rate as contained in the contract documents must be paid on 
this project.  
 
Modification	or	Withdrawal	of	Bids	
 
Any modifications or withdrawals to Bid submissions which occur prior to the Bid opening can be 
done upon written request to SRA.  Modified Bids must still be submitted before the Bid opening and 
meet all stated requirements.  Modifications cannot be made to any Bid submission after the Bid 
opening.  No Bid may be withdrawn for a period of ninety (90) days after Bid opening, except by 
mutual consent of SRA and the Bidder.   
	
Time	for	Receiving	Bids	
 
Bids received prior to the advertised hour of opening will be kept securely sealed.  The representative 
appointed to open the Bids will decide when the specified time has arrived, and no Bid received 
thereafter will be considered.  
 
Required	Bid	Response	Documents	
 
The following documents are required to be completed and be considered as a responsive bidder to 
this request for bid.   

a. Bid Proposal document completed and signed as described above.  
b. Bid Bond 
c. Bid Opening Form – This form is to be completed which will be read publicly at the public 

bid opening. 
d. Vendor Compliance to State Law Form 
e. Bonding Company Information – Identification of bonding company to be used for 

performance and payment bonds in the event of being awarded as successful Bidder. 
f. Non-Collusion Affidavit 
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g. Form W-9 Request of Taxpayer Identification Number and Certification 
h. Conflict of Interest Questionnaire Form 
i. Additional items as stipulated in the request for bid 

	
Opening	of	Bids	
 
The SRA will, at the time and placed fixed for the opening of Bids, open each Bid and publicly read it 
aloud, irrespective of any irregularities therein.  Bidders and other interested individuals may be 
present at the public bid reading.  
 
Representation	
 
By executing and submitting a Bid, the Bidder hereby represents and warrants to SRA that the Bidder 
has read and understands the Bid documents and the Bid is made in accordance with the Bid 
documents.  The Bidder also represents and warrants that the individual submitting the documents 
made part of the bid response is authorized to sign such documents on behalf of the Bidder and to 
bind the Bidder under any contract that may result from the submission of the response.   
 
Confidentiality	of	Documents	
 
The SRA is subject to the Texas Public Information Act (PIA).  Any information submitted to the SRA 
by the Bidder shall be considered non-confidential and available to the public, except as follows: 
 
In the event a Bidder considers a specific portion of their Bid to be confidential and subject to an 
exception to disclosure under the PIA, such portion must be clearly identified and marked 
“CONFIDENTIAL”.  Do not mark an entire proposal confidential, as this is not in conformance with 
the PIA and is not acceptable.  Only the specific portion or portions of the Bid that the Bidder 
considers to be confidential pursuant to the PIA should be marked.  IF	AN	ENTIRE	BID	IS	MARKED	
CONFIDENTIAL,	THE	SRA	WILL	NOT	TREAT	ANY	PORTION	OF	THE	BID	AS	CONFIDENTIAL	AND	
THE	 BID	 MAY	 BE	 REJECTED	 AS	 NON‐CONFORMING.	 	 The SRA will honor notations of 
confidentiality in accordance with this paragraph and decline to release such information initially; 
however, final determination of whether a particular portion of a Bid may in fact be withheld 
pursuant to the PIA will be made by the Texas Attorney General or a court of competent jurisdiction. 
 
In the event a public information request is received for a portion of a Bid that has been marked 
confidential, the SRA will ask the affected Bidder if the information may be released.  If the release is 
agreed to, the SRA shall release the information. 
 
If the release is denied, the matter shall be referred to the Texas Attorney General’s Office in 
accordance with the process set forth in the PIA.  The Bidder shall be fully and solely responsible for 
submitting arguments and evidence within the statutory timeframes to the Texas Attorney General’s 
Office regarding its claim of confidentiality.  The SRA will NOT submit arguments on behalf of the 
Bidder. 
 
The Texas Attorney General’s Office shall rule on the matter.  In the event that it is determined by 
opinion of the Texas Attorney General or court of competent jurisdiction that such information may 
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not be withheld, then such information will be made available to the requestor.  If it is determined 
that the information may be withheld, SRA will withhold the information from the requestor.   
 
Pricing information contained in bids or contracts is not considered confidential under the PIA and 
will be disclosed without making a request to the Texas Attorney General.  
	
Award	of	Contract	
 
Unless SRA elects to reject all Bids, the contract will be awarded as promptly as possible, consistent 
with the time required for a thorough analysis of all Bids submitted.  Bidders are required to hold 
bids for the minimum time frame as stipulated in this Request for Bid.  The award will be made to the 
lowest responsive, responsible Bidder or to the Bidder who provides goods or services at the best 
value for SRA.   
 
In determining the best value for SRA, the following may be considered: 

a. The amount bid;  
b. Reputation of the bidder and the bidder’s goods or services;  
c. Quality of the bidder’s goods or services;  
d. Extent to which the goods or services meet the needs of SRA; 
e. Bidder’s past relationship with SRA;  
f. Total long-term cost to SRA to acquire the bidder’s goods or services;  
g. Bidder’s past experience in performing similar work; 
h. Bidder’s financial record indicating the stability of the bidder;  
i. Bidder’s history of successfully completing projects; and  
j. Any relevant criteria specifically listed in the request for bids or proposals. 

 
Each Bidder agrees to waive any claim it has or may have against the Owner, Engineer, and their 
respective employees, arising out of or in connection with the administration, evaluation, or 
recommendation of any Bid.  
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Execution	of	Agreement	
	

Upon award to the successful Bidder, the following conditions and requirements are part 
of the execution of the agreement by the Contractor as specified herein. 
 
Insurance	Requirements	
	
The Contractor shall, at their sole expense, maintain insurance coverage as outlined in the General 
Conditions.  The Contractor must provide proof of the required insurance coverage and obtain 
approval from SRA prior to entering into the contract. 
	
Performance	and	Payment	Bonds	
	
The Contractor must provide performance and payment bonds for this contract as stated herein. 
 
Performance Bond:  By State statute, local governments must require a performance bond from all 
contractors where such contracts involve construction, alteration, or repair of buildings or other 
public works projects in excess of $100,000.00.  Such bonds must be executed by a corporate surety 
authorized to do business in the State of Texas in accordance with Article 7.19-1 Bond of Surety 
Company; Chapter 7 of the Insurance Code, must be for not less than one-hundred percent (100%) 
of the contract price, and remain in effect for one year beyond the date of acceptance by the Owner.  
Performance bonds are conditioned upon “the faithful performance of the work in accordance with 
the drawings, specifications, and contract documents".  These are in effect performance guarantees 
to assure completion of construction.  These bonds are solely for the protection of the Owner.   
 
Payment Bond:  A payment bond is one executed in connection with a contract (construction, 
alteration, or repair) to assure payment as required by law to all persons supplying labor and 
materials in the execution of work provided for in the contract.  These bonds are required solely for 
the protection of all such claimants.  These, like performance bonds, must be issued by a State 
approved corporate surety in accordance with Article 7.19-1 Bond of Surety Company; Chapter 7 of 
the Insurance Code, must also be for not less than one hundred percent (100%) of the contract price, 
and remain in effect for one year beyond the date of acceptance by the Owner.  The $25,000.00 State 
requirement (i.e., all contracts over that amount will require the Owner to have one hundred percent 
(100%) payment bonds) is also the same.   
 
Failure of the successful Bidder to execute such an Agreement and to supply the required bonds 
within ten days after the prescribed forms are presented for signature, or within such extended 
period as the Owner may grant, based upon reasons determined sufficient by the Owner shall 
constitute a default, and the Owner may either award the Contract to the next lowest responsible 
Bidder or re-advertise for bids, and may charge against the Bidder the difference between the amount 
of the bid and the amount for which a contract for the work is subsequently executed, up to the 
amount of the Bid Bond.  If a more favorable bid is received by re-advertising, the defaulting Bidder 
shall have no claim against the Owner for a refund.   
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Equal	Opportunity	
 
SRA provides equal opportunity for all qualified parties including Historically Underutilized 
Businesses (HUBs).  If your organization or any associated sub-contractors on the project are a 
certified HUB with the State of Texas, please submit documentation of the certified organization, 
including description of the work, percentage of the contract expected to be completed by the HUB, 
and the certification number of the HUB.   
 
Executed	Documents	
	
Agreement and Bonds will be prepared in not more than six counterpart (original signed) sets.  SRA 
will furnish Contractor three sets of conforming contract documents, technical specifications, and 
drawings free of charge.  Any additional sets will be obtained at commercial reproduction rates.  
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Request	for	Bids	–	Scope	of	Work	
Six	Mile	Recreation	Area	Paving	Improvements	

RFB	#20‐0504	
	

GENERAL	
It is the intent and purpose of these contract documents to provide for improvements to 
existing and providing proposed paving areas of Six Mile Recreational Area located on Hwy 
87 Sabine County, Texas. CONTRACTOR TO PERFORM ALL WORK AS INDICATED. This 
contract shall provide for the necessary labor, equipment, tools, materials, and all other 
related construction for the proposed project. 
 
SUMMARY	OF	WORK	
This contract includes, but is not limited to, the following: 
 
BASE	BID	

1. Contractor shall rehabilitate existing asphalt parking area, by reworking the 
existing surface and base to a maximum depth of six (6”) inches and providing 
cement treatment per TxDOT Item 275. Furnish and install four (4”) inches of 
compacted limestone/crushed concrete base per TxDOT Item 247 and applying 
2” of HMAC surfacing per TxDOT Item 340, all in strict accordance with the plans 
and specifications. 

2. Contractor shall install proposed parking to the south and east of the existing 
parking lot, by excavating the existing subgrade to accommodate installing 
compacted fill material, six (6”) of lime treated fill per TxDOT Item 260, six (6”) 
inches of compacted limestone/crushed concrete base per TxDOT Item 247, and 
applying 2” of HMAC surfacing per TxDOT Item 340, all in strict accordance with 
the plans and specifications. 

3. Contractor shall install pavement markers/stripping for parking and pavement 
signs per TxDOT Items 666 & 678, all in strict accordance with the plans and 
specifications. 

4. Contractor shall provide for final site grading and seeding of all disturbed, all in 
strict accordance with the plans and specifications. 

5. Contractor to install erosion protection measures including silt fence, rock 
berms, articulated blocks, and SWPPP Plan and NOI all in accordance with plans 
and specifications. 

6. Contractor to install two (2)12 ft x 20 ft concrete pads for picnic table areas, all 
in accordance with plans and specifications. 

 
ALTERNATIVE	BID	

1. Contractor shall rehabilitate existing asphalt parking area, by reworking the 
existing surface and base to a maximum depth of six (6”) inches and compacting. 
Furnish and install six (6”) inches of reinforced concrete pavement per Item 360, 
all in strict accordance with the plans and specifications. 

2. Contractor shall install proposed parking to the south and east of the existing 
parking lot, by excavating the existing subgrade to accommodate installing 
compacted fill material, eight (8”) of lime treated fill per TxDOT Item 260, and 
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six (6”) inches of reinforced concrete pavement per Item 360, all in strict 
accordance with the plans and specifications. 

SOW - 2 of 2 
Special	Considerations	

1. Contractor to coordinate area closures with the SRA 72 hours in advance of all 
work as required. 

2. The Contractor shall pay close attention to the project schedule to ensure that 
the work is completed in a timely manner. Contractor is to phase the work so 
that the existing parking area and boat launch remains open the extent possible. 
Contractor to coordinate ramp closures to close half ramp at a time as needed 
for tie in pours. Contractor may perform work on the unpaved areas to prepare 
site, install compacted fill, treat subgrade, install flexible base, compact and 
grade prior to closing the area to perform work on the existing parking areas 
and boat launch expansion. 

3. Existing utilities are present at each site. The contractor shall coordinate with 
each utility to ensure that services are appropriately located prior to repairing 
base. 

4. Underground utilities exist near or within the project area. During construction, 
the Contractor shall take the necessary precautions to avoid damaging the 
existing utilities within the limits of the project site. 

5. Overhead power lines are located near or within the project site. The Contractor 
shall notify proper authorities at least 72 hours before construction begins. The 
Contractor shall take precautions to avoid damage to power lines, foundations, 
guy wires, and appurtenances. The Contractor shall observe all applicable OSHA 
and owner requirements while working near the overhead power lines including 
restriction of height of equipment. 

6. If Type D, Grade 1-2 Crushed Concrete Base is provided, Contractor shall be 
responsible for visually inspecting placed, compacted, and rolled materials and 
remove any remaining rebar/remesh steel found in materials during the 
construction. Any metals noted during inspection of base shall be removed prior 
to the end of each work day. 
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BID PROPOSAL 
Six Mile Recreation Area Paving Improvements 

RFB #20-0504 

 

Place:                       Orange, Texas    
 

Date: _____________________ 
 

Proposal of ____________________________________________________________ 
______________________________________________________________________
_______ hereinafter called Bidder, (a corporation organized under the laws of the State 
of                         ) (partnership consisting of                                                                   ) 
(a proprietorship) (strike out inapplicable references).  
 

To: Sabine River Authority of Texas, Orange County, Texas; (hereinafter called Owner): 

 
The Bidder, in compliance with your request for proposals for the herein referenced 
construction, having examined the contract documents, drawings and related documents 
and being familiar with all of the conditions surrounding the availability of materials and 
labor, hereby proposes to furnish all labor, materials, and supplies within the time set forth 
herein, and at the prices stated below.  These prices are to cover all expenses incurred 
in performing the work required under the Contract Documents, of which this proposal is 
a part. 
 
Bidder hereby agrees to commence work under this contract on or before a date to be 
specified in a written “Notice to Proceed” from the Owner and to fully complete the project 
within 90 consecutive calendar days thereafter as stipulated in the contract documents.  
Bidder further agrees to pay as liquidated damages the sum of     $300               for each 
consecutive calendar day thereafter as provided. 
 
Bidder acknowledges receipt of the following addenda: 
 
Addendum No. 1 dated ____________ , _____ Received ____________, _____ 
Addendum No. 2 dated ____________ , _____ Received ____________, _____ 
Addendum No. 3 dated ____________ , _____ Received ____________, _____ 
Addendum No. 4 dated ____________ , _____ Received ____________, _____ 
Addendum No. 5 dated ____________ , _____ Received ____________, _____ 
 
Base Proposal:  Bidder agrees to perform all the improvements and related items 
described in the specifications and shown on the drawings for the sum of the following 
unit prices and lump sum prices: 
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Bidder agrees that if the contract is awarded to him, he will secure proper compliance 
with the terms and provisions of the contract, to insure and guarantee the work until final 
completion and acceptance, and to guarantee payment of all lawful claims for labor 
performed and materials furnished in the fulfillment of the contract.   
 
Bidder represents and warrants that all statements and information prepared and 
submitted in this document are current, complete, true, and accurate.  Submitting a Bid 
with a false statement or material misrepresentations made during the performance of a 
contract is a material breach of contract and may void the submitted Bid and any resulting 
contract. 
 
Bidder certifies that the bid prices contained in this proposal have been carefully checked 
and are submitted as correct and final and agrees that in the event of discrepancy 
between words and figures for any price, the words shall control. 
 
The Bidder represents to the Owner as follows: 
 
(1) That he has personally examined and verified the bid, together with all figures, 

work papers, and other data that were used in preparing this bid, and that he finds 
them in all things correct and that the bid is full, complete, and correct in every 
respect; 

 
(2) That if the Owner accepts his bid and awards the contract to him, that he, or the 

person or corporation for whom he is acting will execute a contract and will perform 
the work in accordance with the contract documents upon which the bid is based.   
 

(3) That he will comply with, and will cause all subcontractors to comply with the 
requirement of Chapter 2258, Subchapter B, of the Local Government Code to 
compensate workers at not less than the federally determined prevailing wage 
rates.  
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BID PROPOSAL 
Six Mile Recreation Area Paving Improvements 

RFB #20-0504 
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BID PROPOSAL 
Six Mile Recreation Area Paving Improvements 

RFB #20-0504 

 

 

Total Base Bid: 
(To be calculated by Owner and/or Engineer.  Bidder to complete Bid Opening Sheet)                   
                                                                                              ($                                        ). 
(Amount shall be shown in both words and figures.  In case of discrepancy, the amount shown 
in words will govern.) 
 
The above unit prices shall include all labor, materials, tools, equipment, supervision, 
overhead, profit, insurance, etc., to cover the finished work of the several kinds called 
for. 
 
Bidder understands that the Owner reserves the right to reject any or all bids and to 
waive any informality in the bidding. 
 
The bidder agrees that his bid shall be good and may not be withdrawn for a period of 
90 calendar days after the scheduled closing time for receiving bids. 
 
Upon receipt of Owner's written acceptance of this bid, Bidder will execute the formal 
contract within 15 days and deliver Bonds and Insurance as required under the General 
Conditions. 
 
Seal & Authorization 
(If Corporation)   

By:  
 
 

Title: 

 
 

 
 

Mailing Address: 

 

 
Street Address: 

 

 
 

City, State, Zip: 

 

 
County: 

 

 
Phone: 
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Bidder shall supply the following information for each principal in the firm: 
 

Name: 
 

Mailing Address: 
 

City, State, Zip Code: 
 

Social Security Number: 
 

 

Name: 
 

Mailing Address: 
 

City, State, Zip Code: 
 

Social Security Number: 
 

 

Name: 
 

Mailing Address: 
 

City, State, Zip Code: 
 

Social Security Number: 
 

 

Name: 
 

Mailing Address: 
 

City, State, Zip Code: 
 

Social Security Number: 
 

 

Name: 
 

Mailing Address: 
 

City, State, Zip Code: 
 

Social Security Number: 
 

 

Name: 
 

Mailing Address: 
 

City, State, Zip Code: 
 

Social Security Number: 
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 BID BOND 
 
KNOW ALL PERSONS BY THESE PRESENTS, 
 
 That we, ________________________________________________________________ 
as Principal, and ________________________________________________________________ 
as Surety, are held firmly bound unto the Sabine River Authority of Texas, hereinafter called 
OWNER, in the penal sum of _________________________________dollars, 
($_____________________), lawful money of the United States, for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, 
and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, WHEREAS the Principal 
has submitted a Bid for the work described as follows: 

 
Six Mile Recreation 

Area Paving Improvements 
RFB #20-0504 

 
NOW, THEREFORE, if the Principal shall not withdraw said Bid within the period 

specified therein after the opening of the same, or, if no period be specified, within thirty (30) days 
after the said opening, and shall within the period specified therefor, or if no period be specified, 
within ten (10) days after the prescribed forms are presented to him for signature, enter into a 
written Contract with the Owner in accordance with the Bid as accepted, and give bond with good 
and sufficient surety or sureties, as may be required, for the faithful performance and proper 
fulfillment of such contract; or in the event of the withdrawal of said Bid within the period 
specified, or the failure to enter into such Contract and give such bond within the time specified, 
if the Principal shall pay the Owner the difference between the amount specified in said Bid and 
the amount for which the Owner may procure the required work or supplies or both, if the latter 
be in excess of the former, then the above obligation shall be null and void, otherwise to remain in 
full force and effect. 
 

IN WITNESS THEREOF, the above-bounded parities have executed this instrument under 
their several seals this                                  day of                                      , 20       , the name and 
corporate seal of each corporate party being hereto affixed and these Presents duly signed by its 
undersigned representative, pursuant to authority of its governing body. 
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____________________________________ 
         (Principal) 
       ____________________________________________ 
         (Business Address) 
        
       ____________________________________________ 
 
Witness:______________________________   By _____________________________Affix Corporate 
            Seal 
 
       Title_________________________________________ 
 
       _____________________________________________ 
         (Corporate Surety) 
 
       ____________________________________________ 
         (Address) 
        
       ____________________________________________ 
 
 
Witness:______________________________   By _____________________________Affix Corporate 
            Seal 
 
       Title_________________________________________ 
 
 

(Power-of-attorney for person signing for Surety Company must be attached to bond.) 
 

 
                                                                                                                                    
 CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I,                                          , certify that I am the Secretary of the corporation named as Principal 
in the within bond; that                                       , who signed the said bond on behalf of the Principal 
was then                                                 of said corporation; that I know his signature, and his 
signature thereto is genuine; and that said bond was duly signed, sealed, and attested to for and in 
behalf of said corporation by authority of this governing body. 
 
             
                 _____________________________Affix Corporate Seal  
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BID OPENING 

 

In the space provided below, enter your total Base Bid amount for this project.  Only this figure will be read 
publicly at the public bid opening. 

 

It is understood and agreed by the bidder in signing the proposal that the total bid amount entered below is 
not binding on either the bidder or the Owner.  It is further agreed that the official total bid amount for this 
proposal will be determined by multiplying the unit prices for each unit price pay item by the respective 
estimated quantities shown in this proposal, and then totaling all of the extended amounts plus the amounts 
bid for all lump sum items. 

 

 

Project:  RFB #20-0504 

Six Mile Recreation Area Paving Improvements 

 

 

 

Owner: Sabine River Authority of Texas 

 Orange County, Texas 

 

 

 

  

$ 

Total Base Bid Amount 

 

 

 

 

Name of Bidder 
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VENDOR COMPLIANCE TO STATE LAW 
 
 
Chapter 2252.002, of the Texas Government Code applies to the award of government contract to 
non-resident bidders.  This law provides that: 
 

“A government entity may not award a governmental contract to a nonresident bidder unless 
the nonresident underbids the lowest bid submitted by a responsible resident bidder by an 
amount that is less than the greater of the amount by which a resident bidder would be 
required to underbid the nonresident bidder to obtain a comparable contract in the state in 
which the nonresident’s principal place of business is located  
 
“Nonresident Bidder” refers to a person who is not a resident of Texas 
 
“Resident Bidder” refers to a person whose principal place of business is in this state, 
including a contractor whose ultimate parent company or majority owner has its principal 
place of business in this state. 

 
Check the statement that is correct for Bidder. 
 

[_] Non-resident bidders in                                                   (give state), our principal place 
of business, are required to be                                  percent lower than resident bidders 
by state law.  A copy of the statute is attached. 

 
[_] Non-resident bidders in ____________(give state), our principal place of business, are 

not required to underbid resident bidders. 
 
[_] Our principal place of business or corporate offices is in the State of Texas. 

 
 
BIDDER: 

By: ____________________________________ 
 
 

Signature: ____________________________________ 
 
 

Title: ____________________________________ 
 
 

Address: ____________________________________ 
 

 ____________________________________ 
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BONDING COMPANY INFORMATION 

 
 

The following person, firm, or corporation has agreed to execute the required payment and 
performance bonds in the event this contract is awarded to the bidder: 

 
Name of Surety:   ________________________________________________ 

 
Mailing Address: _________________________________________________ 

 
City, State, Zip:  _________________________________________________ 

 
Telephone Number:  __________________________________  

 
Is surety authorized to operate in Texas?  ______________________ 

 
Is surety aware of size of project? ________________________ 

 
Does surety have adequate authorization and resources to cover bonds for the amount of this 
contract?  _______________ 

 
Rating from Best's Key Rating Guide _______________ 

 
 Project: Six Mile Recreation 
   Area Paving Improvements 
   RFB #20-0504 
 
 
 
 
 ______________________________________ 

                                                                                                           Name of Bidder              
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NON-COLLUSION AFFIDAVIT  
FOR PRIME CONTRACTOR 

 
State of                                            ) 

                       ) ss. 
County of                                         ) 
 
                                                 , being first duly sworn, deposes and says that: 
 
(1)  He is                                                                            of                         
, the Bidder that has submitted the referenced Bid; 
 
(2)  He is fully informed respecting the preparation and contents of the referenced Bid submitted 
to                                                                                                           (Owner) in connection with                         
(name of contract), and of pertinent circumstances respecting such Bid; 
 
(3)  Such Bid is genuine and is not a collusive or sham Bid; 
 
(4)  Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, 
employees, or parties in interest, including this affiant, has in any way colluded, conspired, 
connived, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a 
collusive or sham Bid in connection with such Contract, or to refrain from bidding in connection 
with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion 
or communication or conference with any other Bidder, firm, or person to fix the price or prices in 
the referenced Bid or in the Bid of any other bidder, or to fix an overhead, profit, or cost element 
of the Bid price or the Bid price of any other Bidder, or to secure through collusion, conspiracy, 
connivance, or unlawful agreement any advantage against the                         
(Owner) or any person interested in the proposed Contract; and 
 
(5)  The price or prices quoted in the referenced Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its 
agents, representatives, owners, employees, or parties in interest, including this affidavit. 
 
 (Signed)                                                                                  . 
                                                                                  . 
 Title                                      . 
Subscribed and sworn to before me by the said                                                           on this           day 
of                                                 , 20         . 
 
By:                                                                           . 

Notary Public 
 
                                      County,                                    [Notary Seal] 
 
My commission expires              , 20          . 
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NON-COLLUSION AFFIDAVIT  
FOR PROPOSED SUBCONTRACTOR 

 
State of                                           ) 
                            ) ss. 
County of                                        ) 
 
                                                 , being first duly sworn, deposes and says that: 
 
(1)  He is                                         of                                                                                                                        , 
hereinafter referred to as the "Subcontractor"; 
 
(2)  He is fully informed respecting the preparation and contents of the subcontractor's Proposal 
submitted by the subcontractor to                                                                                                , the 
Contractor for certain work in connection with                                                                     (name 
of contract), for                                                                                                   (Owner); 
 
(3)  Such subcontractor's Proposal is genuine and is not a collusive or sham proposal; 
 
(4)  Neither the subcontractor nor any of its officers, partners, owners, agents, representatives, 
employees, or parties in interest, including this affiant, has in any way colluded, conspired, 
connived, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a 
collusive or sham Proposal in connection with such Contract, or to refrain from submitting a 
Proposal in connection with such Contract, or has in any manner, directly or indirectly, sought by 
agreement or collusion or communication or conference with any other Bidder, firm, or person to 
fix the price or prices in said subcontractor's Proposal or any other subcontractor's proposal, or to 
secure through collusion, conspiracy, connivance, or unlawful agreement any advantage against 
the                                                                              (Owner) or any person interested in the 
proposed Contract; and 
 
(5)  The price or prices quoted in the subcontractor's Proposal are fair and proper and are not tainted 
by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any 
of its agents, representatives, owners, employees, or parties in interest, including this affidavit. 
 (Signed)                                                                               . 
 
                                                                               . 
 Title                                  . 
 
Subscribed and sworn to before me by the said                                                            
on this             day of                                                 , 20         . 
 
By:                                                                       

Notary Public 
                           County,                              [Notary Seal] 
 
My commission expires              , 20          .  
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PREVAILING WAGE RATES 
REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR         
       THE SERVICE CONTRACT ACT        |  EMPLOYMENT STANDARDS ADMINISTRATION    
By direction of the Secretary of Labor |         WAGE AND HOUR DIVISION          
                                       |         WASHINGTON D.C.  20210          
                                       | 
                                       | 
                                       | 
                                       | Wage Determination No.: 2015-5852 
Daniel W. Simms          Division of   |           Revision No.: 13 
Director            Wage Determinations|  Date Of Last Revision: 05/27/2020 
_______________________________________|____________________________________________ 
Note: Under Executive Order (EO) 13658 an hourly minimum 
 
wage of $10.80 for calendar year 2020 applies to all contracts subject to the  
Service Contract Act for which the contract is awarded (and any solicitation  
was issued) on or after January 1 2015. If this contract is covered by the EO 
 the contractor must pay all workers in any classification listed on this wage  
determination at least $10.80 per hour (or the applicable wage rate listed on  
this wage determination if it is higher) for all hours spent performing on  
the contract in calendar year 2020. The EO minimum wage rate will be adjusted  
annually. Additional information on contractor requirements and worker  
protections under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
 
____________________________________________________________________________________ 
State: Texas  
 
 
 
Area: Texas County of Newton 
____________________________________________________________________________________ 
 
          **Fringe Benefits Required Follow the Occupational Listing**           
 
OCCUPATION CODE - TITLE                                  FOOTNOTE               RATE 
 
01000 - Administrative Support And Clerical Occupations 
  01011 - Accounting Clerk I                                                   15.05 
  01012 - Accounting Clerk II                                                  16.89 
  01013 - Accounting Clerk III                                                 24.22 
  01020 - Administrative Assistant                                             23.98 
  01035 - Court Reporter                                                       27.82 
  01041 - Customer Service Representative I                                    11.66 
  01042 - Customer Service Representative II                                   13.12 
  01043 - Customer Service Representative III                                  14.31 
  01051 - Data Entry Operator I                                                14.83 
  01052 - Data Entry Operator II                                               16.96 
  01060 - Dispatcher Motor Vehicle                                            19.43 
  01070 - Document Preparation Clerk                                           13.51 
  01090 - Duplicating Machine Operator                                         13.51 
  01111 - General Clerk I                                                      13.14 
  01112 - General Clerk II                                                     14.33 
  01113 - General Clerk III                                                    16.09 
  01120 - Housing Referral Assistant                                           18.75 
  01141 - Messenger Courier                                                    12.57 
  01191 - Order Clerk I                                                        14.93 
  01192 - Order Clerk II                                                       16.31 
  01261 - Personnel Assistant (Employment) I                                   15.07 
  01262 - Personnel Assistant (Employment) II                                  17.18 
  01263 - Personnel Assistant (Employment) III                                 20.01 
  01270 - Production Control Clerk                                             28.31 
  01290 - Rental Clerk                                                         15.07 
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  01300 - Scheduler Maintenance                                               15.03 
  01311 - Secretary I                                                          15.03 
  01312 - Secretary II                                                         16.82 
  01313 - Secretary III                                                        18.75 
  01320 - Service Order Dispatcher                                             16.68 
  01410 - Supply Technician                                                    23.98 
  01420 - Survey Worker                                                        14.73 
  01460 - Switchboard Operator/Receptionist                                    12.55 
  01531 - Travel Clerk I                                                       14.57 
  01532 - Travel Clerk II                                                      15.68 
  01533 - Travel Clerk III                                                     16.84 
  01611 - Word Processor I                                                     13.39 
  01612 - Word Processor II                                                    15.13 
  01613 - Word Processor III                                                   18.63 
05000 - Automotive Service Occupations 
  05005 - Automobile Body Repairer Fiberglass                                 22.83 
  05010 - Automotive Electrician                                              21.80 
  05040 - Automotive Glass Installer                                           20.84 
  05070 - Automotive Worker                                                    20.84 
  05110 - Mobile Equipment Servicer                                            17.59 
  05130 - Motor Equipment Metal Mechanic                                       22.83 
  05160 - Motor Equipment Metal Worker                                         20.84 
  05190 - Motor Vehicle Mechanic                                               22.71 
  05220 - Motor Vehicle Mechanic Helper                                        16.86 
  05250 - Motor Vehicle Upholstery Worker                                      20.51 
  05280 - Motor Vehicle Wrecker                                                20.84 
  05310 - Painter Automotive                                                  21.60 
  05340 - Radiator Repair Specialist                                           20.84 
  05370 - Tire Repairer                                                        16.09 
  05400 - Transmission Repair Specialist                                       22.83 
07000 - Food Preparation And Service Occupations 
  07010 - Baker                                                                11.26 
  07041 - Cook I                                                                9.98 
  07042 - Cook II                                                              11.67 
  07070 - Dishwasher                                                            9.71 
  07130 - Food Service Worker                                                  10.45 
  07210 - Meat Cutter                                                          14.45 
  07260 - Waiter/Waitress                                                       9.16 
09000 - Furniture Maintenance And Repair Occupations 
  09010 - Electrostatic Spray Painter                                          23.07 
  09040 - Furniture Handler                                                    13.47 
  09080 - Furniture Refinisher                                                 23.07 
  09090 - Furniture Refinisher Helper                                          16.68 
  09110 - Furniture Repairer Minor                                            19.93 
  09130 - Upholsterer                                                          23.07 
11000 - General Services And Support Occupations 
  11030 - Cleaner Vehicles                                                    11.04 
  11060 - Elevator Operator                                                    11.54 
  11090 - Gardener                                                             16.81 
  11122 - Housekeeping Aide                                                    11.54 
  11150 - Janitor                                                              11.54 
  11210 - Laborer Grounds Maintenance                                         12.34 
  11240 - Maid or Houseman                                                     10.00 
  11260 - Pruner                                                               10.96 
  11270 - Tractor Operator                                                     15.28 
  11330 - Trail Maintenance Worker                                             12.34 
  11360 - Window Cleaner                                                       12.99 
12000 - Health Occupations 
  12010 - Ambulance Driver                                                     19.42 
  12011 - Breath Alcohol Technician                                            18.41 
  12012 - Certified Occupational Therapist Assistant                           31.53 
  12015 - Certified Physical Therapist Assistant                               36.02 
  12020 - Dental Assistant                                                     16.83 
  12025 - Dental Hygienist                                                     32.88 
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  12030 - EKG Technician                                                       27.70 
  12035 - Electroneurodiagnostic Technologist                                  27.70 
  12040 - Emergency Medical Technician                                         19.42 
  12071 - Licensed Practical Nurse I                                           16.45 
  12072 - Licensed Practical Nurse II                                          18.41 
  12073 - Licensed Practical Nurse III                                         20.52 
  12100 - Medical Assistant                                                    14.86 
  12130 - Medical Laboratory Technician                                        24.76 
  12160 - Medical Record Clerk                                                 15.67 
  12190 - Medical Record Technician                                            17.54 
  12195 - Medical Transcriptionist                                             18.86 
  12210 - Nuclear Medicine Technologist                                        40.45 
  12221 - Nursing Assistant I                                                  11.07 
  12222 - Nursing Assistant II                                                 12.44 
  12223 - Nursing Assistant III                                                13.57 
  12224 - Nursing Assistant IV                                                 15.24 
  12235 - Optical Dispenser                                                    15.35 
  12236 - Optical Technician                                                   16.42 
  12250 - Pharmacy Technician                                                  17.33 
  12280 - Phlebotomist                                                         15.79 
  12305 - Radiologic Technologist                                              25.80 
  12311 - Registered Nurse I                                                   22.81 
  12312 - Registered Nurse II                                                  27.91 
  12313 - Registered Nurse II Specialist                                      27.91 
  12314 - Registered Nurse III                                                 33.76 
  12315 - Registered Nurse III Anesthetist                                    33.76 
  12316 - Registered Nurse IV                                                  40.46 
  12317 - Scheduler (Drug and Alcohol Testing)                                 22.80 
  12320 - Substance Abuse Treatment Counselor                                  19.87 
13000 - Information And Arts Occupations 
  13011 - Exhibits Specialist I                                                20.41 
  13012 - Exhibits Specialist II                                               24.06 
  13013 - Exhibits Specialist III                                              28.84 
  13041 - Illustrator I                                                        20.41 
  13042 - Illustrator II                                                       24.06 
  13043 - Illustrator III                                                      28.84 
  13047 - Librarian                                                            26.11 
  13050 - Library Aide/Clerk                                                   10.69 
  13054 - Library Information Technology Systems                               23.57 
  Administrator                                           
  13058 - Library Technician                                                   14.44 
  13061 - Media Specialist I                                                   17.01 
  13062 - Media Specialist II                                                  19.03 
  13063 - Media Specialist III                                                 21.22 
  13071 - Photographer I                                                       17.01 
  13072 - Photographer II                                                      19.03 
  13073 - Photographer III                                                     23.57 
  13074 - Photographer IV                                                      28.84 
  13075 - Photographer V                                                       34.89 
  13090 - Technical Order Library Clerk                                        13.06 
  13110 - Video Teleconference Technician                                      17.01 
14000 - Information Technology Occupations 
  14041 - Computer Operator I                                                  15.48 
  14042 - Computer Operator II                                                 18.07 
  14043 - Computer Operator III                                                22.78 
  14044 - Computer Operator IV                                                 25.50 
  14045 - Computer Operator V                                                  28.31 
  14071 - Computer Programmer I                          (see 1)               22.16 
  14072 - Computer Programmer II                         (see 1)                     
  14073 - Computer Programmer III                        (see 1)                     
  14074 - Computer Programmer IV                         (see 1)                     
  14101 - Computer Systems Analyst I                     (see 1)                     
  14102 - Computer Systems Analyst II                    (see 1)                     
  14103 - Computer Systems Analyst III                   (see 1)                     
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  14150 - Peripheral Equipment Operator                                        15.48 
  14160 - Personal Computer Support Technician                                 25.50 
  14170 - System Support Specialist                                            32.02 
15000 - Instructional Occupations 
  15010 - Aircrew Training Devices Instructor (Non-Rated)                      30.97 
  15020 - Aircrew Training Devices Instructor (Rated)                          37.47 
  15030 - Air Crew Training Devices Instructor (Pilot)                         44.91 
  15050 - Computer Based Training Specialist / Instructor                      30.97 
  15060 - Educational Technologist                                             32.76 
  15070 - Flight Instructor (Pilot)                                            44.91 
  15080 - Graphic Artist                                                       19.41 
  15085 - Maintenance Test Pilot Fixed Jet/Prop                              44.91 
  15086 - Maintenance Test Pilot Rotary Wing                                  44.91 
  15088 - Non-Maintenance Test/Co-Pilot                                        44.91 
  15090 - Technical Instructor                                                 25.41 
  15095 - Technical Instructor/Course Developer                                31.08 
  15110 - Test Proctor                                                         20.51 
  15120 - Tutor                                                                20.51 
16000 - Laundry Dry-Cleaning Pressing And Related Occupations 
  16010 - Assembler                                                            10.54 
  16030 - Counter Attendant                                                    10.54 
  16040 - Dry Cleaner                                                          13.52 
  16070 - Finisher Flatwork Machine                                          10.54 
  16090 - Presser Hand                                                        10.54 
  16110 - Presser Machine Drycleaning                                        10.54 
  16130 - Presser Machine Shirts                                             10.54 
  16160 - Presser Machine Wearing Apparel Laundry                           10.54 
  16190 - Sewing Machine Operator                                              14.30 
  16220 - Tailor                                                               15.39 
  16250 - Washer Machine                                                      11.55 
19000 - Machine Tool Operation And Repair Occupations 
  19010 - Machine-Tool Operator (Tool Room)                                    26.20 
  19040 - Tool And Die Maker                                                   31.22 
21000 - Materials Handling And Packing Occupations 
  21020 - Forklift Operator                                                    16.83 
  21030 - Material Coordinator                                                 28.31 
  21040 - Material Expediter                                                   28.31 
  21050 - Material Handling Laborer                                            13.58 
  21071 - Order Filler                                                         13.45 
  21080 - Production Line Worker (Food Processing)                             16.83 
  21110 - Shipping Packer                                                      15.88 
  21130 - Shipping/Receiving Clerk                                             15.88 
  21140 - Store Worker I                                                       12.57 
  21150 - Stock Clerk                                                          18.11 
  21210 - Tools And Parts Attendant                                            16.83 
  21410 - Warehouse Specialist                                                 16.83 
23000 - Mechanics And Maintenance And Repair Occupations 
  23010 - Aerospace Structural Welder                                          28.74 
  23019 - Aircraft Logs and Records Technician                                 22.63 
  23021 - Aircraft Mechanic I                                                  27.20 
  23022 - Aircraft Mechanic II                                                 28.74 
  23023 - Aircraft Mechanic III                                                29.58 
  23040 - Aircraft Mechanic Helper                                             18.94 
  23050 - Aircraft Painter                                                    25.87 
  23060 - Aircraft Servicer                                                    22.63 
  23070 - Aircraft Survival Flight Equipment Technician                        25.87 
  23080 - Aircraft Worker                                                      24.36 
  23091 - Aircrew Life Support Equipment (ALSE) Mechanic                       24.36 
  I                                                       
  23092 - Aircrew Life Support Equipment (ALSE) Mechanic                       27.20 
  II                                                      
  23110 - Appliance Mechanic                                                   25.87 
  23120 - Bicycle Repairer                                                     20.83 
  23125 - Cable Splicer                                                        33.93 
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  23130 - Carpenter Maintenance                                               24.36 
  23140 - Carpet Layer                                                         24.36 
  23160 - Electrician Maintenance                                             28.26 
  23181 - Electronics Technician Maintenance I                                 30.64 
  23182 - Electronics Technician Maintenance II                                34.02 
  23183 - Electronics Technician Maintenance III                               35.77 
  23260 - Fabric Worker                                                        22.63 
  23290 - Fire Alarm System Mechanic                                           24.40 
  23310 - Fire Extinguisher Repairer                                           20.83 
  23311 - Fuel Distribution System Mechanic                                    29.52 
  23312 - Fuel Distribution System Operator                                    23.78 
  23370 - General Maintenance Worker                                           18.40 
  23380 - Ground Support Equipment Mechanic                                    27.20 
  23381 - Ground Support Equipment Servicer                                    22.63 
  23382 - Ground Support Equipment Worker                                      24.36 
  23391 - Gunsmith I                                                           20.56 
  23392 - Gunsmith II                                                          24.06 
  23393 - Gunsmith III                                                         27.20 
  23410 - Heating Ventilation And Air-Conditioning                            26.41 
  Mechanic                                                
  23411 - Heating Ventilation And Air Contidioning                            27.56 
  Mechanic (Research Facility)                            
  23430 - Heavy Equipment Mechanic                                             26.52 
  23440 - Heavy Equipment Operator                                             25.29 
  23460 - Instrument Mechanic                                                  27.20 
  23465 - Laboratory/Shelter Mechanic                                          25.87 
  23470 - Laborer                                                              13.58 
  23510 - Locksmith                                                            25.87 
  23530 - Machinery Maintenance Mechanic                                       31.99 
  23550 - Machinist Maintenance                                               26.58 
  23580 - Maintenance Trades Helper                                            15.06 
  23591 - Metrology Technician I                                               27.20 
  23592 - Metrology Technician II                                              28.38 
  23593 - Metrology Technician III                                             29.58 
  23640 - Millwright                                                           25.41 
  23710 - Office Appliance Repairer                                            19.25 
  23760 - Painter Maintenance                                                 19.45 
  23790 - Pipefitter Maintenance                                              29.36 
  23810 - Plumber Maintenance                                                 27.91 
  23820 - Pneudraulic Systems Mechanic                                         27.20 
  23850 - Rigger                                                               29.99 
  23870 - Scale Mechanic                                                       24.36 
  23890 - Sheet-Metal Worker Maintenance                                      27.80 
  23910 - Small Engine Mechanic                                                19.16 
  23931 - Telecommunications Mechanic I                                        32.90 
  23932 - Telecommunications Mechanic II                                       34.33 
  23950 - Telephone Lineman                                                    31.00 
  23960 - Welder Combination Maintenance                                     26.05 
  23965 - Well Driller                                                         26.84 
  23970 - Woodcraft Worker                                                     27.20 
  23980 - Woodworker                                                           20.83 
24000 - Personal Needs Occupations 
  24550 - Case Manager                                                         15.80 
  24570 - Child Care Attendant                                                 10.35 
  24580 - Child Care Center Clerk                                              12.93 
  24610 - Chore Aide                                                            9.02 
  24620 - Family Readiness And Support Services                                15.80 
  Coordinator                                             
  24630 - Homemaker                                                            15.80 
25000 - Plant And System Operations Occupations 
  25010 - Boiler Tender                                                        27.14 
  25040 - Sewage Plant Operator                                                20.76 
  25070 - Stationary Engineer                                                  27.14 
  25190 - Ventilation Equipment Tender                                         18.70 
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  25210 - Water Treatment Plant Operator                                       20.76 
27000 - Protective Service Occupations 
  27004 - Alarm Monitor                                                        20.73 
  27007 - Baggage Inspector                                                    12.94 
  27008 - Corrections Officer                                                  23.23 
  27010 - Court Security Officer                                               27.61 
  27030 - Detection Dog Handler                                                14.48 
  27040 - Detention Officer                                                    23.23 
  27070 - Firefighter                                                          28.25 
  27101 - Guard I                                                              12.94 
  27102 - Guard II                                                             14.48 
  27131 - Police Officer I                                                     28.36 
  27132 - Police Officer II                                                    31.52 
28000 - Recreation Occupations 
  28041 - Carnival Equipment Operator                                          12.80 
  28042 - Carnival Equipment Repairer                                          14.07 
  28043 - Carnival Worker                                                       9.18 
  28210 - Gate Attendant/Gate Tender                                           15.40 
  28310 - Lifeguard                                                            12.93 
  28350 - Park Attendant (Aide)                                                17.85 
  28510 - Recreation Aide/Health Facility Attendant                            13.43 
  28515 - Recreation Specialist                                                20.14 
  28630 - Sports Official                                                      15.14 
  28690 - Swimming Pool Operator                                               16.46 
29000 - Stevedoring/Longshoremen Occupational Services 
  29010 - Blocker And Bracer                                                   29.13 
  29020 - Hatch Tender                                                         29.13 
  29030 - Line Handler                                                         29.13 
  29041 - Stevedore I                                                          27.06 
  29042 - Stevedore II                                                         31.32 
30000 - Technical Occupations 
  30010 - Air Traffic Control Specialist Center (HFO)   (see 2)               39.89 
  30011 - Air Traffic Control Specialist Station (HFO)  (see 2)               27.50 
  30012 - Air Traffic Control Specialist Terminal (HFO) (see 2)               30.29 
  30021 - Archeological Technician I                                           20.65 
  30022 - Archeological Technician II                                          23.11 
  30023 - Archeological Technician III                                         28.62 
  30030 - Cartographic Technician                                              28.62 
  30040 - Civil Engineering Technician                                         24.06 
  30051 - Cryogenic Technician I                                               31.70 
  30052 - Cryogenic Technician II                                              35.01 
  30061 - Drafter/CAD Operator I                                               20.65 
  30062 - Drafter/CAD Operator II                                              23.11 
  30063 - Drafter/CAD Operator III                                             25.76 
  30064 - Drafter/CAD Operator IV                                              31.70 
  30081 - Engineering Technician I                                             16.06 
  30082 - Engineering Technician II                                            18.03 
  30083 - Engineering Technician III                                           20.60 
  30084 - Engineering Technician IV                                            25.52 
  30085 - Engineering Technician V                                             30.94 
  30086 - Engineering Technician VI                                            36.98 
  30090 - Environmental Technician                                             28.62 
  30095 - Evidence Control Specialist                                          27.62 
  30210 - Laboratory Technician                                                34.45 
  30221 - Latent Fingerprint Technician I                                      31.70 
  30222 - Latent Fingerprint Technician II                                     35.01 
  30240 - Mathematical Technician                                              28.62 
  30361 - Paralegal/Legal Assistant I                                          20.40 
  30362 - Paralegal/Legal Assistant II                                         25.27 
  30363 - Paralegal/Legal Assistant III                                        30.91 
  30364 - Paralegal/Legal Assistant IV                                         37.40 
  30375 - Petroleum Supply Specialist                                          35.01 
  30390 - Photo-Optics Technician                                              28.62 
  30395 - Radiation Control Technician                                         35.01 
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  30461 - Technical Writer I                                                   28.62 
  30462 - Technical Writer II                                                  35.01 
  30463 - Technical Writer III                                                 42.36 
  30491 - Unexploded Ordnance (UXO) Technician I                               25.35 
  30492 - Unexploded Ordnance (UXO) Technician II                              30.67 
  30493 - Unexploded Ordnance (UXO) Technician III                             36.76 
  30494 - Unexploded (UXO) Safety Escort                                       25.35 
  30495 - Unexploded (UXO) Sweep Personnel                                     25.35 
  30501 - Weather Forecaster I                                                 31.70 
  30502 - Weather Forecaster II                                                38.56 
  30620 - Weather Observer Combined Upper Air Or        (see 2)               25.76 
  Surface Programs                                        
  30621 - Weather Observer Senior                       (see 2)               28.62 
31000 - Transportation/Mobile Equipment Operation Occupations 
  31010 - Airplane Pilot                                                       30.67 
  31020 - Bus Aide                                                             12.71 
  31030 - Bus Driver                                                           18.80 
  31043 - Driver Courier                                                       12.91 
  31260 - Parking and Lot Attendant                                            11.20 
  31290 - Shuttle Bus Driver                                                   14.03 
  31310 - Taxi Driver                                                          11.69 
  31361 - Truckdriver Light                                                   14.03 
  31362 - Truckdriver Medium                                                  15.24 
  31363 - Truckdriver Heavy                                                   20.24 
  31364 - Truckdriver Tractor-Trailer                                         20.24 
99000 - Miscellaneous Occupations 
  99020 - Cabin Safety Specialist                                              14.95 
  99030 - Cashier                                                              10.64 
  99050 - Desk Clerk                                                           10.04 
  99095 - Embalmer                                                             27.04 
  99130 - Flight Follower                                                      25.35 
  99251 - Laboratory Animal Caretaker I                                        17.81 
  99252 - Laboratory Animal Caretaker II                                       19.59 
  99260 - Marketing Analyst                                                    30.07 
  99310 - Mortician                                                            27.04 
  99410 - Pest Controller                                                      16.50 
  99510 - Photofinishing Worker                                                13.32 
  99710 - Recycling Laborer                                                    19.54 
  99711 - Recycling Specialist                                                 24.20 
  99730 - Refuse Collector                                                     17.36 
  99810 - Sales Clerk                                                          11.94 
  99820 - School Crossing Guard                                                12.00 
  99830 - Survey Party Chief                                                   24.61 
  99831 - Surveying Aide                                                       14.00 
  99832 - Surveying Technician                                                 18.36 
  99840 - Vending Machine Attendant                                            16.29 
  99841 - Vending Machine Repairer                                             20.96 
  99842 - Vending Machine Repairer Helper                                      16.29 
 
 
 
 
 
 
 
 
____________________________________________________________________________________ 
 
Note: Executive Order (EO) 13706 Establishing Paid Sick Leave for Federal  
Contractors applies to all contracts subject to the Service Contract Act for which  
the contract is awarded (and any solicitation was issued) on or after January 1  
2017.  If this contract is covered by the EO the contractor must provide employees  
with 1 hour of paid sick leave for every 30 hours they work up to 56 hours of paid  
sick leave each year. Employees must be permitted to use paid sick leave for their  
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own illness injury or other health-related needs including preventive care; to  
assist a family member (or person who is like family to the employee) who is ill  
injured or has other health-related needs including preventive care; or for  
reasons resulting from or to assist a family member (or person who is like family  
to the employee) who is the victim of domestic violence sexual assault or  
stalking.  Additional information on contractor requirements and worker protections  
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
 
ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:  
 
 
 
HEALTH & WELFARE: Life accident and health insurance plans sick leave pension  
plans civic and personal leave severance pay and savings and thrift plans.   
Minimum employer contributions costing an average of $4.54 per hour computed on the  
basis of all hours worked by service employees employed on the contract. 
 
 
 
HEALTH & WELFARE EO 13706: Minimum employer contributions costing an average of $4. 
22 per hour computed on the basis of all hours worked by service employees employed  
on the covered contracts. * 
 
 
 
*This rate is to be used only when compensating employees for performance on an SCA- 
covered contract also covered by EO 13706 Establishing Paid Sick Leave for Federal  
Contractors.  A contractor may not receive credit toward its SCA obligations for any  
paid sick leave provided pursuant to EO 13706. 
 
 
 
VACATION: 2 weeks paid vacation after 1 year of service with a contractor or  
successor; 3 weeks after 10 years and 4 after 20 years.  Length of service includes  
the whole span of continuous service with the present contractor or successor  
wherever employed and with the predecessor contractors in the performance of  
similar work at the same Federal facility.  (Reg. 29 CFR 4.173) 
 
 
 
HOLIDAYS: A minimum of ten paid holidays per year:  New Year's Day Martin Luther  
King Jr.'s Birthday Washington's Birthday Memorial Day Independence Day  
Labor Day Columbus Day Veterans' Day Thanksgiving Day and Christmas Day. (A  
contractor may substitute for any of the named holidays another day off with pay in  
accordance with a plan communicated to the employees involved.)  (See 29 CFR 4.174) 
 
 
 
 
 
 
 
THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING: 
 
 
 
1)  COMPUTER EMPLOYEES:  Under the SCA at section 8(b) this wage determination does  
not apply to any employee who individually qualifies as a bona fide executive  
administrative or professional employee as defined in 29 C.F.R. Part 541.  Because  
most Computer System Analysts and Computer Programmers who are compensated at a rate  
not less than $27.63 (or on a salary or fee basis at a rate not less than $455 per  
week) an hour would likely qualify as exempt computer professionals (29 C.F.R. 541. 



 
42 | P a g e  

400) wage rates may not be listed on this wage determination for all occupations  
within those job families.  In addition because this wage determination may not  
list a wage rate for some or all occupations within those job families if the survey  
data indicates that the prevailing wage rate for the occupation equals or exceeds  
$27.63 per hour conformances may be necessary for certain nonexempt employees.  For  
example if an individual employee is nonexempt but nevertheless performs duties  
within the scope of one of the Computer Systems Analyst or Computer Programmer  
occupations for which this wage determination does not specify an SCA wage rate  
then the wage rate for that employee must be conformed in accordance with the  
conformance procedures described in the conformance note included on this wage  
determination. 
 
 
 
Additionally because job titles vary widely and change quickly in the computer  
industry job titles are not determinative of the application of the computer  
professional exemption.  Therefore the exemption applies only to computer employees  
who satisfy the compensation requirements and whose primary duty consists of: 
 
    (1) The application of systems analysis techniques and procedures including  
consulting with users to determine hardware software or system functional  
specifications; 
 
    (2) The design development documentation analysis creation testing or  
modification of computer systems or programs including prototypes based on and  
related to user or system design specifications; 
 
    (3) The design documentation testing creation or modification of computer  
programs related to machine operating systems; or 
 
    (4) A combination of the aforementioned duties the performance of which  
requires the same level of skills.  (29 C.F.R. 541.400). 
 
 
 
2)  AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you  
work at night as part of a regular tour of duty you will earn a night differential  
and receive an additional 10% of basic pay for any hours worked between 6pm and 6am.  
 If you are a full-time employed (40 hours a week) and Sunday is part of your  
regularly scheduled workweek you are paid at your rate of basic pay plus a Sunday  
premium of 25% of your basic rate for each hour of Sunday work which is not overtime  
(i.e. occasional work on Sunday outside the normal tour of duty is considered  
overtime work). 
 
 
 
 
 
** HAZARDOUS PAY DIFFERENTIAL ** 
 
 
 
An 8 percent differential is applicable to employees employed in a position that  
represents a high degree of hazard when working with or in close proximity to  
ordnance explosives and incendiary materials.  This includes work such as  
screening blending dying mixing and pressing of sensitive ordnance explosives  
and pyrotechnic compositions such as lead azide black powder and photoflash powder.  
 All dry-house activities involving propellants or explosives.  Demilitarization  
modification renovation demolition and maintenance operations on sensitive  
ordnance explosives and incendiary materials.  All operations involving re-grading  
and cleaning of artillery ranges. 
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A 4 percent differential is applicable to employees employed in a position that  
represents a low degree of hazard when working with or in close proximity to  
ordnance (or employees possibly adjacent to) explosives and incendiary materials  
which involves potential injury such as laceration of hands face or arms of the  
employee engaged in the operation irritation of the skin minor burns and the like;  
minimal damage to immediate or adjacent work area or equipment being used.  All  
operations involving unloading storage and hauling of ordnance explosive and  
incendiary ordnance material other than small arms ammunition.  These differentials  
are only applicable to work that has been specifically designated by the agency for  
ordnance explosives and incendiary material differential pay. 
 
 
 
** UNIFORM ALLOWANCE ** 
 
 
 
If employees are required to wear uniforms in the performance of this contract  
(either by the terms of the Government contract by the employer by the state or  
local law etc.) the cost of furnishing such uniforms and maintaining (by  
laundering or dry cleaning) such uniforms is an expense that may not be borne by an  
employee where such cost reduces the hourly rate below that required by the wage  
determination. The Department of Labor will accept payment in accordance with the  
following standards as compliance: 
 
 
 
The contractor or subcontractor is required to furnish all employees with an  
adequate number of uniforms without cost or to reimburse employees for the actual  
cost of the uniforms.  In addition where uniform cleaning and maintenance is made  
the responsibility of the employee all contractors and subcontractors subject to  
this wage determination shall (in the absence of a bona fide collective bargaining  
agreement providing for a different amount or the furnishing of contrary  
affirmative proof as to the actual cost) reimburse all employees for such cleaning  
and maintenance at a rate of $3.35 per week (or $.67 cents per day).  However in  
those instances where the uniforms furnished are made of ""wash and wear""  
materials may be routinely washed and dried with other personal garments and do  
not require any special treatment such as dry cleaning daily washing or commercial  
laundering in order to meet the cleanliness or appearance standards set by the terms  
of the Government contract by the contractor by law or by the nature of the work  
there is no requirement that employees be reimbursed for uniform maintenance costs. 
 
 
 
** SERVICE CONTRACT ACT DIRECTORY OF OCCUPATIONS ** 
 
 
 
The duties of employees under job titles listed are those described in the  
""Service Contract Act Directory of Occupations"" Fifth Edition (Revision 1)  
dated September 2015 unless otherwise indicated. 
 
  
 
** REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE Standard  
Form 1444 (SF-1444) ** 
 
 
 
Conformance Process: 
 
 
 
The contracting officer shall require that any class of service employee which is  
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not listed herein and which is to be employed under the contract (i.e. the work to  
be performed is not performed by any classification listed in the wage  
determination) be classified by the contractor so as to provide a reasonable  
relationship (i.e. appropriate level of skill comparison) between such unlisted  
classifications and the classifications listed in the wage determination (See 29 CFR  
4.6(b)(2)(i)).  Such conforming procedures shall be initiated by the contractor  
prior to the performance of contract work by such unlisted class(es) of employees  
(See 29 CFR 4.6(b)(2)(ii)).  The Wage and Hour Division shall make a final  
determination of conformed classification wage rate and/or fringe benefits which  
shall be paid to all employees performing in the classification from the first day  
of work on which contract work is performed by them in the classification.  Failure  
to pay such unlisted employees the compensation agreed upon by the interested  
parties and/or fully determined by the Wage and Hour Division retroactive to the  
date such class of employees commenced contract work shall be a violation of the Act  
and this contract.  (See 29 CFR 4.6(b)(2)(v)). When multiple wage determinations are  
included in a contract a separate SF-1444 should be prepared for each wage  
determination to which a class(es) is to be conformed. 
 
 
 
The process for preparing a conformance request is as follows: 
 
 
 
1) When preparing the bid the contractor identifies the need for a conformed  
occupation(s) and computes a proposed rate(s). 
 
 
 
2) After contract award the contractor prepares a written report listing in order  
the proposed classification title(s) a Federal grade equivalency (FGE) for each  
proposed classification(s) job description(s) and rationale for proposed wage  
rate(s) including information regarding the agreement or disagreement of the  
authorized representative of the employees involved or where there is no authorized  
representative the employees themselves. This report should be submitted to the  
contracting officer no later than 30 days after such unlisted class(es) of employees  
performs any contract work. 
 
 
 
3) The contracting officer reviews the proposed action and promptly submits a report  
of the action together with the agency's recommendations and pertinent  
information including the position of the contractor and the employees to the U.S.  
Department of Labor Wage and Hour Division for review (See 29 CFR 4.6(b)(2)(ii)). 
 
 
 
4) Within 30 days of receipt the Wage and Hour Division approves modifies or  
disapproves the action via transmittal to the agency contracting officer or  
notifies the contracting officer that additional time will be required to process  
the request. 
 
 
 
5) The contracting officer transmits the Wage and Hour Division's decision to the  
contractor. 
 
 
 
6) Each affected employee shall be furnished by the contractor with a written copy  
of such determination or it shall be posted as a part of the wage determination (See  
29 CFR 4.6(b)(2)(iii)). 
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Information required by the Regulations must be submitted on SF-1444 or bond paper. 
 
 
 
When preparing a conformance request the ""Service Contract Act Directory of  
Occupations"" should be used to compare job definitions to ensure that duties  
requested are not performed by a classification already listed in the wage  
determination. Remember it is not the job title but the required tasks that  
determine whether a class is included in an established wage determination.  
Conformances may not be used to artificially split combine or subdivide  
classifications listed in the wage determination (See 29 CFR 4.152(c)(1))." 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
. 
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GENERAL CONDITIONS 
 

1. Definitions 
 
 Whenever used in any of the contract Documents, the following meanings shall be given to the terms here in 

defined: 
 

a) The term "Contract" means the Contract executed between the Sabine River Authority of Texas    
hereinafter called the Owner and                                                 , hereinafter called Contractor, of which these 
General Conditions, form a part. 

 
b) The term "Project Area" means the area within which are the specified Contract limits of the Improvements 

contemplated to be constructed in whole or in part under this contract. 
 
c) The term "Engineer" means the Owner’s Engineer in charge, serving the Owner with architectural or 

engineering services, his successor, or any other person or persons, employed by the Owner for the purpose 
of directing or having in charge the work embraced in this Contract. 

 
d) The term "Contract Documents" means and shall include the following:  Executed Contract, Addenda (if 

any), Invitation for Bids, Instructions to Bidders, Signed Copy of Bid, General Conditions, Special 
Conditions, Technical Specifications, and Drawings. 

 
2. Supervision By Contractor 
 

a) Except where the Contractor is an individual and gives his personal supervision to the work, the Contractor 
shall provide a competent superintendent, satisfactory to the Owner and the Engineer, on the work at all times 
during working hours with full authority to act for him.  The Contractor shall also provide an adequate staff 
for the proper coordination and expediting of his work. 

 
b) The Contractor shall lay out his own work and he shall be responsible for all work executed by him under 

the Contract.  He shall verify all figures and elevations before proceeding with the work and will be held 
responsible for any error resulting from his failure to do so. 

 
3. Subcontracts 
 

a) The Contractor shall not execute an agreement with any subcontractor or permit any subcontractor to perform 
any work included in this Contract until he has verified the subcontractor is acceptable with the Owner. 

 
b) No proposed subcontractor shall be disapproved by the Owner except for cause. 
 
c) The Contractor shall be fully responsible to the Owner for the acts and omissions of his subcontractors, and 

of persons either directly or indirectly employed by them. 
 
d) The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work and 

required compliance by each subcontractor with the applicable provisions of the Contract. 
 
e) Nothing contained in the Contract shall create any contractual relation between any subcontractor and the 

Owner. 
  
4. Payments to Contractor 
 

a) Partial Payments 
 

 The Contractor shall prepare his requisition for partial payment as of the last day of the month and submit 
it, with the required number of copies, to the Owner for his approval.  The amount of the payment due 
the Contractor shall be determined by adding to the total value of work completed to date, the value of 
materials properly stored on the site and deducting (1) retainage and (2) the amount of all previous 
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payments.  The total value of work completed to date shall be based on the estimated quantities of work 
completed and on the unit prices contained in the agreement.  The value of materials properly stored on 
the site shall be based upon the estimated quantities of such materials and the invoice prices.  Copies of 
all invoices shall be available for inspection of the Engineer. 

 
 The Contractor shall be responsible for the care and protection of all materials and work upon which 

payments have been made until final acceptance of such work and materials by the Owner.  Such 
payments shall not constitute a waiver of the right of the Owner to require the fulfillment of all terms of 
the Contract and the delivery of all improvements embraced in this contract complete and satisfactory to 
the Owner in all details. 

 
 Retainage shall be ten percent (10%) of the amount otherwise due until at least fifty percent of the work 

has been completed.  After the project is fifty percent completed, and the Owner finds that satisfactory 
progress is being made, then the Owner may authorize any of the remaining progress payments to be 
made in full.  The Owner is not obligated to pay interest earned on the first 50% of work completed 
(Texas Water Code 49.276(d)) 

 
 Monthly or partial payments made by the Owner to the Contractor are moneys advanced for the purpose 

of assisting the Contractor to expedite the work of construction.  The Contractor shall be responsible for 
the care and protection of all materials and work upon which payments have been made until final 
acceptance of such work and materials by the Owner.  Such payments shall not constitute a waiver of 
the right of the Owner to require the fulfillment of all terms of the Contract and the delivery of all 
improvements embraced in this Contract complete and satisfactory to the Owner in all details. 

 
b) Final Payment 
 

 After final inspection and acceptance by the Owner of all work under the Contract, the Contractor shall 
prepare his requisition for final payment which shall be based upon the careful inspection of each item 
of work at the applicable unit prices stipulated in the Agreement.  The total amount of the final payment 
due the Contractor under this contract shall be the amount computed as described above less all previous 
payments. 

 
 The Owner before paying the final estimate shall require the Contractor to furnish releases or receipts 

from all subcontractors having performed any work and all persons having supplied materials, equipment 
(installed on the Project) and services to the Contractor, if the Owner deems it necessary in order to 
protect its interest.  The Owner may, if it deems such action advisable, make payment in part or in full 
to the Contractor without requiring the furnishing of such releases or receipts and any payments made 
shall in no way impair the obligations of any surety or sureties furnished under this Contract. 

 
 Any amount due the Owner under Liquidated Damages, shall be deducted from the final payment due 

the contractor. 
 
c) Payments Subject to Submission of Certificates 
 

Each payment to the Contractor by the Owner shall be made subject to submission by the Contractor of all 
written certifications required of him and his subcontractors.  

 
d) Withholding Payments 
 

The Owner may withhold from any payment due the Contractor whatever is deemed necessary to protect the 
Owner, and if so elects, may also withhold any amounts due from the Contractor to any subcontractors or 
material dealers, for work performed or material furnished by them.  The foregoing provisions shall be 
construed solely for the benefit of the Owner and will not require the Owner to determine or adjust any claims 
or disputes between the Contractor and his subcontractors or material dealers, or to withhold any moneys for 
their protection unless the Owner elects to do so.  The failure or refusal of the Owner to withhold any moneys 
from the Contractor shall in no way impair the obligations of any surety or sureties under any bond or bonds 
furnished under this Contract. 
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5. Progress and Payment Schedule 
 

The Contractor shall submit for approval immediately after execution of the Agreement, a carefully prepared 
Progress Schedule, showing the proposed dates of starting and completing each of the various sections of the 
work and the accumulated percent of progress each month. 

 
6. Changes in the Work 
 

a) The Owner may make changes in the scope of work required to be performed by the Contractor under the 
Contract without relieving or releasing the Contractor from any of his obligations under the Contract or any 
guarantee given by him pursuant to the Contract provisions, and without affecting the validity of the guaranty 
bonds, and without relieving or releasing the surety or sureties of said bonds.  All such work shall be executed 
under the terms of the original Contract unless it is expressly provided otherwise. 

 
b) Except for the purpose of affording protection against any emergency endangering health, life, limb or 

property, the Contractor shall make no change in the materials used or in the specified manner of constructing 
and/or installing the improvements or supply additional labor, services or materials beyond that actually 
required for the execution of the Contract, unless in pursuance of a written order from the Owner authorizing 
the Contractor to proceed with the change. No claim for an adjustment of the Contract Price will be valid 
unless so ordered. 

 
c) If applicable unit prices are contained in the Agreement, the Owner may order the Contractor to proceed with 

desired unit prices specified in the Contract; provided that in case of a unit price contract the net value of all 
changes does not increase the original total amount of the agreement by more than twenty-five percent (25%) 
in accordance with Chapter 49.273(i) of the Texas Water Code. 

 
d) Contractor acknowledges and agrees that the adjustments in contract price and/or contact time stipulated in 

a Change Order represent full compensation for all increases or decreases in the cost of, or the time required 
to perform the entire work under the Contract, arising directly or indirectly from such Change Order.  
Acceptance of this waiver constitutes an agreement between the Owner and Contractor that each Change 
Order represents an all-inclusive, mutually agreed on adjustment to the Contract, and the Contractor will 
waive all rights to file a claim on Change Orders after they are properly executed. 
 

e) Each change order shall include in its final form: 
 A detailed description of the change in the work. 
 The Contractor's proposal (if any) or a confirmed copy thereof. 
 A definite statement as to the resulting change in the contract price and/or time. 
 The statement that all work involved in the change shall be performed in accordance with contract 

requirements except as modified by the change order. 
 The procedures as outlined in this Section for a unit price contract also apply in any lump sum contract. 

 
7. Claims for Extra Cost 
 

a) If the Contractor claims that any instructions by Drawings or otherwise involve extra cost or extension of 
time, he shall, within ten days after the receipt of such instructions, and in any event before proceeding to 
execute the work, submit his protest thereto in writing to the Owner, stating clearly and in detail the basis of 
his objections.  No such claim will be considered unless so made. 

 
b) Claims for additional compensation for extra work, due to alleged errors in ground elevations, contour lines, 

or bench marks, will not be recognized unless accompanied by certified survey data, made prior to the time 
the original ground was disturbed, clearly showing that errors exist which resulted, or would result, in 
handling more material, or performing more work, than would be reasonably estimated from the Drawings 
and maps issued. 
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c) Any discrepancies which may be discovered between actual conditions and those represented by the 
Drawings and maps shall be reported at once to the Owner and work shall not proceed except at the 
Contractor's risk, until written instructions have been received by him from the Owner. 

 
d) If, on the basis of the available evidence, the Owner determines that an adjustment of the Contract Price 

and/or time is justifiable, a change order shall be executed. 
 
8. Termination, Delays, and Liquidated Damages 
 

a) Right of the Owner to Terminate Contract. 
 

In the event that any of the provisions of this contract are violated by the Contractor, or by any of his 
subcontractors, the Owner may serve written notice upon the Contractor and the Surety of its intention to 
terminate the contract.  The notices shall contain the reasons for such intention to terminate the contract, and 
unless such violation or delay shall cease, and satisfactory arrangement of correction be made within ten 
days, the contract shall, upon the expiration of said ten (10) days, cease and terminate.  In the event of any 
such termination, the Owner shall immediately serve notice thereof upon the Surety and the Contractor.  The 
Surety shall have the right to take over and perform the contract.  Provided, however, that if the Surety does 
not commence performance thereof within ten (10) days from the date of the mailing to such Surety of notice 
of termination, the Owner may take over the work and complete the project by bid/contract or by force 
account at the expense of the Contractor and his Surety shall be liable to the Owner for any excess cost 
incurred. In such event the Owner may take possession of and utilize in completing the work, such materials, 
appliances, and plant as may be on the site of the work and necessary therefore. 

 
b) Liquidated Damages for Delays. 
 

If the work is not completed within the time stipulated in the applicable bid for Lump Sum or Unit Price 
Contract provided, the Contractor shall pay to the Owner as fixed, agreed, and liquidated damages (it being 
impossible to determine the actual damages occasioned by the delay) the amount of $ 300 for each calendar 
day of delay, until the work is completed.  The Contractor and his sureties shall be liable to the Owner for 
the amount thereof. 

 
c) Excusable Delays. 
 

 The right of the Contractor to proceed shall not be terminated nor shall the Contractor be charged with 
liquidated damages for any delays in the completion of the work due to: 

 
 Any acts of the Government, including controls or restrictions upon or requisitioning of materials, 

equipment, tools, or labor by reason of war, national defense, or any other national emergency; 
 
 Any acts of the Owner; 
 
 Causes not reasonably foreseeable by the parties to this Contract at the time of the execution of the 

Contract which are beyond the control and without the fault or negligence of the Contractor, including, 
but not restricted to, acts of God or of the public enemy, acts of another Contractor in the performance 
of some other contract with the Owner, fires, floods, epidemics, quarantine, restrictions, strikes, freight 
embargoes, and weather of unusual severity such as hurricanes, tornadoes, cyclones and other extreme 
weather conditions. 

 
 Provided, however, that the Contractor promptly notifies the Owner within ten (10) days in writing of 

the cause of the delay.  Upon receipt of such notification, the Owner shall ascertain the facts and the 
cause and extent of delay.  If, upon the basis of the facts and the terms of this contract, the delay is 
properly excusable, the Owner shall extend the time for completing the work for a period of time 
commensurate with the period of excusable delay. 

 

 



 
50 | P a g e  

 
9. Contract Period 
 

The Contractor shall commence work within ten (10) days after ordered to proceed and shall prosecute the work 
systematically and energetically so that all of his work will be completed within 90 consecutive calendar days 
thereafter. 

The Engineer, on reasonable notice in writing to the Contractor may stop any portion of the work, if in his 
judgment, the weather or other conditions, such as labor troubles, poor materials, improper construction methods, 
noncompliance with plans and specifications, prevent the work from being properly done. 

For delays occasioned by any act, neglect or default of the Owner, the Owner shall not be held liable for damages 
on account thereof, but an extension of time shall be granted to the Contractor for the completion of this contract, 
equivalent to the delays so caused. 

10. Assignment or Novation 
 

The Contractor shall not assign or transfer, whether by an assignment or novation, any of its rights, duties, 
benefits, obligations, liabilities, or responsibilities under this Contract without the written consent of the Owner; 
provided, however, that assignments to banks or other financial institutions may be made without the consent of 
the Owner.  No assignment or novation of this Contract shall be valid unless the assignment or novation expressly 
provides that the assignment of any of the Contractor's rights or benefits under the Contract is subject to a prior 
lien for labor performed, services rendered, and materials, tools, and equipment supplied for the performance of 
the work under this Contract in favor of all persons, firms, or corporations rendering such labor or services or 
supplying such materials, tools, or equipment. 

 
11. Disputes 
 

a) All disputes arising under this Contract or its interpretation except those disputes covered by FEDERAL 
LABOR STANDARDS PROVISIONS whether involving law or fact or both, or extra work, and all claims 
for alleged breach of contract shall, within ten (10) days of commencement of the dispute, be presented by 
the Contractor to the Owner for decision.  Any claim not presented within the time limit specified in this 
paragraph shall be deemed to have been waived, except that if the claim is of a continuing character and 
notice of the claim is not given within ten (10) days of its commencement, the claim will be considered only 
for a period commencing ten (10) days prior to the receipt of the Owner. 

 
b) The Contractor shall submit in detail his claim and his proof thereof.  

 
c) If the Contractor does not agree with any decision of the Owner, he shall in no case allow the dispute to 
delay the work but shall notify the Owner promptly that he is proceeding with the work under protest. 

 
12. Technical Specifications and Drawings 
 

Anything mentioned in the Technical Specifications and not shown on the Drawings or vice versa, shall be of like 
effect as if shown on or mentioned in both.  In case of difference between Drawings and Technical Specifications, 
the Technical Specifications shall govern.  In case of any discrepancy in Drawings, or Technical Specifications, 
the matter shall be immediately submitted to the Owner, without whose decision, said discrepancy shall not be 
adjusted by the Contractor, save only at his own risk and expense. 

 
13. Shop Drawings 
 

a) All required shop drawings, machinery details, layout drawings, etc. shall be submitted to the Engineer in     
4         copies for review sufficiently in advance of requirements to afford ample time for checking, including 
time for correcting, resubmitting and rechecking if necessary.  The Contractor may proceed, only at his own 
risk, with manufacture or installation of any equipment or work covered by said shop drawings, etc. until 
they are reviewed and no claim, by the Contractor, for extension of the contract time shall be granted by 
reason of his failure in this respect. 
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b) Any drawings submitted without the Contractor's stamp of approval will not be considered and will be 

returned to him for proper resubmission.  If any drawings show variations from the requirements of the 
Contract because of standard shop practice or other reason, the Contractor shall make specific mention of 
such variation in his letter of transmittal in order that, if acceptable, suitable action may be taken for proper 
adjustment of contract price and/or time, otherwise the Contractor will not be relieved of the responsibility 
for executing the work in accordance with the Contract even though the drawings have been reviewed. 

 
c) If a shop drawing is in accordance with the contract or involves only a minor adjustment in the interest of the 

Owner not involving a change in contract price or time; the engineer may review the drawing.  The review 
shall not relieve the Contractor from his responsibility for adherence to the contract or for any error in the 
drawing.  

 
14. Requests for Supplementary Information 
 

It shall be the responsibility of the Contractor to make timely requests of the Owner for any additional information 
not already in his possession which should be furnished by the Owner under the terms of this Contract, and which 
he will require in the planning and execution of the work.  Such requests may be submitted from time to time as 
the need approaches, but each shall be filed in ample time to permit appropriate action to be taken by all parties 
involved so as to avoid delay.  Each request shall be in writing and list the various items and the latest date by 
which each will be required by the Contractor.  The first list shall be submitted within two weeks after Contract 
award and shall be as complete as possible at that time.  The Contractor shall, if requested, furnish promptly any 
assistance and information the Engineer may require in responding to these requests of the Contractor.  The 
Contractor shall be fully responsible for any delay in his work or to others arising from his failure to comply fully 
with the provision of this section. 

 
15. Materials and Workmanship 
 

a) Unless otherwise specifically provided for in the technical specifications, all workmanship, equipment, 
materials and articles incorporated in the work shall be new and the best grade of the respective kinds for the 
purpose.  Where equipment, materials, articles or workmanship are referred to in the technical specifications 
as "equal to" any particular standard, the Engineer shall decide the question of equality. 

 
b) The Contractor shall furnish to the Owner for approval the manufacturer's detailed specifications for all 

machinery, mechanical and other special equipment, which he contemplates installing together with full 
information as to type, performance characteristics, and all other pertinent information as required, and shall 
likewise submit for approval full information concerning all other materials or articles which he proposes to 
incorporate. 

 
c) Machinery, mechanical and other equipment, materials or articles installed or used without such prior 

approval shall be at the risk of subsequent rejection. 
 
d) Materials specified by reference to the number or symbol of a specific standard, shall comply with 

requirements in the latest revision thereof and any amendment or supplement thereto in effect on the date of 
the Invitation for Bids, except as limited to type, class or grade, or modified in the technical specifications 
shall have full force and effect as though printed therein. 

 
e) The Owner may require the Contractor to dismiss from the work such employee or employees as the Owner 

or the Engineer may deem incompetent, or careless, or insubordinate. 
 
16. Samples, Certificates and Tests 
 

a) The Contractor shall submit all material or equipment samples, certificates, affidavits, etc., as called for in 
the contract documents or required by the Engineer, promptly after award of the contract and acceptance of 
the Contractor's bond.  No such material or equipment shall be manufactured or delivered to the site, except 
at the Contractor's own risk, until the required samples or certificates have been approved in writing by the 
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Engineer.  Any delay in the work caused by late or improper submission of samples or certificates for 
approval shall not be considered just cause for an extension of the contract time. 

 
b) Each sample submitted by the Contractor shall carry a label giving the name of the Contractor, the project 

for which it is intended, and the name of the producer.  The accompanying certificate or letter from the 
Contractor shall state that the sample complies with contract requirements, shall give the name and brand of 
the product, its place of origin, the name and address of the producer and all specifications or other detailed 
information which will assist the Engineer in making a prompt decision regarding the acceptability of the 
sample.  It shall also include the statement that all materials or equipment furnished for use in the project will 
comply with the samples and/or certified statements. 

 
c) Approval of any materials shall be general only and shall not constitute a waiver of the Owner's right to 

demand full compliance with Contract requirements.  After actual deliveries, the Engineer will have such 
check tests made as he deems necessary in each instance and may reject materials and equipment and 
accessories for cause, even though such materials and articles have been given general approval.  If materials, 
equipment or accessories which fail to meet check tests have been incorporated in the work, the Engineer 
will have the right to cause their removal and replacement by proper materials or to demand and secure such 
reparation by the Contractor as is equitable. 

 
17. Permits and Codes 
 

a) The Contractor shall give all notices required by and comply with all applicable laws, ordinances, and codes 
of the Local Government.  All construction work and/or utility installations shall comply with all applicable 
ordinances, and codes including all written waivers.  Before installing any work, the Contractor shall examine 
the drawings and technical specifications for compliance with applicable ordinances and codes and shall 
immediately report any discrepancy to the Owner.  Where the requirements of the drawings and technical 
specifications fail to comply with such applicable ordinances or codes, the Owner will adjust the Contract by 
Change Order to conform to such ordinances or codes (unless waivers in writing covering the difference have 
been granted by the governing body or department) and make appropriate adjustment in the Contract Price 
or stipulated unit prices. 

 
b) Should the Contractor fail to observe the foregoing provisions and proceed with the construction and/or install 

any utility at variance with any applicable ordinance or code, including any written waivers (notwithstanding 
the fact that such installation is in compliance with the drawings and technical specifications), the Contractor 
shall remove such work without cost to the Owner. 

 
c) The Contractor shall at his own expense, secure and pay for all permits for street pavement, sidewalks, shed, 

removal of abandoned water taps, sealing of house connection drains, pavement cuts, buildings, electrical, 
plumbing, water, gas and sewer permits required by the local regulatory body or any of its agencies. 

 
d) The Contractor shall comply with applicable local laws and ordinances governing the disposal of surplus 

excavation, materials, debris and rubbish on or off the Project Area and commit no trespass on any public or 
private property in any operation due to or connected with the Improvements contained in this Contract. 

 
e) The Contractor will be required to make arrangements for and pay the water, electrical power, or any other 

utilities required during construction. 
 
f) During construction of this project, the Contractor shall use every means possible to control the amount of 

dust created by construction.  Prior to the close of a day’s work, the Contractor, if directed by the Owner, 
shall moisten the ground and surrounding area to prevent a dusty condition. 

 
18. Care of Work 
 

a) The Contractor shall be responsible for all damages to person or property that occur as a result of his fault or 
negligence in connection with the prosecution of the work and shall be responsible for the proper care and 
protection of all materials delivered and work performed until completion and final acceptance. 
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b) The Contractor shall provide sufficient competent watchmen, both day and night, including Saturdays, 
Sundays, and holidays, from the time the work is commenced until final completion and acceptance. 

 
c) In an emergency affecting the safety of life, limb or property, including adjoining property, the Contractor, 

without special instructions or authorization from the Owner is authorized to act at his discretion to prevent 
such threatened loss or injury, and he shall so act.  He shall likewise act if instructed to do so by the Owner. 

 
d) The Contractor shall avoid damage as a result of his operations to existing sidewalks, streets, curbs, 

pavements, utilities (except those which are to be replaced or removed), adjoining property, etc., and he shall 
at his own expense completely repair any damage thereto caused by his operations. 

 
e) The Contractor shall shore up, brace, underpin, secure, and protect as maybe necessary, all foundations and 

other parts of existing structures adjacent to, adjoining, and in the vicinity of the site, which may be in any 
way affected by the excavations or other operations connected with the construction of the improvements 
included in this Contract.  The Contractor shall be responsible for the giving of any and all required notices 
to any adjoining or adjacent property Owner or other party before the commencement of any work.  The 
Contractor shall indemnify and save harmless the Owner from any damages on account of settlements or the 
loss of lateral support of adjoining property and from all loss or expense and all damages for which the Owner 
may become liable in consequence of such injury or damage to adjoining and adjacent structures and their 
premises. 

 
19. Accident Prevention 
 

a) No laborer or mechanic employed in the performance of this Contract shall be required to work in 
surroundings or under working conditions which are unsanitary, hazardous, or dangerous to his health or 
safety as determined under construction safety and health standards promulgated by the Secretary of Labor. 

 
b) The Contractor shall exercise proper precaution at all times for the protection of persons and property and 

shall be responsible for all damages to persons or property, either on or off the site, which occur as a result 
of his prosecution of the work. 

 
c) The Contractor shall maintain an accurate record of all cases of death, occupational disease, or injury 

requiring medical attention or causing loss of time from work, arising out of and in the course of employment 
on work under the Contract.  The Contractor shall promptly furnish the Owner with reports concerning these 
matters. 

 
d) The Contractor shall indemnify and save harmless the Owner from any claims for damages resulting from 

property damage, personal injury and/or death suffered or alleged to have been suffered by any person as a 
result of any work conducted under this contract. 

 
e) The Contractor shall provide trench safety for all excavations more than five feet deep prior to excavation.  

House Bill 1569 concerning trench safety legislation are made a part of these contract documents for 
Contractor’s reference.  All OSHA Standards for trench safety must be adhered to by the Contractor. 

 
f) The Contractor shall at all-time conduct his work in such a manner as to insure the least possible 

inconvenience to vehicular and pedestrian traffic.  At the close of the work each day, all streets where possible 
in the opinion of the city/county, shall be opened to the public in order that persons living in the area may 
have access to their homes or businesses by the use of the streets.  Barricades, warning signs, and necessary 
lighting shall be provided to the satisfaction of the Owner at the expense of the Contractor. 

 
20. Use of Premises 
 

a) The Contractor shall confine his equipment, storage of materials, and construction operations to the contract 
limits as shown on the drawings and as prescribed by ordinances or permits, or as may be desired by the 
Owner, and shall not unreasonably encumber the site or public rights of way with his materials and 
construction equipment. 
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b) The Contractor shall comply with all reasonable instructions of the Owner and all existing state and local 
regulations regarding signs, advertising, traffic, fires, explosives, danger signals, and barricades. 

 
21. Removal of Debris, Cleaning, Etc. 
 
 The Contractor shall, periodically or as directed during the progress of the work, remove and legally dispose of 

all surplus excavated material and debris, and keep the Project Area and public rights of way reasonably clear.  
Upon completion of the work, he shall remove all temporary construction facilities, debris and unused materials 
provided for work, and put the whole site of the work and public rights of way in a neat and clean condition. 

 
22. Inspection 
 

a) All materials and workmanship shall be subject to inspection, examination, or test by the Owner and Engineer 
at any and all times during manufacture or construction and at any and all places where such manufacture or 
construction occurs.  The Owner shall have the right to reject defective material and workmanship or require 
its correction.  Unacceptable workmanship shall be satisfactorily corrected.  Rejected material shall be 
promptly segregated and removed from the Project Area and replaced with material of specified quality 
without charge.  If the Contractor fails to proceed at once with the correction of rejected workmanship or 
defective material, the Owner may by contract or otherwise have the defects remedied or rejected materials 
removed from the Project Area and charge the cost of the same against any Monies which may be due the 
Contractor, without prejudice to any other rights or remedies of the Owner. 

 
b) The Contractor shall furnish promptly all materials reasonably necessary for any tests which may be required.  

All tests by the Owner will be performed in such manner as not to delay the work unnecessarily and will be 
made in accordance with the provisions of the technical specifications. 

 
c) The Contractor shall notify the Owner sufficiently in advance of back filling or concealing any facilities to 

permit proper inspection.   If any facilities are concealed without approval or consent of the Owner, the 
Contractor shall uncover for inspection and recover such facilities at his own expense, when so requested by 
the Owner. 

 
d) Should it be considered necessary or advisable by the Owner at any time before final acceptance of the entire 

work to make an examination of work already completed by uncovering the same, the Contractor shall on 
request promptly furnish all necessary facilities, labor, and material.  If such work is found to be defective in 
any important or essential respect, due to fault of the Contractor or his subcontractors, the Contractor shall 
defray all the expenses of such examination and of satisfactory reconstruction.  If, however, such work is 
found to meet the requirements of the Contract, the actual cost of labor and material necessarily involved in 
the examination and replacement, shall be allowed the Contractor and he shall, in addition, if completion of 
the work of the entire Contract has been delayed thereby, be granted a suitable extension of time on account 
of the additional work involved. 

 
e) Inspection of materials and appurtenances to be incorporated in the improvements included in this Contract 

may be made at the place of production, manufacture or shipment, whenever the quantity justifies it, and 
such inspection and acceptance, unless otherwise stated in the technical specifications, shall be final, except 
as regards (1) latent defects, (2) departures from specific requirements of the Contract, (3) damage or loss in 
transit, or (4) fraud or such gross mistakes as amount to fraud.  Subject to the requirements contained in the 
preceding sentence, the inspection of materials as a whole or in part will be made at the Project Site. 

 
f) Neither inspection, testing, approval nor acceptance of the work in whole or in part, by the Owner or its 

agents shall relieve the Contractor or his sureties of full responsibility for materials furnished or work 
performed not in strict accordance with the Contract. 

 
23. Review by Owner 
 

The Owner and its authorized representatives and agents shall have access to and be permitted to observe and 
review all work, materials, equipment, payrolls, personnel records, employment conditions, material invoices, 
and other relevant data and records pertaining to this Contract, provided, however that all instructions and 



 
55 | P a g e  

approval with respect to the work will be given to the Contractor only by the Owner through its authorized 
representatives or agents. 

 
24. Final Inspection 
 

When the Improvements included in this Contract are substantially completed, the Contractor shall notify the 
Owner in writing that the work will be ready for final inspection on a definite date which shall be stated in the 
notice.  The Owner will make the arrangements necessary to have final inspection commenced on the date stated 
in the notice, or as soon thereafter as is practicable. 

 
25. Deduction for Uncorrected Work 
 

If the Owner deems it not expedient to require the Contractor to correct work not done in accordance with the 
Contract Documents, an equitable deduction from the Contract Price will be made by agreement between the 
Contractor and the Owner and subject to settlement, in case of dispute, as herein provided. 

 
26. Insurance 
 

a) The Contractor shall not commence work under this contract until he has obtained all the insurance required 
under this paragraph and such insurance has been approved by the Owner. 

 
b) Worker’s Compensation Insurance:  The Contractor shall procure and shall maintain during the life of this 

contract Worker's Compensation Insurance as required by the State of Texas for all of his employees to be 
engaged in work at the site of the project under this contract and, in case of any such work sublet, the 
Contractor shall require the subcontractor similarly to provide Worker's Compensation Insurance for all of 
the employees to be engaged in such work unless such employees are covered by the protection afforded by 
the Contractor's Worker's Compensation Insurance. 
 

c) Comprehensive General Liability Insurance: including products/completed operation with limits of liability 
of not less than $1,000,000/$2,000,000 combined single limit Bodily Injury and Property Damage.  General 
Liability Umbrella Policy of $1,000,000. 
 

d) Automobile Liability Insurance: including non-owned and hired vehicle coverage limits of liability of not 
less than: Bodily Injury $500,000 each person, $1,000,000 each occurrence: Property Damage $500,000 each 
occurrence, combined limit $500,000. 

 
Contractor's Public Liability and Property Damage Insurance and Vehicle Liability Insurance:  The 
Contractor shall procure and maintain during the life of this contract Contractor's Public Liability Insurance, 
Contractor's Property Damage Insurance and Vehicle Liability Insurance in the following amounts:  
$1,000,000, $1,000,000, $500,000. 

 
e) The Sabine River Authority of Texas shall be listed as additional insured on all insurance.  Provide a waiver 

of subrogation in favor of the Sabine River Authority on all policies. 
 

f) Proof of Insurance:  The Contractor shall furnish the Owner with certificates showing the type, amount, class 
of operations covered, effective dates and date of expiration of policies.  Such certificates shall also contain 
substantially the following statement:  "The insurance covered by this certificate will not be canceled or 
materially altered, except after ten (10) days written notice has been received by the Owner." 

 
g) Indemnification: The Contractor shall indemnify and hold harmless the Owner and the Engineer from any 

and all claims, causes of actions, and damages of every kind, for injury to or death of any person and damages 
to property arising out of the construction of said improvements or the operations embraced by this contract 
or the use of the premises upon which the improvements under this contract are to be constructed, and 
including acts or omissions of the Owner or the Engineer in connection with said improvements. 
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27. Warranty of Title 
 

No material, supplies, or equipment to be installed or furnished under this Contract shall be purchased subject to 
any chattel mortgage or under a conditional sale, lease-purchase or other agreement by which an interest is 
retained by the seller or supplier.  The Contractor shall warrant good title to all materials, supplies, and equipment 
installed or incorporated in the work and upon completion of all work, shall deliver the same together with all 
improvements and appurtenances constructed or placed by him to the Owner free from any claims, liens, or 
charges.  Neither the Contractor nor any person, firm, or corporation furnishing any material or labor for any work 
covered by this Contract shall have any right to a lien upon any improvement or appurtenance.  Nothing contained 
in this paragraph, however, shall defeat or impair the right of persons furnishing materials or labor to recover 
under any law permitting such persons to look to funds due the Contractor in the hands of the Owner.  The 
provisions of this paragraph shall be inserted in all subcontracts and material contracts and notice of its provisions 
shall be given to all persons furnishing materials for the work when no formal contract is entered into for such 
materials. 

 
28. Warranty of Workmanship and Materials 
 

Neither the final certificate of payment nor any provision in the Contract nor partial or entire use of the 
improvements included in this Contract by the Owner or the public shall constitute an acceptance of work not 
done in accordance with the Contract or relieve the Contractor of liability in respect to any express warranties or 
responsibility for faulty materials or workmanship.  Furthermore, if any work is found to be defective, the 
Contractor shall promptly, without cost to Owner and in accordance with the Owner’s written instructions, either 
correct such defective work, or, if it has been rejected by Owner remove it from the site and replace it with non-
defective work.  The Contractor shall promptly remedy any defects in the work and pay for any damage to other 
work resulting there from which shall appear within a period of (    12    ) months from the date of final acceptance 
of the work. 
 
If the Contractor does not promptly comply with the terms of such instructions, or in an emergency where delay 
would cause serious risk of loss or damage, Owner may have the defective work corrected or the rejected work 
removed and replaced, and all direct, indirect and consequential cost of such removal and replacement, including 
but not limited to fees and charges of architects, engineers, attorneys and other professionals, shall be paid by the 
Contractor. 
 

29. Equal Employment Opportunity 
 

a) The Contractor will not discriminate against any employee or the applicant for employment because of race, 
color, religion, sex, or national origin.  The Contractor will take affirmative action to ensure that applicants 
are employed, and that employees are treated during employment, without regard to their race, color, religion, 
sex, or national origin.  Such action shall include, but not be limited to the following:  employment, 
promotion, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay 
or other forms of compensation; and selection for training, including apprenticeship.  The Contractor agrees 
to post in conspicuous places, available to employees and applicants for employment, notices to be provided 
by the Owner. 

 
b) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, or national origin. 

 
c) The Contractor will cause the foregoing provisions to be inserted in all subcontracts for any work covered by 

this contract so that such provisions will be binding upon each subcontractor, provided that the foregoing 
provisions shall not apply to contracts or subcontracts for standard commercial supplies or raw materials. 

 
d) The Contractor shall take affirmative actions to ensure equal employment opportunity.  The evaluation of the 

Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results 
from its actions. 
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e) Contractors are encouraged to participate in voluntary associations which assist in fulfilling their affirmative 
action obligations. 

 
f) The Contractor is required to provide equal employment opportunity and to take affirmative action for all 

minority groups, both male and female, and all women, both minority and non-minority. 
 
g) The Contractor shall not use the affirmative action standards to discriminate against any person because of 

race, color, religion, sex, or national origin. 
 
h) The Contractor shall not enter into any Subcontract with any person or firm debarred from Government 

contracts.  
 
i) Nothing herein provided shall be construed as a limitation upon the application of other laws which establish 

different standards of compliance or upon the application of requirements for the hiring of local or other area 
residents. 

 
30. Job Offices 
 

a) The Contractor and his subcontractors may maintain such office and storage facilities on the site as are 
necessary for the proper conduct of the work.  These shall be located so as to cause no interference to any 
work to be performed on the site.  The Owner shall be consulted with regard to locations.  Readily accessible 
copies of the contract documents shall be kept with the project’s superintendent and at such other points on 
the job as the Owner may designate.  Telephone services shall be maintained by the Contractor with an 
answering machine or answering service for receiving messages from the Owner. 

 
b) Upon completion of the improvements, or as directed by the Owner, the Contractors shall remove all such 

temporary structures and facilities from the site, and leave the site of the work in the condition required by 
the Contract. 

 
31. Sanitary Facilities 
 

The Contractor shall furnish, install and maintain ample sanitary facilities for the workmen.  As the needs arise, 
a sufficient number of enclosed temporary toilets shall be conveniently placed as required.  Drinking water shall 
be provided from an approved source, so piped or transported as to keep it safe and fresh and served from single 
service containers or satisfactory types of sanitary drinking stands or fountains.  All such facilities and services 
shall be furnished in strict accordance with existing and governing health regulations. 

 
32. Partial Use of Site Improvements 
 

a) The Owner may give notice to the Contractor and place in use those sections of the improvements which 
have been completed, inspected and can be accepted as complying with the technical specifications and if in 
its opinion, each such section is reasonably safe, fit, and convenient for the use and accommodation for which 
it was intended, provided: 

 
b) The use of such sections of the Improvements shall in no way impede the completion of the remainder of the 

work by the Contractor. 
 
c) The Contractor shall not be responsible for any damages or maintenance costs due directly to the use of such 

sections. 
 
d) The period of guarantee stipulated in the Section 28 hereof shall not begin to run until the date of the final 

acceptance of all work which the Contractor is required to construct under this Contract.  
 
33. Subsurface Information 
 

Prior to bidding, bidders may make their own subsurface investigations under time schedule and arrangements 
approved in advance by the Owner.  The Contractor shall determine to his satisfaction the subsoil conditions and 
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their effect on the required construction and shall complete the work as required without additional cost to the 
Owner. 

 
34. Construction Stakes 
 

The Owner will establish such general reference points and construction stakes as in his judgment will enable the 
Contractor to proceed with the work.  The Contractor will be responsible for the layout of the work from these 
stakes and will protect and preserve the established reference points and construction stakes and will make no 
changes or relocations without prior written approval of the Owner.  He will report to the Owner whenever any 
reference point or construction stake is lost or destroyed or requires relocation because of necessary changes in 
grades or locations.  The Contractor will replace and accurately relocate all reference points and construction 
stakes so lost, destroyed, or moved. 

 
35. Barricades, Signs and Handling of Traffic 
 

Barricades, signs, and handling of traffic, if required, shall be in accordance with the "Manual on Uniform Traffic 
Control Devices" as adopted by the Texas State Department of Highways and Public Transportation.   
 
The Contractor shall remedy any deficiencies in barricading or traffic control immediately upon notification by 
the Owner.  Prior to construction, the Contractor shall furnish to Owner a list of Contractor's personnel with 
telephone numbers for notification 24 hours a day, seven days a week.  The listed personnel shall have adequate 
authority to correct barricading or traffic control promptly. 
 
Corrective action must be taken upon verbal notice from the law enforcement agencies, the Texas State 
Department of Highways and Public Transportation or County Engineer’s Office.  The Contractor shall, within 
two (2) hours of actual or attempted notification, have sufficient barricades, lights, and/or other devices to control 
traffic.  Should the Contractor not comply with this notification within two (2) hours, the Owner may place 
barricades and back charge the Contractor $250.00 per day per construction site. 

 
36. Location of and Damage to Existing Utilities 
 

The Contractor is responsible for locating underground obstacles.  It is not represented that the drawings show all 
underground obstacles. 
 
The Contractor shall exercise caution to prevent damage to existing facilities during the progress of the 
construction work, taking care to locate same, where possible, in advance of the actual work.  The Engineer will 
render reasonable assistance to the Contractor in the matter of determining the location of existing utilities by 
making available such maps, records, and other information as may be accessible to him, when requested to do 
so, but the accuracy of such information will not be guaranteed. 
 
The Contractor shall make good all damage to existing utilities and/or pipelines resulting from his operations.  
Should the Contractor, in the layout of his work, encounter any pipe, underground utility, or structure, the location 
of which has not been furnished to him by the Engineer, he shall bring such conditions to the attention of the 
Engineer for his determination of the method to be used to remove or bypass such obstructions. 
In cases where owners of existing pipelines or underground utilities provide services for locating their facilities, 
the Contractor shall coordinate the location marking and be responsible for preserving all stakes and markers set 
for this purpose.  The Contractor's responsibility for these markers shall be similar to his responsibility for 
construction stakes.  The Contractor shall save harmless the Owner and the Engineer for any expenses for 
restoring damaged markers. 
 

37. Sales Tax 
 

This Contract is issued by an organization that qualifies for exemption under the Sales and Use Tax Laws.  The 
Contractor’s attention is directed to the State of Texas Comptroller of Public Accounts Limited Sales, Excise and 
Use Tax for rules and regulations thereto.  Tax Exemption Certificates will be furnished by the Owner on request. 
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38. Materials and Workmanship 
 

Unless otherwise specified, all materials shall be new.  No material which has been used by the Contractor for 
any temporary purpose whatsoever is to be incorporated in the permanent structure without written consent of the 
Engineer. 
 
Where material or equipment are specified by a trade or brand name, it is not the intention of the Owner to 
discriminate against an equivalent product of another manufacturer, but rather to set a definite standard of equality 
or performance and to establish an equitable basis for the evaluation of bids. Where the words "equivalent", 
"proper" or "equal to" are used, they shall be understood to mean that the thing referred to shall be proper, the 
equivalent of, or equal to some other thing, in the opinion or judgment of the Engineer in his sole discretion.   
 
Unless otherwise specified, all materials shall be the best of their respective kinds and shall be in all cases fully 
equivalent to approved samples.  Notwithstanding that the words "or equal to" or other such expressions may be 
used in the specifications in connection with material, manufactured article, or process, the material, article, or 
process specifically designated shall be used, unless a substitute shall be approved in writing by the Engineer, and 
the Engineer shall have the right to require the use of such specifically designated material, article or process. 

 
39. Removal of Condemned Work 
 

In the construction of the work contemplated in this contract, the best workmanship, materials and equipment of 
the grade and make specified shall be used and installed, and to that end, judged by these standards.  If any work, 
equipment or material is found to be imperfect or not in substantial compliance with the provisions of this contract, 
as interpreted by the Engineer, at any time prior to the acceptance of the entire work done under this contract, 
notwithstanding that it may have been passed, overlooked, or previously accepted, the Contractor shall, at his 
own cost and expense, remove it from the premises of the Owner, otherwise dispose of it as directed.   
 
When such condemned work, material or equipment has been removed or disposed of, it shall be replaced by the 
Contractor at his own cost and expense, in accordance with the plans and specifications to the entire satisfaction 
of the Engineer.  The Owner shall not be compelled nor be under any obligation to retain said condemned work, 
material or equipment nor any part thereof, nor pay the Contractor even the reasonable value of same.  In case the 
Contractor shall neglect or refuse to remove or replace any condemned work, material or equipment after written 
notice, within the time designated by the Engineer, such condemned work, material or equipment may be removed 
or replaced by the Owner and the Contractor hereby agrees to pay for the cost of work so done, or material or 
equipment so purchased by the Owner. 

 
40. Fitting and Coordination of Work 
 

The Contractor shall do all work that may be necessary to connect the new work with existing improvements in 
a proper and workmanlike manner.  Only such portion of existing improvements shall be removed for new 
construction as shall be ordered by the Engineer. Any other damage to existing improvements shall be repaired 
by the Contractor at his own expense.  The Contractor shall be responsible for the proper fitting of all work and 
for the coordination of the operations of all trades, subcontractors, or material suppliers engaged upon this 
Contract. 

41. Responsibilities 
 
The Contractor shall be responsible for all materials delivered to him for all parts of the work, including that 
which has been partially paid for, until final acceptance of the entire work, and shall be liable for all losses or 
damages thereto which may occur during the progress of construction and before final acceptance.  The Contractor 
shall be required to make good at his own cost any loss, injury or damage which the said materials or work may 
sustain from any source or cause whatsoever before final acceptance thereof. 

The Contractor is required to replace or repair, if necessary, any portion of pavement or other street improvements 
adjoining his work which may have suffered through his operations, and all adjacent paving or other structures 
shall be left in a satisfactory and workmanlike condition, at least equal to that existing before the Contractor 
hereunder started his work. 
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SPECIAL CONDITIONS OF THE AGREEMENT 
 
1. GENERAL 
 
The provisions of this Section of the specifications shall govern in the event of any conflict between them and the 
“General Conditions of Agreement”. 
 
2. OWNER 
 
The word "Owner" in these specifications shall be understood as referring to the Sabine River Authority, Orange, 
Texas. 
  
3. ENGINEER 
 
The word "Engineer" in these specifications shall be understood as referring to the Sabine River Authorities Director 
of Engineering, or such other Engineer, as may be authorized by said Owner to act in any particular position. 
 
4.   CONTRACTOR 
 
The word "Contractor" in these specifications shall be understood as denoting the General Contractor/Supplier signing 
this contract. 
 
5. SUBLETTING 
 
The Contractor will not be permitted to assign, sell, transfer or otherwise dispose of the contract or any portion thereof, 
or his rights, title or interest therein without the approval of the Owner.  The Contractor will not be permitted to sublet 
any portion of the contract without the approval of the Owner and the Engineer.  No sub-contract will, in any case, 
relieve the Contractor of his responsibility under the contract and bond.  
 
6. TRADE NAMES 
 
Except as specifically specified otherwise, wherever in the specifications an article or class of material is designated 
by a trade name, or by the name or catalog number of any maker, patentee, manufacturer, or dealer, such designation 
shall be taken as intending to mean and specify the articles described or another equivalent thereto in quality, finish, 
and serviceability for the purpose intended as may be determined and judged by the Engineer in his sole discretion. 
 
7. MATERIALS AND WORKMANSHIP 
 
Unless otherwise specified, all materials shall be new.  No material which has been used for any temporary purpose 
whatsoever is to be incorporated in the project without written consent of the Engineer. 
 
Where material or equipment are specified by a trade or brand name, it is not the intention of the Owner to discriminate 
against an equivalent product of another manufacturer, but rather to set a definite standard of equality or performance 
and to establish an equitable basis for the evaluation of bids. Where the words "equivalent", "proper" or "equal to" are 
use, they shall be understood to mean that the thing referred to shall be proper, the equivalent of, or equal to some 
other thing, in the opinion or judgement of the Engineer.   

 
Unless otherwise specified, all materials shall be the best of their respective kinds and shall be in all cases fully 
equivalent to approved samples.  Notwithstanding that the words "or equal to" or other such expressions may be used 
in the specifications in connection with material, manufactured article, or process, the material, article, or process 
specifically designated shall be used, unless a substitute shall be approved in writing by the Engineer, and the Engineer 
shall have the right to require the use of such specifically designated material, article or process. 
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8. INDEMNIFICATION 
 
The Contractor shall indemnify and hold harmless the Sabine River Authority and the Engineer from any and all 
claims, causes of actions, and damages for every kind, for injury to or death of any person and damages to property 
arising out of the construction of said improvements or the operations embraced by this contract or the use of the 
premises upon which the improvements under this contract are to be constructed, and including acts or omissions of 
the Owner or the Engineer in connection with said construction. 
 
9. PARTIAL PAYMENTS BY THE OWNER 
 
Progress Payment.  Partial payment will be paid for on a monthly basis at the unit price set forth in the bid proposal.  
Once all of the materials are received by the Owner the final payment will be adjusted accordingly. 
 
At any time upon request, the Contractor shall submit evidence showing payment of his bills for labor, materials, 
freight, or other expenses on account of the work, and if it should be evident that the Contractor is not making prompt 
and full payment of his obligations, the Owner may withhold the issuance of payment until such unpaid wages and/or 
related liquidated damages are remedied. 
 
10. OBSERVATION OF THE MATERIALS 
 
It is agreed by the Supplier that the Engineer shall be and is hereby authorized to appoint from time to time such 
representatives as the said Owner may deem proper to observe the material furnished under this contract and to see 
that the said materials furnished are in accordance with the specifications therefore. 
 
 11. FINAL ACCEPTANCE AND PAYMENT 

 
The final payment due the Contractor shall be based on measurements and calculations performed or verified by the 
Engineer.  The final payment due the Contractor shall be the amount calculated for all work performed (plus materials 
furnished uninstalled if applicable), less all previous payments, less any back charges levied against the Contractor 
according to the Contract Documents, and less any liquidated damages. 
 
If the Owner should issue the Certificate of Acceptance following the issuance by the Engineer of the Certificate of 
Substantial Completion, the Engineer shall thereupon proceed to make final measurements and prepare a final 
statement of the value of all work performed and materials furnished under the terms of the Contract, less a retention 
of the Engineer's estimated cost of completing the incomplete or unsatisfactory items of work with specified amounts 
for each incomplete or defective item of work. 
 
13. LIQUIDATED DAMAGES 
 
Since the actual damages for any delay under this contract are impossible to foresee, the Supplier and his Sureties 
shall be liable for and shall pay to the Owner the sum of $300 per day as fixed, agreed and liquidated damages for 
each calendar day of delay caused from delivery of materials beyond the stipulated contract time. 
 
14.   PROHIBITION ON BOYCOTTING ISRAEL 
 
In accordance with Section 2270.002 of the Texas Government Code, Contractor hereby represents and warrants that 
Contractor: 

1.  Does not boycott Israel; and 
2. Will not boycott Israel during the term of this Contract. 
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AGREEMENT 
 
 
 

THIS AGREEMENT, made this _____ day of _______________, 20___, by and between the 
Sabine River Authority of Texas                     , herein called “Owner,” acting herein through             
David Montagne                          its                  Executive V.P. and General Manager      and 
______________________________of __________                                                                      , 
hereinafter called “Contractor.” 
 
 
WITNESSETH:  That for and in consideration of the payments and agreements hereinafter 
mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees with 
the OWNER to commence and complete the construction described as follows:  Six Mile 
Recreation Area Paving Improvements, hereinafter called the project, for the prices stated in 
CONTRACTOR’S attached bid proposal dated                              and all extra work in connection 
therewith, under the terms as stated in the General and Supplementary Conditions of the Contract; 
and at his own proper cost and expense to furnish all the materials, supplies, machinery, equipment, 
tools, superintendence, labor, insurance, and other accessories and services necessary to complete 
the said project in accordance with the conditions and price stated in the Proposal, Bidding 
Instructions, the General Conditions, and Supplementary Conditions of the Contract, the plans, the 
specifications, addendum No.                     and contract documents as prepared by the Owner, all 
of which are made a part hereof and collectively evidence and constitute the contract. 
 
 
The Contractor hereby agrees to commence work under this contract on or before a date specified 
in a written “Notice to Proceed” from the OWNER and to fully complete all work for the Contract 
within  90 consecutive calendar days, as outlined in the Project Specifications and Information to 
Bidders.  The Contractor further agrees to pay, as liquidated damages, the sum of $300 for each 
consecutive calendar day that he does not complete the work as required. 
 
 
The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the 
contract, subject to additions and deductions, as provided in the General and Supplementary 
Conditions of the Contract, and to make payments on account thereof as provided in Article 4, 
“Payments to Contractor” of the General Conditions. 
 
 
CONTRACTOR hereby verifies that CONTRACTOR does not boycott Israel and will not boycott 
Israel during the term of this Agreement. 
 
 
 
 

(signatures on next page) 
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IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4) 
counterparts, each of which shall be deemed an original, in the year and day first above mentioned. 
 
 
 
 
 
 
(Seal)        
 
ATTEST: 
 
 
(Company) 
 
 
By: ________________________________ _____________________________ 
 (Signature & Title)    (Witness) 
 
 
Date:_______________________________        
 
           
 
 
 
 
Sabine River Authority of Texas 
 
 
By: __________________________  _____________________________ 

David Montagne  (Witness) 
Executive V.P. & General Manager 

 
Date:__________________________ 
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PERFORMANCE BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS: that 
 
              
    (Name of Contractor or Company) 
 
              
     (Address) 
 
a                            hereinafter called Principal, and 
  (Corporation/Partnership) 
              
     (Name of Surety Company) 
 
              
     (Address) 
 
hereinafter called Surety, are held and firmly bound unto 
              
     (Name of Recipient) 
 
              
     (Recipient’s Address) 
      
hereinafter called OWNER, in the penal sum of        Dollars   
($  ) in lawful money of the United States, for the payment of which sum well and truly to be 
made we bind ourselves, successors, and assigns, jointly and severally, firmly in these presents. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain 
contract with the OWNER dated   day of   , 20 , a copy of which is hereto attached and 
made a part hereof for the construction of:              .                  

(Project Name) 
 

NOW THEREFORE, if the Principal shall well, truly and faithfully perform its duties in all the 
undertakings, covenants, terms, conditions, and agreements of said contract during the original term thereof, 
and any extensions thereof which may be granted by the OWNER, with or without notice to the Surety and 
during the one-year guaranty period, and if the principal shall satisfy all claims and demands incurred under 
such contract, and shall fully indemnity and save harmless the OWNER from all costs and damages which 
it may suffer by reason of failure to do so, and shall reimburse and repay the OWNER all outlay and expense 
which the OWNER may incur in making good any default, then this obligation shall be void, otherwise 
remain in full force and effect. 
 
PROVIDED FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to WORK to be performed 
thereunder to the SPECIFICATIONS accompanying the same shall in any way affect its obligation to this 
BOND, and it does hereby waive notice of any such change, extension of time, alteration or addition to the 
terms of the contract or to the WORK or to the SPECIFICATIONS PROVIDED, FURTHER, that no final 
settlement between the OWNER and the CONTRACTOR shall abridge the right of any beneficiary 
hereunder, whose claim may be unsatisfied. 
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IN WITNESS WHEREOF, this instrument is executed in     counterparts, each  
        (Number) 
one of which shall be deemed an original, this the      day of    , 20 . 
 
 
ATTEST: 
              
        (Principal) 
 
       By:           (s) 
 (Principal Secretary)      
 
(SEAL) 
 
             
 (Witness as to Principal)    (Address) 
 
              
(Address)       
              
 
ATTEST: 
             
        (Surety) 
 
       By        
 (Witness as to Surety)     (Attorney in Fact) 
 
              
 (Address)      (Address) 
 
 
 
NOTE: Date of BOND must not be prior to date of Contract.  If CONTRACTOR is Partnership, all partners 

should execute BOND. 
 
IMPORTANT:  Surety companies executing BONDS must appear on the Treasury Department’s most 
current list (Circular 570 as amended) and be authorized to transact business in the state where the 
PROJECT is located. 
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PAYMENT BOND 
 
 
STATE OF TEXAS      
COUNTY OF ORANGE 
 
 

KNOWN ALL MEN BY THESE PRESENTS:  That                                       of the City of               
County of                 , and State of                                         as principal, and 
______________________________________________________________________________ 
______________________________________________________________________________ 
authorized under the laws of the State of Texas to act as surety on bonds for principals, are held 
and firmly bound unto                    Sabine River Authority of Texas                             (OWNER), 
in the penal sum of                                                                        (DOLLARS)                (CENTS)   
($                 ) for the payment whereof, the said Principal and Surety bind themselves, and their 
heirs, administrators, executors, successors and assigns, jointly and severally, by these presents: 
 

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated 
the ___________ day of _____________________________________________, 20__, to 

 
 

Sabine River Authority of Texas 
Six Mile Recreation 

Area Paving Improvements 
RFB #20-0504 

 
which contract is hereby referred to and made a part hereof as fully and to the same extent as if 
copied at length herein. 

 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the 
said Principal shall pay all claimants supplying labor and material to him or a subcontractor 
in the prosecution of the work provided for in said contract, then, this obligation shall be 
void; otherwise to remain in full force and effect; 

 
PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter 

2253 of the Government Code of Texas as amended and all liabilities on this bond shall be 
determined in accordance with the provisions of said Article to the same extent as if it were copied 
at length herein. 
 

Surety, for value received, stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the contract, or to the work performed thereunder, or the plans, 
specifications, or drawings accompanying the same, shall in anyway affect its obligation on this 
bond, and it does hereby waive notice of any such change, extension of time, alteration or addition 
to the terms of the contract or to the work to be performed thereunder. 
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IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this 
instrument this ________________ day of _________________________, 20__.  
 
 
 
 
                                                                               _____________________________________ 

Principal Surety    
  

 
 
By _____________________________________ By___________________________________ 
 
Title____________________________________ Title_________________________________ 
 
Address_________________________________ Address______________________________ 
 
________________________________________ _____________________________________ 
 
________________________________________ _____________________________________ 
 
 
The name and address of the Resident Agent of Surety is: 
 
  
 
  
 
 
 
 
 


