SR

Sabine River Authority of Texas

ADDENDUM NO. 1

Owner: Sabine River Authority of Texas

N Bayou Rd & Bayou Fork Rd Roadway and Drainage Improvements -
Project: RFB 23-1208

Project No.: SRA22771

Addendum No. 1

Addendum Date: April 17, 2023

The following additions, deletions, changes, or clarifications to the proposal documents are hereby made
a part of the originally issued documents for the above referenced project as fully and as completely as
though the same were included therein. Offerors must acknowledge receipt of this Addendum in the
space provided on the Bid Form, Article 5.03.

Approved by: Freese and Nichols, Inc.

Name: Bryan Janhsen, PLA
Date: April 17, 2023

Item Numbers: 1
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SR

Sabine River Authority of Texas

1. The Bid Opening date has changed. Sealed Bids will now be received until Thursday, May 4, 2023,
at 3:00 pm CST. The location of the bid opening has not changed.




