

212 W. Ninth Street • Tyler, Texas 75701 • (903) 597-6606

Pendleton Property Park - Phase II

Addendum #2 Friday, December 9, 2022

TO: ALL HOLDERS OF CONSTRUCTION DOCUMENTS & CONTRACT DOCUMENTS

Your attention is directed to the following interpretations of, changes in, and additions to Contract Specifications for the Pendleton Property Park – Phase II.

- 1. Additional Bid Items (Revised Bid Proposal has been added to this Addendum:
 - a. Bid Item 89 2' concrete wall has been included as line item 89. This is located underneath the Wrought Iron Fence at the Santiago CXT Restroom.

END OF ADDENDUM

Bid Proposal

Client: Sabine River Authority

Project: Pendleton Property Phase II - Sabine River Authority of Texas

Construction Plan Set C1-C27, L1-L8, S1-S8, E1-E5

The following bid items to include all labor, tools, equipment, superintendence, materials and any other requisite necessary to perform the work stated in accordance with the plans & specifications, complete and in place.

Item #	Quantity/Unit	Item Description & Written Price	Unit Price	Total
		Mobilize for the Project, including but not		
		limited to project start-up and delivery of		
1	LS	equipment		
		Dollars		
		Cents		
		General Conditions, including but not limited to		
		project management, supervision and		
2	LS	administration.		
		Dollars		
		Cents		
		Storm Water Pollution Prevention Plan and		
		Erosion Control Elements, including but not		
		limited to construction entrance, silt fencing,		
2	LS	inlet protection, tree protection, erosion		
3	L3	control matting, construction fencing and rock		
		filter dams.		
		Dollars		
		Cents		
		Rough Site Grading, including but not limited to		
4	LS	cut/fill		
4	LS	Dollars		
		Cents		
		Finished Site Grading, including but not limited		
5	LS	final grading.		
)	L3	Dollars		
		Cents		
		Select Fill including but not limited to		
6		materials, delivery, excavation, installation and		
	LS	compaction.		
		Dollars		
		Cents		
		Subgrade Prep including but not limited to		
7	LS	finishing grade and compaction.		
· /		Dollars		
		Cents		

8	58 CY	4"Gravel at Playground (EWF and PIP) , including but not limited to excavation, compacted subgrade, select fill, filter fabric, gravel placement and compaction. Dollars Cents	
9	78 CY	6"Gravel at Volleyball, including but not limited to excavation, compacted subgrade,filter fabric, gravel placement and compaction. Dollars Cents	
10	10 CY	Pea Gravel at Utility Yard behind CXT Building, including but not limited to excavation, compacted subgrade, gravel placement and compaction. Dollars Cents	
11	LS	Installation of Rock Rip Rap, including but not limited to excavation, compacted subgrade, gravel placement and compaction. SRA to provide Rock on Site Dollars Cents	
12	120 LF	12" Concrete Band at Playground w/ 1" Groove, including but not limited to excavation, compacted subgrade, concrete, reinforcing steel, saw joints, butt joints, and expansion joints Dollars Cents	
13	55LF	12" Concrete Band at Beach, including but not limited to excavation, compacted subgrade, concrete, reinforcing steel, saw joints, butt joints, and expansion joints. Dollars Cents	
14	148 LF	12" Concrete Band w/ 4" Chamfer at Volleball, including but not limited to excavation, compacted subgrade, concrete, reinforcing steel, saw joints, butt joints, and expansion joints.	

15	LS	Concrete Stairs throughout site, including but not limited to excavation, compacted subgrade, concrete, reinforcing steel, saw joints, butt joints, and expansion joints.	
16	11,163 SF	4" Concrete Sidewalk, including but not limited to excavation, compacted subgrade, concrete, reinforcing steel, saw joints, butt joints, and expansion joints.	
17	5,232 SF	4" Stamped Concrete Sidewalk, including but not limited to excavation, compacted subgrade, concrete, reinforcing steel, saw joints, butt joints, and expansion joints.	
18	4,443 SF	Concrete, Rebar and Sand blasting at Large Pavilion, including but not limited to design layout, equipment, drop ledge, sand blasting, saw joints, butt joints, and expansion joints.	
19	1,257 SF	Concrete, Rebar and Stamped Finish at Small Pavilion, including but not limited to design layout, equipment, stamped finish, saw joints, butt joints, and expansion joints.	
20	8 EA	Piers at Large Pavilion including but not limited to excavation, structural fill, formwork, concrete, rebar and equipment. Dollars Cents	
21	8 EA	Piers at Small Pavilion including but not limited to excavation, structural fill, formwork, concrete, rebar and equipment. Dollars Cents	

22	956 CY	Import and Placement of Beach Sand(1' depth), including but not limited to excavation, grading, delivery, and installation. This line item carries a 30% increase for compaction. Dollars Cents	
23	203 CY	Import and Placement of Volleyball Sand(1' Depth), including but not limited to excavation, grading, delivery, and installation. This line item carries a 30% increase for compaction. Dollars Cents	
24	LS	Storm Sewer, including but not limited to delivery, trenching, installation and backfill of ADS, RCP, Junction Boxes, Catch Basins, Slot Drains, Outfall Structures Dollars Cents	
25	LS	3" PVC Conduit Sleeving, including but not limited to delivery, assemble, installation and backfill. Dollars Cents	
26	LS	Structural Retaining Wall at edge of beach, including but not limited to excavation, backfill, concrete wall and footer, and reinforcing steel.	
27	LS	Stone Retaining Wall at Large Pavilion, including but not limited to to grading, concrete, reinforced steel, CMU block, builders block, dowels, gravel backfill, footer, and lueder cap. Dollars Cents	
28	LS	Boulder Retaining Wall, including but not limited to grading, boulder placement, concrete, footing, reinforced steel, mortar. Dollars Cents	

29	LS	Stone Seating Wall, including but not limited to grading, concrete, reinforced steel, CMU block, builders block, dowels, gravel backfill, footer, and lueder cap. Dollars Cents		
30	LS	Primary Electrical, including but not limited to delivery, trenching, backfill, assembly and installation. Dollars Cents	By Utility Provider	By Utility Provider
31	LS	High Velocity Fan, mounting supports, controls and branch circuit wiring, including but not limited to materials, delivery and installation. Dollars Cents		
32	LS	New Type 'A' LED pedestrian lights, poles, conductors, conduit, foundations, branch circuit breakers, branch curcuit wire, conduit and lighting controls, including but not limited to materials, delivery and installation. Dollars Cents		
33	LS	New Type 'B' LED Volleyball lights, Poles, Conductors, Conduit, foundations, Branch Circuit Breakers, Contactors, Branch Circuit Wire, Conduit and Lighting Controls, including but not limited to materials, delivery and installationDollarsCents		
34	LS	New Type 'C' LED Bollard lights, Conductors, Conduit, foundations, Branch Circuit Breakers, Contactors, Branch Circuit Wire, Conduit and Lighting Controls, including but not limited to materials, delivery and installation		
35	LS	New Type 'D' LED Pavilion lights, Conductors, Conduit, Contactors, Branch Circuit Wire, Conduit and Lighting Controls, including but not limited to materials, delivery and installation.		

36	LS	LED Rope lighting, Conductors, Conduit, mounting hardware Branch Circuit Breakers, Branch Circuit Wire, Conduit and Lighting Controlss, including but not limited to materials, delivery and installation Dollars Cents	
37	LS	LED Step lighting, Conductors, Conduit, foundations, Branch Circuit Breakers, Branch Circuit Wire, Conduit and Lighting Controls, including but not limited to materials, delivery and installation Dollars Cents	
38	LS	Entry Sign lighting, Fixtures, Conductors, Conduit, foundations, Branch Circuit Breakers, Branch Circuit Wire, Conduit and Lighting Controls, including but not limited to materials, delivery and installation	
39	LS	Type 'J' Pavilion lighting LED Lights, Conductors, Conduit, foundations, Branch Circuit Breakers, Branch Circuit Wire, Conduit and Lighting Controls, including but not limited to materials, delivery and installation.	
40	LS	Receptacles, Boxes, Conduit, Branch Circuit Wiring, including but not limited to materials, delivery and installation Dollars Cents	
41	LS	Septic System to Santiago CXT Building and Footwash, including but not limited to tanks, cleanouts, valves, feeder line, septic heads, trenching, backfill, delivery, assembly and installation. Dollars Cents	

42	LS	Irrigation System, including but not limited to spray heads, bubblers, pvc pipe, sleeves, timers, controllers, double checks, valves, trenching, backfill, delivery, assembly and installation. Dollars Cents	
43	132 LF	Metal and Stainless-Steel Cable Railing, including but not limited to delivery, materials, assembly, and installation Dollars Cents	
44	136 LF	Metal and Stainless-Steel Cable Hand-Railing, including but not limited to delivery, materials, assembly, and installation Dollars Cents	
45	92 LF	Wrought Iron Fence at Santiago CXT Building, including but not limited to delivery, materials, assembly, and installation Dollars Cents	
46	LS	Santiago CXT Restroom, included but not limited to delivery, assembly, electrical, plumbing, water, installation, and backfill. (Refer to CXT Quote in Contract Documents) Dollars Cents	
47	LS	Pad Preparation for Santiago CXT Restroom, included but not limited to excavation, grading, select fill, compaction and final grading. Dollars Cents	
48	LS	Playground, included but not limited to materials, delivery, assembly, installation, and backfill. Dollars Cents	
49	LS	Large Pavilion with Stone Columns, included but not limited to materials, delivery, assembly, installation, and backfill. Dollars Cents	

50	LS	Small Pavilion, included but not limited to materials, delivery, assembly, installation, and backfill. Dollars Cents	
51	LS	Accudock Kayak Launch, Gangway and Hinge, included but not limited to materials, delivery, assembly, and installation. Dollars Cents	
52	LS	Volleyball Poles and Net, included but not limited to delivery, assembly, installation, and backfill. Dollars Cents	
53	1 EA	MDF Shower/Foot Wash, included but not limited to delivery, assembly, plumbing, pvc pipe, trenching, installation, and backfill.	
54	LS	Monument Entry Sign, included but not limited to delivery, assembly, installation, and backfill. Dollars Cents	
55	2 EA	80' Flag Poles & Flags, included but not limited to materials, delivery, assembly, electrical, installation, and backfill. Dollars Cents	
56	11 EA	Moss Boulders, included but not limited to delivery, assembly, installation, and backfill. Dollars Cents	
57	7 EA	Ledge Stone Benches, included but not limited to delivery, assembly, installation, and backfill. Dollars Cents	
58	4 EA	Ultra-Site Benches, included but not limited to delivery, assembly, and installation. Dollars Cents	

59	7 EA	Ultra-Site Trash Bins, included but not limited to delivery, assembly, and installation. Dollars Cents	
60	8 EA	Ultra-Site Square Picnic Tables, included but not limited to delivery, assembly and installation. Dollars Cents	
61	7 EA	Anova Canyon Fusion Advantage Steel Gabion Benches, included but not limited to delivery, assembly and installation. Dollars Cents	
62	14 EA	Ultra-Site Rectanglar Picnic Tables (10 Regular & 4 ADA), included but not limited to delivery, assembly, and installation. Dollars Cents	
63	8 EA	Concrete Adirondack Chairs, included but not limited to delivery, assembly, and installation. Dollars Cents	
64	7 EA	Shumard Red Oak, included but not limited to purchase, delivery, bed preparation, planting, and warranty in accordance with the plan and specs. Dollars Cents	
65	5 EA	Southern Live Oak, included but not limited to purchase, delivery, bed preparation, planting, and warranty in accordance with the plan and specs. Dollars Cents	
66	7 EA	Bald Cypress, included but not limited to purchase, delivery, bed preparation, planting, and warranty in accordance with the plan and specs. Dollars Cents	

67		Cedar Elm, included but not limited to	
		purchase, delivery, bed preparation, planting,	
	3 EA	and warranty in accordance with the plan and	
0,	JLA	specs.	
		Dollars	
		Cents	
		Eastern Redbud, included but not limited to	
		purchase, delivery, bed preparation, planting,	
60	7.54	and warranty in accordance with the plan and	
68	7 EA	specs.	
		Dollars	
		Cents	
		Warren's Red Possumhaw, included but not	
		limited to purchase, delivery, bed preparation,	
		planting, and warranty in accordance with the	
69	9 EA	plan and specs.	
		Dollars	
		Cents	
		American Holly, included but not limited to	
		purchase, delivery, bed preparation, planting,	
		and warranty in accordance with the plan and	
70	6 EA		
		specs. Dollars	
		Cents	
		Sweetbay Magnolia, included but not limited to	
		I	
		purchase, delivery, bed preparation, planting,	
71	6 EA	and warranty in accordance with the plan and	
		specs.	
		Dollars	
		Cents	
		Bermuda Grass SOD, included but not limited	
		to purchase, delivery, planting, and warranty in	
72	99,765 SF	accordance with the plan and specs.	
		Dollars	
		Cents	
		Romeo Cleyera, included but not limited to	
		purchase, delivery, bed preparation, planting,	
73	8 EA	and warranty in accordance with the plan and	
		specs.	
		Dollars	
		Cents	
		Andorra Juniper, included but not limited to	
		purchase, delivery, bed preparation, planting,	
74	36 EA	and warranty in accordance with the plan and	
'¬	30 LA	specs.	
		Dollars	
		Cents	

		Plum Delight Loropetalum, included but not	
75		_ ,	
		limited to purchase, delivery, bed preparation,	
	17 EA	planting, and warranty in accordance with the	
		plan and specs.	
		Dollars	
		Cents	
		Dwarf Wax Myrtle, included but not limited to	
		purchase, delivery, bed preparation, planting,	
76	16 EA	and warranty in accordance with the plan and	
		specs.	
		Dollars	
		Cents	
		Lemon Drift Rose, included but not limited to	
		purchase, delivery, bed preparation, planting,	
77	73 EA	and warranty in accordance with the plan and	
		specs.	
		Dollars	
		Cents	
		Dwarf Palmetto, included but not limited to	
		purchase, delivery, bed preparation, planting,	
78	17 EA	and warranty in accordance with the plan and	
		specs.	
		Dollars	
		Cents	
		Goldmound Japanese Spirea, included but not	
		limited to purchase, delivery, bed preparation,	
79	23 EA	planting, and warranty in accordance with the	
		plan and specs.	
		Dollars	
		Cents	
		Pink Muhly Grass, included but not limited to	
		purchase, delivery, bed preparation, planting,	
80	80 EA	and warranty in accordance with the plan and	
		specs.	
		Dollars	
		Cents	
		Little Bunny Fountain Grass, included but not	
		limited to purchase, delivery, bed preparation,	
81	45 EA	planting, and warranty in accordance with the	
		plan and specs.	
		Dollars	
		Cents	
		Texas Lantana, included but not limited to	
		purchase, delivery, bed preparation, planting,	
82	49 EA	and warranty in accordance with the plan and	
	15 27	specs.	
		Dollars	
		Cents	

83	6 EA	Turk's Cap, included but not limited to purchase, delivery, bed preparation, planting, and warranty in accordance with the plan and specs. Dollars Cents	
84	87 EA	Common Yarrow, included but not limited to purchase, delivery, bed preparation, planting, and warranty in accordance with the plan and specs. Dollars Cents	
85	24 EA	Lanceleaf Tickseed, included but not limited to purchase, delivery, bed preparation, planting, and warranty in accordance with the plan and specs. Dollars Cents	
86	58 EA	Louisiana Woodland Phlox, included but not limited to purchase, delivery, bed preparation, planting, and warranty in accordance with the plan and specs. Dollars Cents	
87	LS	Bed Preparation including but not limited to steel edging, fertilization, select fill and bark mulch. Dollars Cents	
88	LS	Water line to CXT Restroom including but not limited to materials, trenching, backfill, assembly, and installation. Dollars Cents	
89	LS	2' Concrete wall at restroom including but not limited to excavation, compacted subgrade, concrete, reinforcing steel, saw joints, butt joints, and expansion joints.	
Total Base Bid		\$	Dollars Cents

Bid Alternates						
Item #	Quantity/Unit	Item Description & Written Price	Unit Price	Total		
1	LS	Overlook, including but not limited to purchase, materials, piers, delivery, assembly, and installation. Dollars Cents				
2	3,687 SF	Pavement for sidewalk to Overlook, including but not limited to 1.5" HMAC (Type D), surface preparation, aggregate base, subgrade, butt joint, asphalt and compaction. Dollars Cents				
3	2 EA	Interpretive SIgnage, including but not limited to purchase, delivery, and installation. Dollars Cents				
4	19 EA	Profusion Beautyberry, included but not limited to purchase, delivery, bed preparation, planting, and warranty in accordance with the plan and specs. Dollars Cents				
5	41 EA	Henry's Garnet Sweetspire, included but not limited to purchase, delivery, bed preparation, planting, and warranty in accordance with the plan and specs. Dollars Cents				
6	33 EA	Dwarf Wax Myrtle, included but not limited to purchase, delivery, bed preparation, planting, and warranty in accordance with the plan and specs. Dollars Cents				
7	16 EA	Turk's Cap, included but not limited to purchase, delivery, bed preparation, planting, and warranty in accordance with the plan and specs.				

		Native Grass Seed - 'Piney Woods Ecoregion -	
8		Sandy Soil Mix' at Alternate Trail, including but	
	F 70F CF	not limited to purchase, delivery, and	
	5,785 SF	installation.	
		Dollars	
		Cents	
9	5,785 SF	Bermuda Hydromulch - at Alternate Trail,	
		including but not limited to purchase, delivery,	
		and installation.	
		Dollars	
		Cents	
		Shumard Red Oak, included but not limited to	
		purchase, delivery, bed preparation, planting,	
		and warranty in accordance with the plan and	
10	1 EA	specs.	
		Dollars	
		Cents	
		Southern Live Oak, included but not limited to	
	2 EA	purchase, delivery, bed preparation, planting,	
		and warranty in accordance with the plan and	
11			
		specs.	
		Dollars	
	2 EA	Cents	
		Bald Cypress, included but not limited to	
		purchase, delivery, bed preparation, planting,	
12		and warranty in accordance with the plan and	
		specs.	
		Dollars	
		Cents	
	7 EA	Cedar Elm, included but not limited to	
		purchase, delivery, bed preparation, planting,	
13		and warranty in accordance with the plan and	
		specs.	
		Dollars	
		Cents	<u> </u>
	LS	Storm Sewer, including but not limited to	
,		delivery, trenching, installation and backfill of	
14		RCP and Headwalls	
		Dollars	
		Cents	
15	LS	PIP at playground in lieu of EWF. including but	
		not limited to purchase, delivery, select fill, and	
		installtion.	
		Dollars	
		Cents	

16	LS	PIP at playground in lieu of EWF. including but not limited to purchase, delivery, select fill, and installtion. Dollars Cents	
Total Alternate Bid		\$	Dollars Cents